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SECTION 00010 - INVITATION TO BID — CCSNH

Paper Bids will be accepted (no electronic bids will be accepted) by delivering to Matthew Moore, Director
of Capital Planning and Development at memoore@ccsnh.edu until 2:00pm Tuesday September 17th,
2024, for the following project:

Library Roof Replacement
at White Mountains Community College, 2020 Riverside Dr, Berlin, NH 03570

A component of the Community College System of New Hampshire
26 College Drive, Concord, NH
Project Number WMC24-03

Description: The roof of the library building is to be replaced. This includes both demolition of existing
roofing and installation of the new roof.

The Project will include but not be limited to the Disciplines of: Roofing

Plans and specifications will be available via website from the Community College System of New Hampshire,
Friday, August 19, 2024, on the CCSNH website www.ccsnh.edu/about-ccsnh/bidding-rfp/

Plans and specifications will also be available at the following printers:
o Signature Press and Blueprinting, Inc., 45 Londonderry Turnpike, Rte. 28 Bypass, Hooksett, NH 03106;
e Construction Summary of NH: Inc., 734 Chestnut Street, Manchester, NH 03104;
Infinite Imaging: 933 Islington Street, Portsmouth, NH 03801
Minuteman Press: 109 Gosling Road, Newington, NH 03801;
Community College System of New Hampshire website
www.ccsnh.edu/about-ccsnh/bidding-rfp/

BIDDERS SHOULD ACT PROMPTLY AND SUBMIT ALL QUESTIONS IN WRITING TO:
MATTHEW MOORE, DIRECTOR OF CAPITAL PLANNING AND DEVELOPMENT, E-MAIL
memoore@ccsnh.edu .

A MANDATORY SITE VISIT WILL NOT BE HELD: SITE IS AVAILABLE - please contact Roger
Lajoie, PME at WMCC, at 603.387.2106 to schedule a walkthrough.

Project Substantial Completion Date for work: April 23", 2025

Proposals must be completed in both words and figures on forms furnished by the College, or on previously-
approved, substantially-identical forms generated by computer software, which shall be submitted on paper (no
electronic bids will be accepted): “Bid for: WMC24-03 White Mountains Community College Library
Roof Replacement” received by MATTHEW MOORE at memoore@ccsnh.edu as specified no later than
2:00 PM, Tuesday September 17th, 2024.

Companies, corporations, or trade names, except sole proprietorships must be registered with the Secretary of
State (Corporate Division, Telephone No. 603/271-3244) in order to do business with the State of New

Invitation to Bid — CCSNH
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Hampshire.

Bidders must show three recent years’ experience with installations of a similar complexity and cost and
prior experience with installations of the materials within 100 miles of the project site.

The successful bidder will be required to comply with State of New Hampshire RSA#21-1:81-a. The

successful bidder will be required to furnish a 100% payment and 100% performance bond prior to execution
of contract.

The award will be based on the proposal that best meets the needs of the college. Factors included will be
the cost, completeness of the proposal, quality of the technology provided, and experience of the contractor
and installation team. The college reserves the right to waive any informality in or to reject any or all proposals.

All contract documents can be found on the CCSNH website at:
www.ccsnh.edu/about-ccsnh/bidding-rfp/

Before your submission, always check for any addenda or other materials that may have been
issued which would affect the invitation to bid by checking the CCSNH website

at www.ccsnh.edu/about-ccsnh/bidding-rfp/

CCSNH reserves the right to waive any and all informalities in its best interest or to reject any or all proposals.

Matthew Moore, PE,

Contract Representative

Director of Capital Planning & Development
Community College System of New Hampshire

END OF DOCUMENT
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DOCUMENT 001153 - REQUEST FOR QUALIFICATIONS

1.1

1.2

1.3

A.

PURPOSE, LAWS, AND REGULATIONS

The purpose of the Prequalification Procedure described in this Document is to provide Owner
with a mechanism to evaluate and determine whether Prospective Bidders are qualified to
participate in the construction of Project. Evaluation will be limited to that office of the
Prospective Bidder that is proposed to perform the Work.

DEFINITIONS

Prospective Bidder: A Prospective Bidder is a person or entity who submits a Submittal of
Qualifications to Owner.

QUALIFICATION PROCEDURES

Prospective Bidders shall complete all required forms and attachments described in the
Prequalification Documents, entering "Not Applicable" where information does not apply.
Absence of any of the forms included in the Prequalification Documents will be reason for
possible disqualification. All required qualification forms to be submitted with Bid forms.

Status of Prospective Bidders:

1. Proprietors submitting bids shall indicate their status as proprietors.

2. Prospective Bidders submitting qualifications for partnerships shall indicate their status
as partners and shall submit a certified copy of the power of attorney authorizing the
executor of the submittal to bind the partnership.

3. Prospective Bidders submitting qualifications for corporations shall indicate their status
as corporations and shall submit a certified copy of the board of directors' authorization
for the Prospective Bidder to bind the corporation and shall affix the corporate seal on the
submittal.

4, Prospective Bidders shall provide the following:

a. Names and addresses of proprietors, of all members of a partnership, or of the
corporation's officers.
b. Name of jurisdiction where the partnership is registered or where the corporation is

incorporated. Corporations must be licensed to do business in Project state at the
time of executing the Contract.

Request for Qualifications — CCSNH
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1.4

1.5

A.

WITHDRAWAL

A Qualification Statement may be withdrawn on personal request received from the Prospective
Bidder.

QUALIFICATION STATEMENT

The undersigned submits answers to the following questions to enable the Community College
System of New Hampshire to judge experience and ability in the work proposed to be done.

1. The work, if awarded to you, will have the resident personal supervision of whom? State
his/her name, title, and their special qualifications.

2. (a) Provide a brief history of your firm. (b) Demonstrate that your firm has provided
satisfactory work on similar projects.

a)

b)

3. How many years has your organization been in business as a contractor under the name
in which you propose to execute this contract?

4. Has your present organization ever failed to complete any work awarded to it? If so, state
when, where and why:

5. Provide three (3) Examples of Experience with full responsibility for work of a similar
size to this project and within 100 miles of the project site.

Request for Qualifications — CCSNH
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Qualifications to perform the work: List Three

August 19 2024

Experience with full responsibility for work of a similar size and within 100 miles of the project site.

Bidders are to provide evidence of qualifications with the bid.

NAME OF REFERENCE PROJECT

Location of Project

Date work performed

Name of Owner
Contact Name & Phone Number

Description of Project

Approx. Contract value

NAME OF REFERENCE PROJECT

Location of Project

Date work performed

Name of Owner
Contact Name & Phone Number

Description of Project

Approx. Contract value

NAME OF REFERENCE PROJECT

Location of Project

Date work performed

Name of Owner
Contact Name & Phone Number

Description of Project

Approx. Contract value

END OF DOCUMENT
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PART 1 DEFINITIONS

1.1

Refer to Document 00708: General Conditions — CCSNH:

PART 2 PREPARATION AND SUBMISSION OF BIDS

2.1

2.2

23

The Bidder is required to bid on all items called for in the Proposal. If Alternates are included, the
Bidder shall set forth in the space provided the amount to be added to or deducted from the Lump
Sum Base Bid or the Lump Sum Grand Total. If an Alternate called for does not involve a change
in price, the Bidder shall so indicate in the space provided.

Bids shall be submitted upon the Proposal Form furnished and shall be signed in ink. The Bidder
shall specify a unit price, both in words and figures, for each item called for in the Lump Sum
Grand Total Proposal. All of the words and figures shall be in ink or typed. If a unit price or a
Lump Sum Grand Total already entered by the Bidder on the Proposal Form is to be altered, it
should be crossed out with ink, the new unit price and the Lump Sum Grand Total bid entered
above or below it and initialed by the Bidder; also in ink. In case of discrepancy between the
prices written in words and those written in figures, the prices written in words shall govern.

Bids containing any conditions, omissions, unexplained erasures or alterations, or items not called
for in the Proposal or irregularities of any kind may be rejected by the Chancellor as being
incomplete non-conforming, or non-responsive. All required qualification forms to be submitted
with Bid forms.

Each bid must contain the full business address of the Bidder and be signed by him/her with his/her
usual signature.

A.

Bids by a partnership of any form must furnish the full names of all partners, and must be
signed in the partnership name by one of the members of the partnership or by an authorized
representative, followed by the designation of the person signing. All Contracts with
partnerships must include a certificate of authorization demonstrating that the partner(s) or
authorized individuals have been authorized by the partnership to enter into the Contract
on behalf of the partnership.

Bids by a corporation of any form must be signed with the legal name of the corporation,
followed by the name of the State of incorporation and by the signature and designation of
the president, secretary or other person authorized to bind it in the matter. The name of
each person signing shall also be typed or printed below the signature. [A4 bid by a person
who affixes to his/her signature, the word "President,"” "Secretary,” "Agent" or other
designation, without disclosing whom he/she is representing if other than the contracting
entity noted above, may be held to the bid of the individual signing.]

Bids by proprietorships (individuals), or by individuals with a registered trade name, or

doing business under an assumed name (aka d/b/a), shall be executed by the individual in
their name, with reference to the trade name or assumed name.

Instructions To Bidders — CCSNH

00204 -2



WMC24-03 Library Roof Replacement August 19", 2024

24

Bids to be scanned and transmitted by electronic mail to memoore@ccsnh.edu no later than the
bid deadline.

PART 3 RECEIPT AND OPENING OF BIDS

3.1

The bid opening officer will decide when the specified time has arrived, and no bid received or
presented thereafter will be considered. No responsibility or liability will be attached to any officer
for the premature opening of a bid not properly addressed and identified.

PART 4 WITHDRAWAL OF BIDS

4.1

A bid may be withdrawn upon written request received from the bidder at the Director of Capital
Planning and Development office at 26 College Drive, Concord, NH 03301-7407, with reasonable
time prior to the time fixed for opening. Negligence on the part of the bidder in preparing the bid
confers no right for the withdrawal of the bid after it has been opened.

PART 5 PROPOSAL GUARANTY (intentionally omitted)

PART 6 CONDITIONS AT SITE OR BUILDING

6.1

Bidders shall visit the site and be responsible for having ascertained pertinent local conditions; such
as location, accessibility and general character of the site or building, the character and extent of
existing work within or adjacent to the site, and any other work being performed thereon at the time
of submitting the bid.

PART 7 EXPLANATION TO BIDDERS

7.1

No oral explanation in regard to the meaning of the Bidding Documents will be made and no oral
instructions will be given before the award of the Contract. Discrepancies, omissions or doubts as
to the meanings of Bidding Documents shall be communicated in writing to the Director of Capital
Planning and Development for interpretation no later than five (5) working days before the hour
and date set for the bid opening. Any interpretations will be in the form of an Addendum to the
Bidding Documents that will be forwarded to all Bidders of record and sent to all other locations
identified in the Invitation to Bid where documents are made available.

Instructions To Bidders — CCSNH
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PART 8 REJECTION OF BIDS

8.1

8.2

8.3

The Chancellor reserves the right to reject any or all bids, to waive technicalities or to advertise for
new bids, if in his/her judgment, the best interests of the State will be promoted thereby. The
Chancellor reserves the right to reject the bid of a Bidder who is not in a position to perform the
Contract.

The Chancellor reserves the right to waive any informality in bids received, if in the best interest
of the CCSNH.

The Chancellor reserves the right to reject any Bidders not meeting all stated requirements.

PART 9 CONTRACT BOND

9.1

The successful Bidder, at the time of the execution of the Contract, must deposit with the
Chancellor, Surety in the sum equal to one hundred percent (100%) of the amount of the Contract
as required by RSA 447:16. The form of Bond shall be that provided for by the CCSNH and the
Surety shall be acceptable to the Chancellor. The Contract Bond must be written by a Company
licensed to do business in New Hampshire at the time the policy is issued. In addition, the Company
issuing the bond shall be listed on the current list of "Surety Companies Acceptable on Federal
Bonds" as published by the U.S. Department of the Treasury, Financial Management Services,
Circular Number 570. see http://www.fms.treas.gov/c570/index.html

Instructions To Bidders — CCSNH
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PART 10 CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE

10.1

10.2

The Contractor shall deliver to the Chancellor at the time of submitting a signed Contract,
certificates of all insurance required hereunder. The certificates of insurance shall contain a
description of the project, including the project name and number, and shall state that the companies
issuing insurance will mail to the Chancellor thirty (30) days’ notice of cancellation, alteration of
material change of any listed policies or ten (10) days in cases of non-payment of premium. The
Contractor shall keep in force the insurance required herein for the period of the Contract, through
the Warranty period. and Owners and Contractors Protective (OCP) Liability coverage shall be
kept in force through the date of Substantial Completion, or longer at the Director of Capital
Planning and Development’s direction. The Contractor shall have a continuing duty to provide new
certificates of insurance as policies are amended or renewed. At the request of the Chancellor, the
Contractor shall promptly make available a copy of any and all listed insurance policies. The
required insurance must be written by a Company licensed to do business in the State of New
Hampshire at the time the policy is issued. In addition, the company must have a rating of no less
than A- based on the current A.M. Best with a size of VIII and satisfying and the terms and
conditions described below or the minimum limits required of the Prime Contractor under the
Contract Documents.

Prior to the start of the Contractor’s Work, the Contractor and any subcontractors, consultants or
third parties approved to perform Services pursuant to this contract, will carry, in full force and
effect during the entire term of this Agreement, insurance with a carrier rated at minimum “A-“ by
A.M. Best with a size of VIII and satisfying and the terms and conditions described below or the
minimum limits required of Prime Contractor under the Contract Documents.

A. Commercial General Liability (CGL) with limits of Insurance of not less than
$1,000,000 each occurrence and $2,000,000 Annual Aggregate.

1) If the CGL coverage contains a General Aggregate Limit, such General
Aggregate shall apply separately to each project.

2) CGL coverage shall be written on ISO Occurrence form CG 00 01 (10/93) or a
substitute form providing equivalent coverage and shall cover liability arising
from premises, operations, independent contractors, products- completed
operations, and personal and advertising injury, include the City of Keene.

3) Owner, City of Keene, and all other parties required of the Contractor, shall be
included as insured’s on the CGL, using ISO Additional Insured Endorsement CG 2010
(11/85) or CG 2010 (10/93) AND CG 20 37 (10/01) or CG2033(10/01) AND CG2037
(10/01) or an endorsement providing equivalent coverage to the additional insured’s. This
insurance for the additional insured’s shall be as broad as the coverage provided for the
named insured Contractor. It shall apply as Primary and non-contributing Insurance
before any other insurance or self-insurance, including any deductible, maintained by, or
provided to, the additional insured.

4) Contractor shall maintain CGL coverage for itself and all additional
insured’s, including the City of Keene, for the duration of the project and
maintain Completed Operations coverage for itself and each additional insured
for at least 7 years after completion of the Work.

Instructions To Bidders — CCSNH
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10.3

10.4

10.5

10.6

10.7

.5) If Contractor is performing snow removal the policy must include the
addition of CG 22 92 12 07 for Snow Removal Operations Coverage or
equivalent

Commercial Automobile Liability

.1)  Business Auto Liability with limits of at least $1,000,000 for each accident.

2) Business Auto coverage must include coverage for liability arising out of all owned,
leased, hired and non-owned automobiles.

3) Owner and all other parties required of the Contractor, shall be included as additional
insured’s on the auto policy.

Commercial Umbrella
.1)  Umbrella limits must be at least $2,000,000.

2) Umbrella coverage must include as insured’s all entities that are additional insured’s on
the CGL and coverage shall be as broad as provided on the underlying coverages.

Workers Compensation and Employers Liability

1) Employers Liability Insurance limits of at least $500,000 each accident for bodily injury
by accident and $500,000 each employee for injury by disease.

2) Where applicable, U.S. Longshore and Harborworkers Compensation Act
Endorsement shall be attached to the policy.

3) Where applicable, the Maritime Coverage Endorsement shall be attached to the Policy.

4) All employees, including the Owner, partners and officers, shall provide proof of
workers’ compensation coverage prior to working on the job site.

Waiver of Subrogation

.1)  To the fullest extent permitted by law, Contractor waives all rights against Owner and
Architect and their agents, officers, directors and employees for recovery of damages to the extent
these damages are covered by commercial general liability, commercial umbrella liability,
business auto liability or workers compensation and employers liability insurance where
acceptable by law.

Pollution Liability Insurance

1) Pollution Limits with at least $1,000,000 each occurrence, claim or wrongful act
with an aggregate of $1,000,000 for bodily injury, property damage, pollution or environmental
harm arising out of the work, asbestos, lead, or silica related claims, claims arising out of
microbial matter or bacteria, testing, monitoring, measuring operations or laboratory analyses, or
liability arising out of treatment facility. If a motor vehicle is used in connection with the work,

Instructions To Bidders — CCSNH
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10.8

the business automobile policy will include coverage at least as broad as ISO CA 99 48 and be
endorsed to include Motor Carrier Act Endorsement MCS 90.

2) The policy must meet all other insurance requirements applicable to general liability,
including, but not limited to additional insured, waiver of subrogation and cancellation
notification.

.3) If there is a retroactive date, claims made will apply back to the first date of services
provided to the Owner.

4)  The coverage shall be effective for 5 years following completion of the engagement.

.5)  Proof of Pollution Liability Insurance shall be provided on a certificate acceptable to the
Owner.

Attached to each certificate of insurance shall be a copy of the Additional Insured Endorsement
that is part of the Contractor’s Commercial General Liability Policy. These certificates and the
insurance policies required shall contain a provision that coverage afforded under the policies will
not be canceled or allowed to expire until at least 30 days prior written notice has been given to
the Owner. Any subcontractors, consultants or third parties performing services for Contractor as
contemplated herein, shall also maintain insurance as required above. Notwithstanding the
foregoing, the Owner, in its sole and absolute discretion and taking into account the scope and
character of the Services to be provided by Contractor, may reduce the required liability
insurance minimums. Such reduction in the required liability insurance minimum of Contractor

Instructions To Bidders — CCSNH
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10.9

10.10

shall be evidence by a written instrument specifically referencing this Exhibit I and signed by the

Owner.

The Contractor shall require each Subcontractor employed on the Project to maintain the coverage
listed above unless the Contractor's insurance covers activities of the Subcontractor on the Project.

No operations under this Contract shall commence until certificates of insurance attesting to the
above listed requirements have been filed with the Chancellor and a Notice to Proceed is issued.

A.

If blasting and/or demolition is required by the Contract, the Contractor or subcontractor
shall obtain the respective coverage for those activities, and shall furnish to the Chancellor
a Certificate of Insurance evidencing the required coverages prior to commencement of
any operations involving blasting or demolition or both.

Owner’s and Contractor’s Protective Liability (OCP) coverage for the benefit of the
Community College System of New Hampshire.

1. Limits of Liability:
a. $2,000,000 Each Occurrence
b. $3,000,000 Aggregate

C. $2,000,000 Bodily Injury & Property

Property and Builder's Risk Insurance (Fire and Extended Coverage):

1. The Community College System of New Hampshire shall insure the work included
in the Contract, including extras and change orders, on an "All Risk" basis, on one
hundred percent (100%) completed value basis of the Contract, as modified.
Builder’s Risk coverage shall include materials located at the Contractor’s
premises, on-site, in-transit, and at any temporary site.  The policy by its own
terms or by endorsement shall specifically permit partial or beneficiary occupancy
prior to completion or acceptance of the entire work. The policies shall be in the
names of the Community College System of New Hampshire and the Contractor.
The policies shall provide for the inclusion of the names of all other Contractors,
Subcontractors, and others employed on the premises as insureds. The policies
shall stipulate that the insurance companies shall have no right of subrogation
against any Contractors, Subcontractors or other parties employed on the premises.

2. CCSNH is not responsible to insure Contractor’s owned or leased
equipment/property.

General Insurance Conditions

1. Failure to secure and maintain, or add by endorsement, Owner and all subsidiaries,
agents, and employees as required shall not act as a defense to the enforcement of
the terms of this Contract. Any such insurance policy shall apply separately to each
insured against whom claim is made or suit is brought and shall contain no
provision which excludes coverage of a claim made by one insured under the
policy against another insured under the policy.

2. Each policy shall contain a clause prohibiting cancellation or modifications of the
policy earlier than thirty (30) days or ten (10) days in cases of non-payment of
premium after written notice thereof has been received by CCSNH.

Instructions To Bidders — CCSNH
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E.

F.

Indemnification:

1.

To the fullest extent of the law the Contractor shall indemnify, defend, and hold
harmless the Community College System of New Hampshire, its Officers, and its
agents and employees from and against any and all claims, liabilities, suits or
penalties arising out of (or which may be claimed to arise out of) acts or omissions
of the Contractor or subcontractors in the performance of work covered by the
Contract.  This covenant shall survive the termination of the Contract.
Notwithstanding the foregoing, nothing herein contained shall be deemed to
constitute a waiver of the sovereign immunity of the Community College System
of New Hampshire, which immunity is hereby reserved by the Community College
System of New Hampshire. The covenant in paragraph I shall survive the
termination of this Agreement.

Additional Insurance for Design/Build Contracts:

1.

In addition to the insurance requirements listed in the above paragraphs, the

Designer/Builder Team shall provide the following coverage.

a. The Designer/Builder Team, or the Designer shall purchase and maintain
professional liability coverage for this project. The coverage shall provide the
CCSNH with protection against design errors and omissions and shall have an
annual aggregate limit of no less than $2,000,000. The coverage shall be
maintained through the legal stature of repose period, currently stipulated to
be three (3) years from the date of Substantial Completion. If the professional
liability coverage is maintained by other than the firm holding the prime
contract with the CCSNH for this project, the prime contractor shall provide
evidence of indemnifications, approved by the CCSNH, that indicate that this
insurance coverage is in place and available for the protection of the CCSNH.
The indemnification may not create a re-assignment of contractual
responsibilities between the CCSNH and the prime contractor.

PART 11 BIDDING DOCUMENTS

11.1  Bidders shall use only complete sets of Bidding Documents in preparation of bids; the CCSNH
assumes no responsibility for mistakes due to the use of incomplete sets of Bidding Documents.

PART 12 SUBSTITUTIONS

12.1  Where Bidding Documents stipulate particular Products, substitution requests will ONLY be
considered before receipt of Bids. Refer to specification section 01600 — Product Requirements.

PART 13 AWARD OF CONTRACT

13.1  The Contract will be Awarded as soon as possible to the Responsible Bidder on the basis of the
Highest Score, see Score Sheet in Section 00300.

A.

The CCSNH may request a Negotiated Price from the Highest Score Responsible Bidder.

Instructions To Bidders — CCSNH
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13.2  The signed Contract, together with the Contract Bond, and certificate of insurance shall be
returned to the CCSNH within 10 days after the date of notice that the Proposal has been
accepted.

A. If the successful bidder fails to execute the Contract and submit acceptable bond and
required attachments within 20 days after the date of notice of acceptance of the
Proposal, the CCSNH may cancel the notice of award. Contract award may then be made
to the next lowest responsible bidder or the Work may be re-advertised.

13.3  Prior to the issuance of Notice to Proceed, each Bidder shall be prepared, if so requested by the
Chancellor, to present evidence of his/her experience, qualifications, and financial ability to carry
out the terms of the Contract.

13.4 A Contract that has been Awarded with required attachments is not executed until submitted and
approved by the CCSNH Board of Trustees, if required, and issuance of the Notice to Proceed by
the CCSNH.

PART 14 PERMITS AND FEES

14.1 CCSNH shall secure and pay for all Permits and Fees required by the Work of this
Contract.

END OF DOCUMENT 002004
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SECTION 00300 — BID PROPOSAL FORM - CCSNH

PROPOSAL — STIPULATED BASE LUMP SUM GRAND TOTAL BID — GENERAL
CONSTRUCTION

PROPOSAL TO: Received no later than 2pm Tuesday September 17th, 2024

Matthew Moore, PE

memoore@ccsnh.edu

Director of Capital Planning & Development
Community College System of New Hampshire
26 College Drive

Concord, New Hampshire 03301

SUBJECT: Project # WM(C24-03

1.

Library Roof Replacement

CERTIFICATION: The undersigned Prime Contractor

Name of Firm:

Address of Firm:

Phone Number:

Email:

Signature:

Name and Title:

(Contractor’s Name Printed Here)

certifies that they have examined and fully comprehend the requirements and intent of the
Bidding and Contract Documents for this Project, including any and all Addenda issued,
and also certifies that they have visited the location of the Project work and examined all
conditions at the site which will affect the work. All required qualification forms to be
submitted with Bid forms.

LUMP SUM GRAND TOTAL

The undersigned Contractor proposes to furnish all labor, materials, equipment, services
and related items necessary for, or incidental to, the proper execution and completion of
the Work in strict conformance with the Bidding and Contract Documents, on or before
the time of completion specified, for the Stipulated Sum for Materials plus Labor of:

Bid Proposal Form — CCSNH
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LUMP SUM GRAND TOTAL BID AMOUNT:

(Words)

DOLLARS ($ )
(Figures)

3. ADDENDUM RECEIPT

The undersigned Contractor acknowledges the receipt of the following Addenda to the Bidding
and Contract Documents, but he agrees that he is bound by all Addenda, whether or not listed

herein:

Addendum No. Dated:
Addendum No. Dated:
Addendum No. Dated:

Bid Proposal Form — CCSNH
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All required qualification forms found in
DOCUMENT 001153 - REQUEST FOR QUALIFICATIONS
to be submitted with Bid forms.

STATEMENT OF NON-COLLUSION

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and
in the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury,
that to the best of his knowledge and belief: (1) The prices in this bid have been arrived at independently
without collusion, consultation, communications, or agreement, for the purpose of restricting
competition as to any matter relating to such prices with any other bidder or with any competitor; (2)
Unless required by law, the prices which have been quoted in this bid have not been knowingly
disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any other
competitor, and (3) No attempt has been made or will be made by the bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting competition.

SIGNATURE:
NAME:
TITLE:
DATE:
PHONE:
EMAIL:

Corporate Seal:

Bid Proposal Form — CCSNH
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DOCUMENT 00708

GENERAL CONDITIONS — COMMUNITY COLLEGE SYSTEM OF NEW HAMPSHIRE (CCSNH)

PART

ITEM

DEFINITIONS

CONTRACT DOCUMENTS

NOTICE

ACCESS TO THE WORK

ACCIDENT PROTECTION

HAZARDOUS MATERIALS

SUBCONTRACTS

RESPONSIBILITY OF CONTRACTOR TO ACT IN EMERGENCY
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ASSIGNMENTS
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SUPERINTENDENCE BY CONTRACTOR
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—_
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—
|

DEFAULT AND TERMINATION OF CONTRACT

—_
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TERMINATION OF CONTRACT WITHOUT FAULT

—
O

ASSIGNMENT PROVISION
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PART 1 DEFINITIONS

A.

Addendum. Written and/or graphic information issued before opening Proposals that
modifies or interprets the Bidding Documents by additions, deletions, clarifications or
corrections.

Advertisement. A public announcement in the form of an Invitation to Bid, inviting Bids
for Work to be performed and/or Materials to be furnished.

Alteration Order. A written agreement between the Contractor and the Community
College System of New Hampshire that amends the Contract and identifies Work that
affects either the Contract Sum, Completion Date, Credit, or any combination thereof.

Alternate. A proposed change in the Work described in the Contract Documents providing
the Community College System of New Hampshire with an option to select between
alternative materials, products or systems, or to add or delete portions of Work.

Architect. As defined in RSA 310-A:28, a person who, by reason of having acquired
through professional education and practical experience an advanced training in building
construction and architectural design and an extensive knowledge of building standards
created to safeguard the public from hazards such as fire, panic, structural failure, and
unsanitary conditions, is technically and legally qualified to practice architecture and who
is licensed by the State of New Hampshire Board of Licensure for Architects to engage in
the practice of architecture. The Architect has no contractual agreement with the
Contractor and therefore shall not directly interact with the Contractor.

Award. The acceptance of a Bid prior to execution of Contract.

Bid. A complete and properly signed Proposal, submitted in accordance with the Bidding
Requirements, to perform the Work for the amount or amounts stipulated therein.

Bid Bond. One form of a Proposal Guaranty executed by the Bidder and a Surety to
guarantee that the Bidder will enter into a Contract within a specified time.

Bid Opening Officer. An authorized representative of the Community College System of
New Hampshire, who is responsible for opening and reading of Bids.

Bidder. A Corporation, Partnership, or Proprietorship submitting a Proposal, subsequent
to meeting the Community College System of New Hampshire’s Bidding Requirements.

Bidding Documents. Collectively, the [Invitation to Bid, Bidding Requirements,
Specifications, Drawings, and Addendum.

Bidding Requirements. The documents that contain information regarding bidding
procedures with which a Bidder must conform and a Proposal that a Bidder shall use to
submit a Bid.

Builders Risk Insurance. A specialized form of property insurance that provides
coverage for loss or damage during the course of construction.

General Conditions — CCSNH
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N. Calendar Day. A day shown on the calendar.

0. Certificate of Occupancy. A document issued by the Office of the State Fire Marshal or
its authorized representative certifying that all of, or a designated portion of a building, is
approved for its designated use.

P. Certificate of Full or Partial Substantial Completion. A document prepared by the
Community College System of New Hampshire when the Project reaches Substantial
Completion and only issued after review and acceptance of the Contractor’s Request for
Certificate of Full or Partial Substantial Completion.

Q. Chancellor. The Chancellor of the Community College System of New Hampshire.

R. Change Order. A written agreement between the Contractor and the Community College
System of New Hampshire that identifies Work to be completed as part of an Allowance
Item. Any change that affects either the Contract Sum, Contract Time or Credit shall be
processed as an Change Order.

S. Clerk of the Works. An authorized representative identified by the Community College
System of New Hampshire, responsible for observing construction on the Community
College System of New Hampshire’s behalf for conformance with the Contract Documents.

T. College. The college who is responsible for the facility and/or will occupy the facility after
and/or during the Work. The College(s) has/have no contractual agreement with the
Contractor and therefore shall not direct the Contractor in any way.

U. Commercial General Liability Insurance. A broad form of liability insurance covering
claims for bodily injury and property damage which combines under one policy coverage
for business liability exposures, except those specifically excluded.

V. Completion Date. The last day of the time allotted or the specific date established as
identified in the Contract Documents for Substantial Completion of the Work, including
any authorized extensions.

W. Consultant. The Architect, Engineer, and/or professional engaged to develop/provide
Drawings, Specifications and/or other services for the Project. The Consultant has no
contractual agreement with the Contractor and therefore all interaction between any
Consultant and the Contractor shall be done thru the Contract Representative.

X. Contract. The written agreement between the Community College System of New
Hampshire and the Contractor setting forth the obligations of the parties as outlined in the
Contract Documents.

Y. Contract Representative. The Community College System of New Hampshire’s appointed

representative is the CCSNH Director of Capital Planning and Development having
specific authority to act on the Community College System of New Hampshire’s behalf and
shall be responsible for general supervision, control, and direction over all matters
pertaining to design, construction, maintenance standards, preservation, and administration
of the Contract. The Architect does not have such authority.

General Conditions — CCSNH
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AA.

BB.

CC.

DD.

EE.

FF.

GG.

HH.

IL.

JJ.

KK.

LL.

Contract Bond. The approved form of security to the Community College System of New
Hampshire (political subdivision) in compliance with RSA 447:16 executed by the
Contractor and their Surety or Sureties, guaranteeing complete execution of the contract
and all supplemental agreements pertaining thereto including the payment of all legal debts
pertaining to the construction of the Project.

Contract Documents. Collectively, the Invitation To Bid, Bidding Requirements,
Contract Bond, Specifications, Drawings, Addendum, and other documents included in the
Contract, and modifications, clarifications, authorized Alteration Orders and Change
Orders issued after the execution of the Contract, to complete the Project. All documents
shall be written in English.

Contract Sum. The amount stated in the Contract. This sum shall be derived from the
Lump Sum Base Bid, Lump Sum Grand Total, or Negotiated Price; modified to reflect the
acceptance of any Alternates. The Notice to Proceed shall state the amount that the
Community College System of New Hampshire is obligated to pay the Contractor.

Contractor. The Corporation, Partnership, or Proprietorship, or any combination
thereof, contracting with the Community College System of New Hampshire for
performance of prescribed work.

Contractor’s Request for Certificate of Full or Partial Substantial Completion. A
document prepared by the Contractor when the Project reaches Substantial Completion.

Contractual Liability. Liability assumed by the Contractor under a Contract.

Corporation. A legal entity organized under the laws of a particular jurisdiction who is
legally authorized to do business in the State.

Credit. Any Change that results in a reduction in the Contract Sum or Lump Sum Grand
Total Ttems. All credits shall be processed by an Alteration Order and may include
modifications to Lump Sum Grand Total Items.

Day. Unless designated as a Working Day, or unless otherwise indicated, this term will
mean a Calendar Day.

Drawings (Plans). The graphic and pictorial documents or reproductions thereof, which
show the location, character, dimensions, and details of the prescribed work.

Final Completion. Term denoting that the Work has been completed in accordance with
the terms and conditions of the Contract Documents and all Punch List items have been
completed.

Final Payment. Payment made by the Community College System of New Hampshire to
the Contractor, upon Final Completion.

General Conditions. The part of the Contract Documents establishing the rights,
responsibilities and relationships of the parties.

General Conditions — CCSNH
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MM.

00.

PP.

QQ.

RR.

SS.

TT.

UU.

VV.

WWwW.

XX.

Hazardous Material. Shall include any material regulated by federal or state law and
shall include but not limited to asbestos, toxic or hazardous waste, PCBs, combustible
gases and materials, petroleum or radioactive material, or any other substances under any
conditions and in such quantities as would pose a substantial danger to persons or property
exposed to such substances.

Indemnification. A contractual obligation by which one person or entity agrees to
reimburse others for loss or damage arising from specified liabilities.

Invitation to Bid. A portion of the Bidding Documents; the Advertisement for Proposals
for Work or Materials on which Bids are requested. The Advertisement will indicate the
time and place of the opening of Proposals, the type and location of Work to be performed,
the character and quantity of the Material to be furnished and provide information on how
to obtain Drawings, Specifications and Proposal.

Liability Insurance. A contract under which an insurance company agrees to protect a
person or entity against claims arising from a real or alleged failure to fulfill an obligation
or duty to a third party who is a named or an incidental beneficiary.

Lump Sum Base Bid. One type of Proposal where the Bid is established by a single item
price to perform all Work excluding any Alfernates that may or may not become part of the
Contract.

Lump Sum Grand Total. One type of Proposal where the Bid is established as a total of
various items to perform all Work excluding any Alternates that may or may not become
part of the Contract.

Low Bid. The Bid stating the lowest price proposed for performance of the Work,
conforming to the Bidding Documents.

Lowest Responsible Bidder. The Bidder who submits the lowest bona fide Bid and is
considered by the Community College System of New Hampshire to be fully responsible
and qualified to perform the Work for which the Bid is submitted.

Material(s). Any substance and/or product specified for use in the construction of the
Project and its appurtenances.

Negotiated Price. A Proposal modified by the Lowest Responsible Bidder thru
communication with the Community College System of New Hampshire in which changes
are made to the Proposal and/or Completion Date as required to meet budget, funding or
scheduling requirements.

Notice to Proceed. A written notice to the Contractor to proceed with a portion of or all
of the Contract Work; including the beginning of Contract time when applicable. The
Notice to Proceed shall act as the final step in awarding the Contract or portion thereof.

Occurrence Policy. An insurance policy that covers acts or omissions occurring during
the policy term, regardless of when a claim against the insured is first asserted, even if the
policy is no longer in existence.
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00708 - 5



WMC24-03 Library Roof Replacement August 19", 2024

YY.

Z7.

AAA.

BBB.

CCC.

DDD.

EEE.

FFF.

GGG.

HHH.

III.

JJ.

KKK.

Owner’s Protective Liability Coverage. Third-party legal liability insurance coverage
protecting the Community College System of New Hampshire from claims arising from the
construction process.

Partnership. An association of two or more persons or entities to conduct a business that
shares profits and losses at a certain proportion.

Professional Engineer. Referred to as Engineer. As defined in RSA 310-A:2, a person
who by reason of advanced knowledge of mathematics and the physical sciences, acquired
by professional education and practical experience, is technically and legally qualified to
practice engineering, and who is licensed by or otherwise authorized by State of New
Hampshire Professional Engineers Board to engage in the practice of engineering. The
Engineer has no contractual agreement with the Contractor and therefore shall not directly
interact with the Contractor.

Project. The total construction of the Work to be performed.

Proposal. A Bidder’s offer, on Community College System of New Hampshire prescribed
forms, to perform stated work at the quoted price(s).

Proposal Guaranty. The security furnished with a Proposal, which shall be a Bid Bond,
certified check or cashier's check and which provide that the Bidder if awarded the
Contract will execute such Contract in accordance with the requirements of the Bidding
Documents.

Proprietorship (Individual). A form of business organization that is owned entirely by
one person.

Provide. To furnish and install a product, materials, systems, and/or equipment, complete
in place, fully tested and approved.

Punch List. A written document attached to the Certificate of Substantial Completion
listing items to be completed or corrected prior to the Community College System of New
Hampshire approval of Final Payment.

Specifications. The volume that is part of the Contract Documents which contain the
General Conditions, Supplementary General Conditions, Invitation to Bid, and individual
sections that consist of written requirements for material, equipment, construction systems,
standards and workmanship, and other documents or reports as applicable.

State. The State of New Hampshire.

Subcontractor. A Corporation, Partnership, Proprietorship, Joint Venture or any
combination thereof, to whom the Contractor sublets any part of the Contract.

Substantial Completion. As determined by an inspection by the Contract Representative
that the work or portion thereof is substantially complete, in accordance with the Contract
Documents, such that the Community College System of New Hampshire may occupy or
utilize the Work for its intended use without disruption or interference by the Contractor
in completing or correcting any remaining unfinished or unacceptable Work.
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LLL.

MMM.

NNN.

000.

PPP.

QQQ.

SSS.

TTT.

Substitution. A Material, product or item of equipment in place of that specified.

Superintendent. The Contractor’s authorized representative responsible for field
supervision, coordination, and completion of the Work.

Supplementary General Conditions. A part of the Contract Documents which
supplements and may also modify, change, add to or delete from provisions of the General
Conditions.

Surety. A Corporation, Partnership, or Proprietorship other than the Contractor,
executing a bond furnished by the Contractor.

Umbrella Liability Insurance. Insurance providing coverage in an amount above existing
liability policies.

Unit Price. An amount stated in a Lump Sum Grand Total Bid as a price per unit for an
item or portion of the contract or for specific materials and/or services described in the
Contract Documents.

Work. The construction and services required by the Contract Documents to furnish all
labor, materials, equipment, and incidentals necessary to complete the duties, obligations,
and requirements imposed by the Contract.

Workers’ Compensation Insurance. Insurance covering the liability of an employer to
employees for compensation and other benefits required by workers’ compensation laws
with respect to injury, sickness, disease or death arising from their employment.

Working Day. Any calendar day, except Saturdays, Sundays, and Contract designated
legal holidays.

General Conditions — CCSNH
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PART 2 CONTRACT DOCUMENTS

2.1

2.2

23

24

2.5

2.6

2.7

2.8

The Contract Documents consist of the Invitation to Bid, Contract Agreement, General Conditions,
Supplementary General Conditions, Drawings and Specifications, including all Addenda issued
prior to execution of the Contract, wage scales where applicable, Bonds where required, insurance
certificates, other documents listed in the Agreement and Modifications issued after the execution
of the Contract, Change Orders and Alteration Orders issued in accordance with Part 12 of the
General Conditions.

A. Hierarchy of the Contract Documents shall be interpreted according to the following
classes:
1. Community College System of New Hampshire approved modifications to the

Contract Documents after execution of the Contract.

Addenda.

Supplemental General Conditions.

General Conditions.

Division 1 — General Requirements.

Remaining Specifications.

Larger Scale Drawings & Details.

Remaining Drawings.

NNk WD

A fully executed Contract shall not be in effect until the contract is approved and an issuance of the
Notice to Proceed by the Community College System of New Hampshire.

This Contract is executed in a number of counterparts, each of which is an original and constitutes
the entire agreement between the parties. This Contract shall be construed according to the laws
of the State. No portion of this Contract shall be understood to waive the sovereign immunity of
the Community College System of New Hampshire. This Contract shall not be amended, except as
specified in Parts 13 and 20.

The Contract Documents are complementary and anything called for by one of the Contract
Documents and not called for by the others shall be of like effect as if required by all.

Should the Contract Documents contain inconsistencies within a class identified in Item 2.1A, the
Contractor shall provide the better quality or greater quantity of work and/or materials. The
Contractor shall identify any perceived discrepancies to the Contract Representative prior to
proceeding.

The Contractors and all Subcontractors shall refer to all of the Contract Documents, including those
not specifically showing the work of their specialized trades, and shall perform all work reasonably
inferable from them as being necessary to produce the intended results in compliance with
applicable Federal, State, and Local codes.

All indications or notations which apply to one of a number of similar situations, materials or
processes shall be deemed to apply to all such situations, materials or processes wherever they
appear in the work, except where a contrary result is clearly indicated by the Contract Documents.

Where codes, standards, requirements, and publications of public and private bodies are referred to
in the Contract Documents, such references shall be understood to be to the latest final and complete

General Conditions — CCSNH
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2.9

2.10

2.11

2.12

revision at the time of receiving Bids unless specifically identified, except where otherwise
indicated.

Where no explicit quality or standards for materials or workmanship is established for work, such
work is to be consistent with the best quality workmanship standards of the applicable trade.

All manufactured articles, materials, and equipment shall be applied, assembled, installed,
connected, erected, tested, cleaned, and conditioned in accordance with the manufacturer's written
or printed directions and instructions, unless specifically indicated otherwise in the Contract
Documents.

The Drawings are made to scale as identified therein, but all working dimensions shall be taken
from the figured dimensions and by actual measurements at the job; in no case by scaling. The
Contractor shall study and compare all of the Drawings and verify all figures before laying out or
constructing work. The Contractor shall be responsible for errors in his/her work that might have
been avoided thereby. Whether or not an error is believed to exist, deviation from the Drawings
and the dimensions given thereon shall be made only after approval in writing from the Contract
Representative.

All Drawings and Specifications and copies thereof are the property of the Community College
System of New Hampshire and shall not be used by the Contractor or Subcontractor on other
Projects.

PART 3 NOTICE

3.1

3.2

Any written notice by either party to the Contract shall be sufficiently given if delivered to or at the
last known business address of the person, partnership or corporation constituting the other party
to the Contract, or to his/her, their, or its duly authorized agent, representative, or officer, or when
sent by registered mail to such last known business address. The last known business address shall
be that location which is last provided in writing.

The parties shall provide their physical location/address, mailing address, telephone number, fax
number, and, where available, pager number(s), email address(es), and other methods of contact
for all persons associated with the Contract.

PART 4 ACCESS TO THE WORK

4.1

The Contractor shall provide for access to the work, at all times, for observation and/or inspection
by the Community College System of New Hampshire, Architect, Consultant, Engineer and City
of Keene government officials having jurisdiction. The Contractor shall provide proper facilities
for such access and inspection.

General Conditions — CCSNH
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PART 5 ACCIDENT PROTECTION

5.1

It is a condition of this Contract, and shall be made a condition of each subcontract entered into
pursuant to the Contract, that the Contractor, any Subcontractors, or Independent Contractors shall
not require any laborer or mechanic employed in the performance of the Contract to work in
surroundings or under working conditions which are unsanitary, hazardous or dangerous to the
laborer’s health or safety as determined by construction safety and health standards of the
Occupational Safety and Health Administration, United States Department of Labor, which
standards include, by reference, the established Federal Safety and Health Regulations for
Construction. These standards and regulations comprise Part 1910 and Part 1926 respectively of
Title 29 of the Code of Federal Regulations, as may be revised from time to time. In the event any
revisions in the Code of Federal Regulations are published, such revisions will be deemed to
supersede the appropriate Part 1910 and Part 1926, and be effective as of the date set forth in the
revised regulation.

PART 6 HAZARDOUS MATERIALS

6.1

6.2

6.3

6.4

The Contractor shall also be aware of laws and regulations relating to hazardous materials that may
be encountered during construction operations, either within project limits or at material sites off
the project. The health and safety of employees, the general public, and the potential of damage to
the overall environment is possible if hazardous materials are not recognized, reported, and the
appropriate action taken to dispose of, remove from the site, or otherwise contain the possible
contaminants.

If any abnormal condition is encountered or exposed that indicates the presence of a hazardous
material or toxic waste, construction operations shall be immediately suspended in the area and the
Contract Representative notified. No further work shall be conducted in the area of the
contaminated material until the site has been investigated and the Community College System of
New Hampshire has given approval to continue the work in the area. The Contractor shall fully
cooperate with the Community College System of New Hampshire and perform any remedial work
as directed. Work shall continue in other areas of the Project unless otherwise directed.

Exposure to hazardous materials may result from contact with, but not necessarily limited to, such
items as drums, barrels, and other containers, waste such as cars, batteries, and building
construction debris. Containers leaking unknown chemicals or liquids, abandoned cars leaking
petroleum products, batteries leaking acid, construction debris which may include asbestos, or any
other source of suspected hazardous material found within excavation areas or stockpiled on land
within construction limits shall be referred to the Department of Environmental Services and
Contract Representative so that a proper identification of the materials may be made and disposal
procedures initiated as required.

Disposition of the hazardous material or toxic waste shall be made under the requirements and
regulations of the Department of Environmental Services. Work required to dispose of these
materials and any remedial work shall be performed under a Supplemental Agreement or Contract
item, if included in the Contract.
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PART 7 SUBCONTRACTS

7.1

7.2

7.3

7.4

7.5

Nothing contained in the Specifications or Drawings shall be construed as creating any contractual
relationship between any Subcontractor and the Community College System of New Hampshire.
The Sections of the Specifications are not intended to control the Contractor in dividing the work
among Subcontractors or to limit the work performed by any trade.

The Contractor shall be as fully responsible for the acts and omissions of Subcontractors and of
persons employed by them, as he/she is for the acts and omissions of persons directly employed by
him/her.

The Contractor shall, without additional expense to the Community College System of New
Hampshire, utilize the services of specialty Subcontractors, as required to complete the work.

The Contract Representative will not undertake efforts to settle or resolve any differences between
the Contractor and Subcontractors or between Subcontractors.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
work to bind Subcontractors to the Contractor by the terms of the General Conditions and other
Contract Documents insofar as applicable to the work of Subcontractors and to give the Contractor
the same power to terminate any subcontract that the Contract Representative may exercise over
the Contractor under any provisions of the Contract Documents.

PART 8 RESPONSIBILITY OF CONTRACTOR TO ACT IN EMERGENCY

8.1

8.2

In case of any emergency that threatens loss or injury of property, and/or safety of life, the
Contractor shall act as the situation may warrant. He/she shall notify the Contract Representative
thereof immediately thereafter. Any compensation claimed by the Contractor together with
substantiating documents in regard to expense, shall be submitted to the Contract Representative
and the amount of compensation shall be determined by agreement.

In the event the Community College System of New Hampshire learns of an emergency that
threatens loss or injury of property, and/or safety of life, the Community College System of New
Hampshire shall notify the Contractor using the contact information provided pursuant to PART 3
herein. The Community College System of New Hampshire may, but shall have no duty to take
reasonable steps to mitigate the damage or loss to the Contractor. In either event, the Community
College System of New Hampshire shall have no duty to undertake any specific acts and shall have
no liability for actions or inactions taken absent gross negligence.

PART 9 MUTUAL RESPONSIBILITY OF CONTRACTORS

9.1

If the Contractor or any of his/her Subcontractors or employees causes loss or damage to any
separate Contractor or Subcontractor on the work, the Contractor or Subcontractor agrees to settle
with such separate Contractor or Subcontractor by agreement, if he/she will so settle. If such
separate Contractor or Subcontractor sues the Community College System of New Hampshire
because of any loss so sustained, the Contract Representative shall notify the Contractor and/or
their Subcontractors, who shall indemnify and hold harmless the Community College System of
New Hampshire against any expenses or judgment arising therefrom.
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PART 10 PAYMENTS TO CONTRACTOR

10.1

10.2

10.3

10.4

10.5

10.6

The Community College System of New Hampshire will process payments to the Contractor each
month on the basis of duly certified and approved estimates of the work performed during the
preceding period. In preparing estimates, the material delivered on the site and any preparatory
work done may be taken into consideration. Payments will only be approved in an amount no
greater than the percentage of project completion, as determined by the Contract Representative.

At least ten (10) days before the end of the billing period, the Contractor shall submit to the Contract
Representative, an itemized Requisition for Payment, supported by such data substantiating the
Contractor's right to payment as the Contract Representative may require. If payment is to be made
for materials or equipment not incorporated in the work, but delivered and suitably stored at the
site, or at some other location agreed upon in writing, such payment shall be conditional upon
inspection and/or observation by the Community College System of New Hampshire and
submission by the Contractor of bills of sale or such other procedure satisfactory to the Contract
Representative to establish the Community College System of New Hampshire's title to such
materials or equipment or otherwise protect the Community College System of New Hampshire's
interest including applicable insurance and transportation to the site.

Immediately upon receipt of the Monthly Requisition for Payment, Contractor shall post same at
the Contractor’s Field Office or project site in a location where Subcontractors have clear access.

Retainage:

A. Contract Payment Withheld: A 5% retainage shall be withheld from each Progress
Payment until issuance of a Certificate of Substantial Completion. The balance remaining
after the specified percentage has been retained, less all previous payments, will be certified
for payment on each partial estimate.

B. Intentionally omitted.
Retainage will be released at Final Payment.

A. After the Certificate of Substantial Completion has been issued, upon written application
by the Contractor and with the approval of the Surety, the Contract Representative may
release a portion of the retained amount.

Payment for Material On Hand:

A. Partial payments are made for materials to be incorporated in the Work, provided the
materials meet the requirements of the Contract and are delivered on, or in the vicinity of,
the Project site and stored in acceptable places. Partial payments will not exceed 90
percent of the Contract unit price for the item or the amount supported by copies of paid
invoices, freight bills, or other supporting documents required by the Community College
System of New Hampshire. The quantity paid will not exceed the corresponding quantity
estimate in the Contract. No partial payment will be made on living or perishable
materials until incorporated in the Work.
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When material payments exceed $100,000 or 10 percent (10%) of the total contract
amount, whichever is less, notarized copies of paid invoices or copies of canceled checks
for all such materials must be submitted to the Contract Representative within 45 days of
the end date of the estimate on which the material allowance was paid. Failure to provide
such documentation will result in the deduction of such material allowance from future
estimates until documentation is provided.

All material and work covered by partial payments made shall thereupon become the sole
property of the Community College System of New Hampshire, but this provision shall
not be construed as relieving the Contractor of the sole responsibility of all materials and
work upon which payments have been made or the restoration of any damaged work or as
a waiver of the right of the Community College System of New Hampshire to require the
fulfillment of all the terms of the Contract.

10.7  Payment for Material Not on Hand:

A.

Upon receipt of a written request by the Contractor, partial payment may be made for
acceptable, fully-fabricated, nonperishable materials not delivered that are unique to the
Project provided the materials meet the requirements of the Contract and are stored in
excess of 30 days at locations approved by the Community College System of New
Hampshire, and provided all required certificates of compliance, mill test reports, shop
inspector’s acceptance and any other required materials certification have been furnished.
Materials shall be identifiable and accessible for inspection. Storage areas shall provide
adequate protection so that such materials will meet the Contract requirements upon
delivery to the site.

Partial payment will be based on the actual cost to the Contractor as indicated on invoices
furnished to the Contract Representative. When material payments exceed $100,000 or
10 percent of the total contract amount, whichever is less, notarized copies of paid
invoices or copies of canceled checks for all such materials must be submitted to the
Contract Representative within 45 days of the end date of the estimate on which the
material allowance was paid. Failure to provide such documentation will result in the
deduction of such material allowance from future estimates until documentation is
provided. Payment shall not exceed 90 percent of the bid price. NO payment will be
made on materials for any item in the contract whose total dollar value is less than
$5,000. Approval of partial payment will not constitute final acceptance of the materials
for use in completing items of work.

10.8  Release of Claims:

A.

Neither the final payment nor any part of the retained percentage shall become due until
the Contractor shall deliver a complete release of all claims arising under and by virtue of
this Contract, including claims releasing the City of Keene and for all Subcontractors and
suppliers of either materials or labor, plus a release of the Contract Bond and a statement
that all Subcontractors and suppliers have been paid. The Chancellor, may pay any and
all such claims, in whole or in part, and deduct the amount or amounts so paid from any
partial or final payment.
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10.9

Final Payment:

A. Application for Final Payment received from the Contractor will be processed for payment
not less than 90 days after project acceptance and final completion unless accompanied by
arelease of the Contract Bond. This payment shall be the amount of the Contract, amended
by approved alteration orders, less previous payments minus liquidated damages,
additional penalties or holdbacks. All prior partial estimates and payments shall be subject
to correction in the final estimate and payment.

10.10  Acceptance of Final Payment Constitutes Release:

A. The acceptance of the Final Payment by the Contractor shall be and shall operate as a
release to the Contractor of all claims and of all liability to the Community College
System of New Hampshire for all things done or furnished in connection with this work.
No payment, however, final or otherwise, shall operate to release the Contractor and its
Sureties from any obligations under this Contract or the Contract Bond. Acceptance of
Final Payment shall not impact any warrantees provided by the Contractor with respect to
this project.

PART 11 CONTRACTOR'S TITLE TO MATERIALS

11.1

No materials or supplies for the work shall be purchased by the Contractor or any Subcontractor
subject to any chattel mortgage or under a conditional sale or other agreement by which an
interest is retained by the seller. The Contractor warrants that good title has been obtained for all
materials and supplies for which partial payment has been accepted. If any claim is made with
respect to materials provided by the Contractor, Subcontractors, or Independent Contractors, the
Contractor shall defend any such claim and shall pay any judgment or settlement thereon.

PART 12 CHANGES IN WORK

12.1

12.2

12.3

12.4

No charge for any extra work or material will be allowed without a fully executed Alteration
Order. (Refer to Specification Section 01200-Price and Payment Procedures)

The Chancellor may at any time, by a written order, and without notice to the Sureties, make
changes in the Drawings and Specifications and Completion Date of the Contract and within the
general scope thereof.

If any part of the work as installed be at variance with the Contract requirements, the Contract
Representative may allow all or any part of such work to remain in place, if found to be in the best
interest of the Community College System of New Hampshire, subject to proper adjustment in the
Contract Price. Acceptance of installed work in one instance or in any instance does not constitute
a waiver of Specifications, General Conditions or contract requirements.

The Contractor shall hold the Community College System of New Hampshire and its officers,
agents, servants, and employees harmless from liability of any nature including cost and expenses,
for or on account of any patented or unpatented invention, process, article or applicable items
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manufactured or used in the performance of the Contract, including its use, unless otherwise
specifically stipulated in the Contract Documents.

PART 13 ASSIGNMENTS

13.1

The Contractor shall not assign the whole or any part of this Contract or any monies due or to
become due, hereunder, without the written consent of the Chancellor and of all Sureties executing
any Bonds on behalf of the Contractor if in connection with said Contract.

PART 14 SUPERINTENDENCE BY CONTRACTOR

14.1

The Contractor shall have on the project site, at all times when work is being performed, a
competent English speaking Superintendent capable of reading and thoroughly understanding the
contract documents and thoroughly experienced in the type of work being performed, satisfactory
to the Community College System of New Hampshire. The Contractor shall not change
superintendents without permission from the Contract Representative and shall submit a request in
writing with justification for such a change.

A. The Superintendent shall be responsible for verifying that all materials, installation,
coordination, and workmanship are in conformance with the contract documents.

B. Unless the Contract Representative has granted prior written approval, the Superintendent
shall not, himself, engage in "hands-on" construction work.

C. In the event the Superintendent fails or refuses to perform functions mentioned above as
determined by the Contract Representative, the Contractor agrees to a stipulated penalty of
$1,200.00 per day, in addition to any liquidated damages provided hereunder.
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PART 15 FAILURE TO COMPLETE WORK ON TIME

15.1

15.2

15.3

If the Contractor fails to complete all of the work or sections of the Project, if sections are indicated,
within the time specified in the Contract or within any additional time allowed, for each working
day the Liquidated Damages identified in 16.3 will be deducted from any money due the
Contractor. This deduction will be made, not as a penalty, but as fixed, agreed liquidated damages
for inconvenience to the Community College System of New Hampshire and for reimbursing the
Community College System of New Hampshire the cost of the Administration of the Contract,
including personnel, time, engineering and inspection. Should the amount of money otherwise due
the Contractor be less than the amount of such liquidated damages, the Contractor and its Surety
shall be liable to the Community College System of New Hampshire for such deficiency.

If the Community College System of New Hampshire permits the Contractor to continue and finish
the work after the time fixed for its completion, it shall in no way operate as a waiver on the part
of the Community College System of New Hampshire of any of its rights under the Contract. When
the final acceptance has been duly made by the Contract Representative, any liquidated damage
charges shall end.

The fixed, agreed, liquidated damages shall be assessed in accordance with the following schedule:

Original Contract Amount, Plus Any Extras, | Amount of Liquidated Damages
Alteration Orders, and Alternates Per Working Day
From More Than: To and Including:

$0 $25,000.00 $200.00
$25,000.00 $50,000.00 $250.00
$50,000.00 $100,000.00 $400.00
$100,000.00 $500,000.00 $450.00
$500,000.00 $1,000,000.00 $800.00
$1,000,000.00 $2,000,000.00 $1,200.00
$2,000,000.00 $5,000,000.00 $1,600.00
$5,000,000.00 $10,000,000.00 $2,000.00
$10,000,000.00 and above $2,400.00
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PART 16 SUBSTANTIAL COMPLETION AND FINAL INSPECTION

16.1

16.2

16.3

16.4

The Contractor shall provide a signed Substantial Completion Application to the Contract
Representative when the work is believed to be substantially complete, in accordance with
specification section 01700, accompanied by a list of items, referred to as the Punch List, to be
completed or corrected. The failure to include any items of such list does not alter the responsibility
of the Contractor to complete all work in accordance with the Contract Documents. On the basis
of an inspection by the Contract Representative who determines that the work is substantially
complete, a Certificate of Substantial Completion will be issued.

A. The Certificate of Substantial Completion shall:
1. Include any modifications to the Punch List or value as determined by the Contract
Representative.
2. Establish the Date of Substantial Completion.
a. Warranties required by the Contract Documents shall commence on the

Date of Substantial Completion unless otherwise provided in the
Certificate of Substantial Completion.

3. Identify the responsibilities of the Community College System of New Hampshire
and the Contractor for security, maintenance, heat, utilities, and damage to the
work and insurance.

4, Fix the time limit within which the Contractor shall complete the items listed herein.

Partial Occupancy or Use: The Community College System of New Hampshire may take
occupancy or use of completed or partially completed portions of the work upon written agreement
between the Chancellor and the Contractor. Said partial occupancy or use shall have the approval
of the insurer and Code enforcement authorities having jurisdiction. Said partial occupancy or use,
(whether substantial completion has been obtained or not) provided the Contract Representative
and Contractor have agreed upon written terms detailing each of the entities responsibilities in their
entirety, may be exercised under these General Conditions.

A. A Written agreement shall stipulate the time period for completion of all Work and the
commencement date for all applicable contract warranties. Said written agreement shall
be preceded by a Contractor generated listing of all incomplete Work, meeting with the
approval of the Contract Representative, before partial occupancy or use is taken by the
Community College System of New Hampshire with prior approval of the Division.

If the Contractor fails to complete the items on the "punch list," by the date specified on the
Substantial Completion Certificate, then in addition to the corrective measures listed in the
Certificate of Substantial Completion, the Community College System of New Hampshire may use
the monies still due the Contractor to have such items completed and the Contractor shall lose any
claim to the monies so used. The Surety may be notified of any delay or failure to complete the
work.

Upon written notice that the work is ready for final inspection and acceptance, the Contract
Representative shall promptly make such inspection, to determine the work is acceptable under the
Contract Documents and the Contract fully performed. The Contractor shall submit a request for
payment, specifically identifying Final Payment. The Contractor shall provide all certificates and
reports, as required, throughout the contract and shall coordinate their preparation and submission
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prior to request for final payment. Failure to submit such certificates and reports shall be considered
default of contract.

PART 17 DEFAULT AND TERMINATION OF CONTRACT

17.1

17.2

If the Contractor:

A.

G.

H.

Fails to begin work under Contract within the time identified in specification section
01100.

Fails to perform the work with sufficient workers and equipment, or with sufficient
materials to assume prompt completion of said work, or

Performs the work unsuitably or neglects or refuses to remove materials or to perform anew
such work as may be rejected as unacceptable and unsuitable, or

Discontinues the prosecution of the work, or

Fails to resume work, which has been discontinued, within a reasonable time after notice
to do so, or

Becomes insolvent or has declared bankruptcy, or commits any act of bankruptcy or
insolvency, or

Makes an assignment for the benefit of creditors, or

For any other causes whatsoever, fails to carry on the work in an acceptable manner.

The Chancellor will give notice, in writing, to the Contractor and his Surety for such delay, neglect,
and default for any item identified above.

A.

Upon receipt of Notification of Default and the Contractor or Surety does not proceed in
accordance with said Notification, then the Chancellor will Terminate the Contract. Upon
which, the Chancellor shall have full power and authority, without violating the Contract,
to assume the prosecution of the work. The Chancellor may enter into one or more
agreements for the completion of said Contract according to the terms and conditions
thereof, or use such other methods as will be required for the completion of said Contract
in an acceptable manner.

1. All extra costs and charges incurred by the Community College System of New
Hampshire as a result of such delay, neglect or default, together with the cost of
completing the work under the Contract will be deducted from any monies due or
which may become due said Contractor. If such expenses exceed the sum that
would have been payable under the Contract, then the Contractor and the Surety
shall be liable and shall pay to the Community College System of New Hampshire,
the amount of such excess.
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PART 18 TERMINATION OF CONTRACT WITHOUT FAULT

18.1

18.2

Except in cases controlled by the preceding section, the Chancellor, for any cause, including, but
not limited to an order of any Federal authority or petition of the Contractor due to circumstances
beyond its control may, by written notice to the Contractor and the Surety, with the concurrence of
the Governor and Council, terminate the Contract or any portion thereof subject to the Condition(s)
A, B, C, and D provided below.

Notwithstanding anything to the contrary contained in these conditions, it is understood and agreed
by the parties hereto that all obligations of the Community College System of New Hampshire
hereunder, including the continuance of payments, are contingent upon the availability and
continued appropriation of State and/or Federal Funds, and in no event shall the Community
College System of New Hampshire be liable for any payments hereunder in excess of such available
or appropriated funds. In the event of a reduction, termination or failure to appropriate any or all
such available funds or appropriations or a reduction of expenditures of Community College
System of New Hampshire funds by the Advisory Budget Control Committee, the Chancellor may,
by written notice to the Contractor and Surety, immediately terminate this Contract in whole or in
part in accordance with the following conditions:

A. When a Contract, or portion thereof, is terminated before completion of all items of work
in the Contract, payment will be made for the actual items of work completed. Payment
of items of work not completed at time of termination shall be the greater of the following

amounts:

1. A percentage of the Contract unit price, which percentage shall be the percentage
of completion of the particular item at time of termination.

2. Such amount as shall be mutually agreed upon by the parties. No claim for loss of

anticipated profits on items or units of work not completed will be allowed.

B. Reimbursement for organization of the work and mobilization, when not otherwise
included in the Contract, shall be made where the volume of work completed is too small
to compensate the Contractor for these expenses under the Contract; the intent being that
an equitable settlement be made with the Contractor.

C. Acceptable materials, obtained or ordered by the Contractor for the work, and that are not
incorporated in the work shall, at the option of the Contractor, be purchased from the
Contractor based upon the delivered cost of the materials at such points of delivery as may
be designated by the Contract Representative. The Contractor shall do everything possible
to cancel unfilled orders.

D. Termination of a Contract, or a portion thereof, shall not relieve the Contractor of its
responsibilities for the work completed nor shall it relieve the Surety of its obligations for
and concerning any claims arising out of the work performed.
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PART 19 ASSIGNMENT PROVISION

19.1

The Contractor hereby agrees that it will assign to the Community College System of New
Hampshire, all causes of action that it may acquire under the anti-trust laws of New Hampshire and
the United States as a result of conspiracies, combinations of contracts in restraint of trade which
affect the price of goods or services obtained by the Community College System of New Hampshire
under this Contract, if so requested by the Community College System of New Hampshire.

END OF SECTION
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SECTION 01100

SUMMARY

PART 1 GENERAL

1.1

1.2

1.3

SECTION INCLUDES

A. Contract description.

B. Work by College.

C. College supplied products.

D. Contractor's use of site.

E. Work sequence.

F. College occupancy.

G. Specification Conventions.

CONTRACT DESCRIPTION

A. Description

The roof of the library building is to be replaced. This includes both demolition
of existing roofing and installation of the new roof.

1. Project Includes but not limited to the Disciplines: Roofing

2. Correction and Clarification: None

B. The Project will include but not be limited to the Disciplines of: Roofing

C. Perform Work of Contract under stipulated lump sum grand total contract with the
College in accordance with Conditions of Contract.

D. The Contractor shall, except as otherwise specifically stated in the Contract Documents,
provide and pay for all materials, labor, tools, equipment, water, heat, fuel, light, power,
transportation, superintendence, temporary construction of every nature, and all other
services and facilities of every nature whatsoever necessary to execute, complete, and
deliver the work within the specified time.

WORK BY COLLEGE

Summary - CCSNH
01100 -1



WMC24-03 Library Roof Replacement August 19*, 2024

1. None

1.4 COLLEGE SUPPLIED PRODUCTS
1. None

1.5 CONTRACTOR'S USE OF SITE [AND PREMISES]

A. Limit use of site and premises to allow:
1. College occupancy.
2. Work by Others and Work by College.
B. Access to Site: Limited to Normal working hours.
C. Construction Operations: Limited to areas as designated in the plans and specifications.
D. Time Restrictions for Performing Work: Normal working hours of [7:30] am to [4:30]
pm, Monday through Friday with the following restrictions:
1. No access during the following observed holidays:
a. New Year’s Day.
b. Martin Luther King Jr./Civil Rights Day.
C. Presidents’ Day.
d. Memorial Day.
e. Juneteenth Holiday (June 19).
f. Independence Day (Fourth of July).
g. Labor Day.
h. Veterans’ Day.
1. Thanksgiving Day.
J- Day after Thanksgiving.
k. Chancellor’s Holiday/Winter Recess (Christmas Eve).
1. Christmas Day.
m. Winter Recess Days (December 26-31).
2. Access for work outside of normal working hours shall be requested in writing to

the Contract Representative, at least one week in advance. The Contract
Representative may accept or reject the request.

E. Utility Outages and Shutdown: Shall be coordinated with the building users to minimize

disruption of services and may require work to take place outside of normal working
hours with request and approval.

1.6 WORK SEQUENCE

Summary - CCSNH
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A.

Work shall commence within 7, days after issuance of Notice to Proceed. Failure to
comply shall constitute Default of Contract.

Construct Work to accommodate College's occupancy requirements during construction
period, coordinate construction schedule and operations with CCSNH Contract
Administrator:

1.7 COLLEGE OCCUPANCY

A.

The College intends to occupy the campus during the Project. The Contractor’s guarantee
of work identified in Section 1700 shall not commence until the Contractor is granted a
Certificate of Substantial Completion.

Cooperate with College to minimize conflict, and to facilitate College's operations.
Schedule the Work to accommodate College occupancy.

Partial Occupancy. The College will be permitted to partially occupy the premises as
phases of the project are completed. Warranties for items contained within the areas
subject to partial occupancy shall commence upon the College’s use of those premises
identified in the Partial Occupancy. Warranties on systems extending beyond the area
subject to the Partial Occupancy shall not commence until all areas utilizing those
system(s) are complete and fully functional.

1.9 SPECIFICATION CONVENTIONS

These specifications are written in imperative mood and streamlined form. This
imperative language is directed to the Contractor, unless specifically noted otherwise.
The words “shall be” are included by inference where a colon (:) is used within sentences
or phrases.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 01200

PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. Allowances (intentionally omitted).

B. Testing and inspection allowances. (intentionally omitted)
C. Schedule of values.

D. Requisition for payment.

E. Change procedures.

F. Defect assessment.

G. Unit prices.

H. Alternates (intentionally omitted).

ALLOWANCES (intentionally omitted).

TESTING AND INSPECTION ALLOWANCES (intentionally omitted)

SCHEDULE OF VALUES

A. Submit printed schedule on AIA Form G703 - Continuation Sheet for G702. Contractor's
standard form or electronic media printout will be considered.

B. Submit Schedule of Values in duplicate within 15 days after date of issuance of Notice to
Proceed. Failure to submit within specified time period will constitute Default of
Contract.

C. Format: Utilize Table of Contents of these Specifications. Identify each line item with
number and title of major specification Section. Identify bonds and insurance,
allowances, and alternates

D. Include a separate line item for the amount of each Allowance and Alternates specified in
this section. For unit cost Allowances, identify quantities taken from Contract Documents
multiplied by unit cost to achieve total for each item.

E. Revise schedule to list approved Change Orders, with each Requisitions For Payment.

Price and Payment Procedures - CCSNH
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1.5

1.6

REQUISITION FOR PAYMENT

A.

B.

Submit one copy of each application.

Content and Format: Items on the Requisition for Payment shall be consistent with the
items on the Proposal Form. Utilize the Schedule of Values as documentation for
payment items.

Submit updated construction schedule with each Requisition for Payment.

Payment Period: Submit at intervals stipulated in Document 00708 General Conditions.
CCSNH

Substantiating Data: When the Contract Representative requires substantiating
information, submit data justifying dollar amounts in question.

Include the following with Requisition for Payment, payment will not be processed if any
items are missing or incomplete:

1. Record documents as specified in Section 01700, for review by the Contract
Representative, which will be returned to Contractor.

2. Affidavits attesting to off-site stored products.

3. Construction progress schedules revised and current as specified in Section
01330.

CHANGE PROCEDURES

A.

Submittals: Submit name of individual authorized to receive change documents and be
responsible for informing others in Contractor's employ or Subcontractors of changes to
the Work.

The Contract Representative will advise of minor changes in the Work not involving
adjustment to Contract Sum/Price or Contract Time, or that may be necessary to carry out
the work included in the Contract, by issuing supplemental instructions.

The Contract Representative may issue a Proposal Request including a detailed
description of proposed change(s) with supplementary or revised Drawings and
specifications, a change in Contract Time for executing the change. The Contractor will
prepare and submit estimate within ten days.

Contractor may propose changes by submitting a request for change(s) to the Contract
Representative, describing proposed change and its full effect on the Work. Each request
shall be a separate item and sequentially numbered. Include a statement describing reason
for the change, and effect on Contract Sum/Price and Contract Time with full
documentation and a statement describing effect on Work by separate or other
Contractors.

Stipulated Sum/Price Change Order: Based on Proposal Request and Contractor's fixed
price quotation or Contractor's request for Change Order as approved by the Contract
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Representative. Submit the breakdown of the following items on a Stipulated Sum/Price
Change Order Form for review and approval by the Contract Representative:

1. The Contractor shall include the following indirect costs for work performed by
the General Contractor as part the Contractors’ price:
a. Worker’s Compensation and Employee Liability.
b. Unemployment and Social Security Taxes.
2. In addition to the above indirect costs the General Contractor shall be allowed the
following markups:
a. Ten percent (10%). Said ten percent (10%) shall be all inclusive for
overhead, supervision, and profit for Work performed by the General
Contractor
b. Five percent (5%) on that part of work performed by Subcontractors.
c. The same percentages above shall apply to Subcontractors.
3. On any change that involves a net credit to the State, no allowance for overhead,
supervision and profit shall be figured.
4. Extension of Contract Time: State any requests for extension of Contract Time

with justification for such a request.

F. Unit Price Change Order: For contract unit prices and quantities, the Change Order will
be executed on fixed unit price basis. For unit costs or quantities of units of work which
are not pre-determined, execute Work under Construction Change Directive. Changes in
Contract Sum/Price or Contract Time will be computed as specified for Time and
Material Change Order.

G. Construction Change Directive : The Contract Representative may issue directive, signed
by the Bureau Administrator or Assistant Administrator, instructing the Contractor to
proceed with change in the Work, for subsequent inclusion in a Time and Material
Change Order. Document will describe changes in the Work, and designate method of
determining any change in Contract Sum/Price or Contract Time. Promptly execute
change. Failure to comply will result in Default of Contract.

H. Time and Material Change Order: Submit itemized account and supporting data within 10
days of completion of change. The Contract Representative will determine change
allowable in Contract Sum/Price and Contract Time as provided in Contract Documents.
1. Maintain detailed records of work done on Time and Material basis. Provide full

information required for evaluation of proposed changes, and to substantiate
costs for changes in the Work.

2. Document each quotation for change in cost or time with sufficient data to allow
evaluation of quotation. If acceptable, a Change Order for a Not to Exceed
Amount will be prepared.

3. The Contractor as payment in full, including superintendence and overhead, shall
accept the compensation herein provided and profit, for extra work performed.
For all such work, the Contractor shall furnish certified copies of the payrolls on
forms provided for that purpose, invoices of all materials, and such other
information as may be required by the Contract Representative. Submit the
breakdown of items on a Bureau Time and Material Change Order Form for
review and approval by the Contract Representative:

a. Labor (Actual wage + 40%): The Construction Superintendent is
responsible for logging the time for each individual. For all laborers and
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foremen engaged on the specific operation and entered directly on the
Contractor’s payroll, the Contractor will receive the actual rate of wage
for each and every hour said laborers and Foremen are actually engaged
in such work to which will be added an amount equal to forty percent
(40%) of the sum thereof, which percentage shall include the cost
percentages of the following items as applied to the labor cost involved:

1) Contract Bond Premium.
2) Public Liability Insurance.
3) Worker’s Compensation Insurance.
4) Federal Social Security.
5) Unemployment Compensation Taxes
b. Materials (Actual Cost + 10%): For all materials entering permanently

into the work plus freight charges thereon, and for all labor not entered
directly on his payroll, the Contractor will receive the actual cost, as
shown by original receipted bills forwarded to the Contract
Representative, to which cost will be added an amount equal to ten
percent (10%) of the sum thereof. Bills presented by the Contractor for
material taken back from his stock will be subject to the ten percent
(10%) allowance if approved by the Contract Representative.

c. Equipment (Reasonable Rental Charge + 0%): For any trucks,
machinery or special equipment, other than small tools, the Contractor
will receive a reasonable rental charge to which sum no percentage will
be added. This rental charge shall be agreed upon in writing before the
work is begun and shall include an operator and all fuel, lubricants, and
the upkeep of the equipment.

4. In addition to the above costs the General Contractor shall be allowed the
following markups:

a. Ten percent (10%). Said ten percent (10%) shall be all inclusive for
overhead, supervision, and profit for Work performed by the General
Contractor

b. Five percent (5%) on that part of work performed by Subcontractors.

c. The same percentages above shall apply to Subcontractors.

5. Extension of Contract Time: State any requests for extension of Contract Time
with justification for such a request.

L Any Changes that result in a credit to any portion of the contract and/or a change in the
Contract Time must be processed as an Change Order except as provided for in Item
1.2E.

J. Execution of Change Orders: CCSNH Contract Representative will issue Change Orders
per the following procedures.

1. The Contract Representative reviews cost for Change in Work. If needed the
Contract Representative will request additional items, back-up information, and
request any possible changes or clarifications.

2. Contract Representative will prepare a Change Order.

3. Contract Representative will issue the Change Order to the Contractor for review
and signature.

4. Contractor submits signed Change Order to the Contract Representative.
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1.7

5. The Contract Representative completes the Change Order with the signature of
the College Representative
6. A fully signed and executed Change Order is issued to Contract Representative,

Clerk of the Works, and Contractor.

Execution of Change Orders: The Contractor is responsible for preparing and updating a

spreadsheet log itemizing all Proposed Changes. A separate spreadsheet shall be

completed for each Allowance Item. The spreadsheet shall include columns for Proposed

Change Number, Description, Amount of Change, (or initial order of magnitude), Status,

and Approved Amounts. In addition a current balance remaining shall be included.

Change Orders will be processed per the following procedures:

1. The Contract Representative reviews cost for Change in Work with the College
and Consultant(s). If needed the Contract Representative will request additional
items, back-up information, and request any possible changes or clarifications.

2. Contract Representative and College Representative signs Change Order.

3. Contractor can proceed with Change Order Work with direction from the
Contract Representative.

4. Fully signed and executed Change Order is issued to the Contract Representative,
Clerk of the Works, and Contractor.

Correlation Of Contractor Submittals:

1. Promptly revise Schedule of Values and Application for Payment forms to record
each authorized Change Order as separate line item and adjust Contract
Sum/Price.

2. Promptly revise progress schedules to reflect change in Contract Time, revise
sub-schedules to adjust times for other items of work affected by the change, and
resubmit.

3. Promptly enter changes in Project Record Documents.

DEFECT ASSESSMENT

A.

B.

Replace the Work, or portions of the Work, not conforming to specified requirements.

If, in the opinion of the Contract Representative, it is not practical to remove and replace
the Work, the Contract Representative will direct appropriate remedy or adjust payment.

The defective Work may remain, but unit sum/price will be adjusted to new sum/price at
discretion of the Contract Representative.

Defective Work will be repaired to instructions of and acceptance by the Contract
Representative, and unit sum/price will be adjusted to new sum/price at discretion of the
Contract Representative.

Authority of the Contract Representative to assess defects and identify payment
adjustments, is final.

Non-Payment For Rejected Products: Payment will not be made for rejected products for
any of the following:

1. Products wasted or disposed of in a manner that is not acceptable.

2. Products determined as unacceptable before or after placement.

Price and Payment Procedures - CCSNH
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Products not completely unloaded from transporting vehicle.
Products placed beyond lines and levels of required Work.
Products remaining on hand after completion of the Work.
Loading, hauling, and disposing of rejected products.

AN ol

1.8 UNIT PRICES

A. NONE

1.9 ALTERNATES (intentionally omitted)

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Price and Payment Procedures - CCSNH
01200 - 6



WMC24-03 Library Roof Replacement August 19*, 2024

SECTION 01300

ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

1.1 SECTION INCLUDES

A.

w

Mg O
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J.

Coordination and project conditions.

Permits and fees.

Field engineering.

Preconstruction meeting.

Site mobilization meeting.

Progress meetings.

Pre-installation meetings.

Cutting and patching.

Notification of Subcontractors and Workmen’s Compensation Insurance (SB 78)

Special procedures.

1.2 COORDINATION AND PROJECT CONDITIONS

A.

Coordinate scheduling, submittals, and Work of various sections of the Specifications to
ensure efficient and orderly sequence of installation of interdependent construction
elements, with provisions for accommodating items installed later.

The Contractor shall comply with the “Underground Utility Damage Prevention System”
by notification to DIG-SAFE SYSTEM of intent to excavate near or around any
underground utility installations in public ways. The Contractor shall call 1-800/225-
4977 at least seventy-two (72) hours in advance of starting any excavation. Saturday,
Sundays, and legal holidays are not included in the computation of the required seventy-
two (72) hour notice.

Prior to any Work, the Contractor shall hire an independent company to locate utilities
potentially affected by the Work and as shown and/or identified in the Contract
Documents. All utilities shall be identified by the Contractor on the Record Drawings.

Verify utility requirements and characteristics of operating equipment are compatible
with building utilities. Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, operating equipment.

Administrative Requirements — CCSNH
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1.3

1.4

1.5

Coordinate space requirements, supports, and installation of mechanical and electrical
Work indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts,
and conduit, as closely as practicable; place runs parallel with lines of building. Utilize
spaces efficiently to maximize accessibility for other installations, for maintenance, and
for repairs.

In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within
construction. Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean-up of Work of separate sections in preparation for
Substantial Completion [and for portions of Work designated for State's [partial]
occupancy].

After State occupancy of premises, coordinate access to site for correction of defective
Work and Work not in accordance with Contract Documents, to minimize disruption of
State's activities.

PERMITS AND FEES

A.

The CCSNH shall obtain and pay for all permits, and impact fees as may be required by
law for construction of CCSNH’s facility. The Contractor shall pay for all fees and
charges, and use of the property other than the site of the work for storage of materials or
other purposes.

The Contractor shall pay all applicable Federal, State, and Local sales and other taxes,
except taxes and assessments on the real property comprising the site of the Project.

FIELD ENGINEERING (not used)

PRECONSTRUCTION MEETING

A.

The Contract Representative will schedule meeting at the Project site prior to Contractor
occupancy.

Attendance required (unless otherwise waived): Contract Representative, Clerk of the
Works, Contractor, Contractor's Superintendent, and major Subcontractors.

Potential Agenda Topics:

1. Distribution of Contract Documents.

2. Submission of list of Subcontractors, insurance carriers, subcontracting
relationship, list of products, schedule of values, and progress schedule.
Designation of personnel representing parties in Contract.

Use of premises by CCSNH and Contractor.

College’s requirements and partial occupancy.

Construction facilities and controls provided by CCSNH.

Temporary utilities provided by CCSNH

Security and housekeeping procedures.

Schedules.

Application for payment procedures.

Procedures for maintaining record documents.

mZ o0 kW
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1.6

1.7

12. Requirements for start-up of equipment.
13. Inspection and acceptance of equipment put into service during construction
period.

D. Contract Representative shall record minutes and distribute copies within two days after
meeting to participants, with one copy to each person in attendance and one to those
affected by decisions made.

PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at weekly intervals.

B. Attendance required (unless otherwise waived): Contract Representative, Clerk of the
Works, Contractor, Contractor's Superintendent, and major Subcontractors.

C. Potential Agenda Topics:

1. Review minutes of previous meetings.
2. Review of Work progress.
3. Field observations, problems, and decisions.
4. Identification of problems impeding planned progress.
5. Review of submittals schedule and status of submittals.
6. Review of off-site fabrication and delivery schedules.
7. Maintenance of progress schedule.
8. Corrective measures to regain projected schedules.
9. Planned progress during succeeding work period.
10. Coordination of projected progress.
11. Maintenance of quality and work standards.
12. Effect of proposed changes on progress schedule and coordination.
13. Other business relating to Work.
D. Contract Representative shall record minutes and distribute copies within two days after

meeting to participants, with one copy to each person in attendance and one to those
affected by decisions made.

PRE-INSTALLATION MEETING(S)

A.

When required in individual specification sections, convene pre-installation meetings at
Project site prior to commencing work of specific section.

Require attendance of parties directly affecting, or affected by, Work of specific section.
Notify the Contract Representative seven days in advance of meeting date.
Contractor shall prepare agenda and preside at meeting:

L. Review conditions of installation, preparation and installation procedures.
2. Review coordination with related work.

Administrative Requirements — CCSNH
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PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

3.1

CUTTING AND PATCHING

Employ skilled and experienced installer to perform cutting and patching.

Submit written request in advance of cutting or altering elements affecting:
Structural integrity of element.

Integrity of weather-exposed or moisture-resistant elements.
Efficiency, maintenance, or safety of element.

Visual qualities of sight exposed elements.

Work of CCSNH or separate contractor.

Al i e

Execute cutting, fitting, and patching [including excavation and fill,] to complete Work,
and to:

Fit the several parts together, to integrate with other Work.

Uncover Work to install or correct ill-timed Work.

Remove and replace defective and non-conforming Work.

Remove samples of installed Work for testing.

Provide openings in elements of Work for penetrations of mechanical and
electrical Work.

kW=

Execute work by methods to avoid damage to other Work, and to provide proper surfaces
to receive patching and finishing.

Cut masonry and concrete materials using masonry saw or core drill.

Restore Work with new products in accordance with requirements of Contract
Documents.

Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
Maintain integrity of wall, ceiling, roof, or floor construction; completely seal voids.

At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely
seal voids with material in accordance with design and code requirements, to full

thickness of penetrated element.

Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for assembly, refinish entire unit.

Identify hazardous substances or conditions exposed during the Work to the Contract
Representative for decision or remedy.
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3.2

SPECIAL PROCEDURES

A. Materials: As specified in product sections; match existing with new products [and
salvaged products] for patching and extending work.

B. Employ skilled and experienced installer to perform alteration work.

C. Cut, move, or remove items as necessary for access to alterations and renovation Work.
Replace and restore at completion.

D. Remove unsuitable material not marked for salvage, including rotted wood, corroded
metals, and deteriorated masonry and concrete. Replace materials as specified for
finished Work.

E. Remove debris and abandoned items from area and from concealed spaces.

F. Prepare surface and remove surface finishes to permit installation of new work and
finishes.

G. Close openings in exterior surfaces to protect existing work from weather and extremes
of temperature and humidity.

H. Remove, cut, and patch Work in manner to minimize damage and to permit restoring
products and finishes to original condition.

L Refinish existing visible surfaces to remain in renovated rooms and spaces, to original
condition for each material, with neat transition to adjacent finishes.

J. Where new Work abuts or aligns with existing, provide smooth and even transition. Patch
Work to match existing adjacent Work in texture and appearance.

K. When finished surfaces are cut so that smooth transition with new Work is not possible,
terminate existing surface along straight line at natural line of division and submit
recommendation to Contract Representative for review.

L. Where change of plane of 1/inch or more occurs, submit recommendation for providing
smooth transition to Contract Representative for review.

M. Trim existing doors to clear new floor finish. Refinish trim to original condition.

N. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or
showing other imperfections.

0. Finish surfaces as specified in individual product sections.

END OF SECTION
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1 GENERAL

1.1

1.2

SECTION INCLUDES

A. Submittal procedures.

B. Construction progress schedules.

C. Subcontractor list.

D. Proposed products list.

E. Product data.

F. Shop drawings.

G. Samples.

H. Design data.

L Test reports.

J. Certificates.

K. Manufacturer's instructions.

L. Manufacturer's field reports.

M. Erection drawings.

N. Construction photographs.

SUBMITTAL PROCEDURES

A. Transmit each submittal with CCSNH accepted form.

B. Sequentially number transmittal forms. Mark revised submittals with original number and
sequential alphabetic suffix.

C. Identify Project, Contractor, subcontractor and supplier; pertinent drawing and detail

number, and specification section number, appropriate to submittal.

Submittal Procedures — CCSNH
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1.3

D.

Apply Contractor's stamp, signed or initialed certifying that review, approval, verification
of products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with requirements of the Work and Contract Documents.
Incomplete items or items submitted without the Contractor’s signed stamp of approval
thereon will be returned rejected.

Schedule submittals to expedite Project. Coordinate submission of related items. Deliver
to:

Contract Representative

Matthew Moore

memoore@ccsnh.edu

Director of Capital Projects & Planning

Community College System of New Hampshire

26 College Drive

Concord, NH 03301

For each submittal for review, allow 14 days excluding delivery time to and from

Contract Representative.

1. All shop drawings to be returned to Contractor from the Contract Representative.
Direct return of shop drawings from Architect or Engineer to Contractor is not
permitted.

Identify variations from Contract Documents and product or system limitations that may
be detrimental to successful performance of completed Work.

Allow space on submittals for Contractor and Architect or Engineer review stamps.
When revised for resubmission, identify changes made since previous submission.

Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly
report inability to comply with requirements.

Submittals not requested will not be recognized or processed.

Work shall not begin until [All] submittal items have been approved and returned to
General Contractor by the Contract Representative.

CONSTRUCTION PROGRESS SCHEDULES

A.

B.

Submit initial schedules at PreConstruction Meeting.
Submit revised Progress Schedules with each Application for Payment.

Distribute copies of reviewed schedules to Project site file, subcontractors, suppliers, and
other concerned parties.

Instruct recipients to promptly report, in writing, problems anticipated by projections
indicated in schedules.

Submittal Procedures — CCSNH
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Submit horizontal bar chart with separate line for each major portion of Work or
operation\ and section of Work, identifying first work day of each week.

Show complete sequence of construction by activity, identifying Work of separate stages
and other logically grouped activities. Indicate early and late start, early and late finish,
float dates, and duration.

Indicate estimated percentage of completion for each item of Work at each submission.
Submit separate schedule of submittal dates for shop drawings, product data, and
samples, including CCSNH furnished products and dates reviewed submittals will be
required from Contract Representative. Indicate decision dates for selection of finishes.
Selection of finishes cannot occur until ALL finish items are submitted and products are
approved.

Indicate delivery dates for furnished products.

Revisions To Schedules:

1. Indicate progress of each activity to date of submittal, and projected completion
date of each activity.

2. Identify activities modified since previous submittal, major changes in scope, and
other identifiable changes.

3. Prepare narrative report to define problem areas, anticipated delays, and impact

on Schedule. Report corrective action taken, or proposed, and its effect including
effect of changes on schedules of separate contractors.

1.4 SUBCONTRACTOR LIST

A.

Submit list, at the PreConstruction Meeting, of subcontractors setting forth in detail the
work for which they will be responsible. In addition, the General Contractor shall
identify what work will be performed with the Bidder’s own forces.

Provide Subcontractor and Insurance information as required under SB 78.

L. Subcontractor list is to include subcontracting relationship and the carrier of
Workmen Compensation Insurance for all subcontractors, all tiers.

2. Proof of Insurance is to be provided within 36 hours of request.

3. Changes and additional to Subcontractor and Insurance is to be provided to the
CCSNH within 36 hours of occurrence.

4, The CCSNH will post this information in a publicly accessible website for the

duration of the contract.

1.5 PRODUCT DATA

A.

Product Data: Submit for review for limited purpose of checking for conformance with
information given and design concept expressed in Contract Documents.

Submit electronic copies to the Contract Representative. The copy for the CCSNH is
separate from the copy the Contractor to provide as part of close out procedures.

Submittal Procedures — CCSNH
01330-3



WMC24-03 Library Roof Replacement August 19*, 2024

1.6

1.7

C. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturers' standard data to provide information specific to this Project.

D. Indicate product utility and electrical characteristics, utility connection requirements, and
location of utility outlets for service for functional equipment and appliances.

E. After review, produce copies and distribute in accordance with SUBMITTAL
PROCEDURES article and for record documents described in Section 01700.

SHOP DRAWINGS

A. Shop Drawings: Submit for review for limited purpose of checking for conformance with
information given and design concept expressed in Contract Documents.

B. Indicate special utility and electrical characteristics, utility connection requirements, and
location of utility outlets for service for functional equipment and appliances.

C. Submit an electronic copy to the Contract Representative. The copy for the CCSNH is
separate from the copy the Contractor to provide as part of close out procedures.

D. After review, produce copies and distribute in accordance with SUBMITTAL
PROCEDURES article and for record documents described in Section 01700.

SAMPLES

A. Samples: Submit for review for limited purpose of checking for conformance with
information given and design concept expressed in Contract Documents.

B. Samples for Selection as Specified in Product Sections:
1. Submit to Contract Representative for aesthetic, color, or finish selection.
2. Submit samples of finishes from full range of manufacturers' standard colors, in

custom colors selected, textures, and patterns for Contract Representative and
System approval.

C. Submit samples to illustrate functional and aesthetic characteristics of Products, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.

D. Include identification on each sample, with full Project information.

E. Submit number of samples specified in individual specification sections; Contract
Representative will retain one sample and Architect or Engineer will retain one sample.

F. Reviewed samples which may be used in the Work are indicated in individual
specification sections.

G. Samples will not be used for testing purposes unless specifically stated in specification
section.

H. After review, produce duplicates and distribute in accordance with SUBMITTAL

PROCEDURES article and for record documents purposes described in Section 01700.
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1.8

1.9

1.10

1.12

1.13

DESIGN DATA
A. Submit for Contract Representative’s knowledge.
B. Submit for information for limited purpose of assessing conformance with information

given and design concept expressed in Contract Documents.

TEST REPORTS
A. Submit for Contract Representative’s knowledge.
B. Submit test reports for information for limited purpose of assessing conformance with

information given and design concept expressed in Contract Documents.
CERTIFICATES

A. When specified in individual specification sections, submit certification by manufacturer,
installation/application subcontractor, or Contractor, to Contract Representative in
quantities specified for Product Data.

B. Indicate material or product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

C. Certificates may be recent or previous test results on material or Product, but must be
acceptable to the Contract Representative.

MANUFACTURER'S INSTRUCTIONS

A. When specified in individual specification sections, submit printed instructions for
delivery, storage, assembly, installation, [start-up,] adjusting, and finishing, to the
Contract Representative in quantities specified for Product Data.

B. Indicate special procedures, perimeter conditions requiring special attention, and special
environmental criteria required for application or installation.

MANUFACTURER'S FIELD REPORTS

A. Submit reports for Contract Representative’s and System’s benefit.

B. Submit report in duplicate within 7 days of observation to the Contract Representative for
information.

C. Submit for information for limited purpose of assessing conformance with information

given and design concept expressed in Contract Documents.
ERECTION DRAWINGS

A. Submit to the Architect and Contract Representative for information for limited purpose
of assessing conformance with information given and design concept expressed in
Contract Documents.
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B. Data indicating inappropriate or unacceptable Work may be subject to action by the
Architect, Engineer, or Contract Representative.

1.14  CONSTRUCTION PHOTOGRAPHS

A. Provide photographs of construction throughout progress of Work produced by an
experienced] photographer, acceptable to the Contract Representative.

B. Twice monthly submit photographs.
C. Photographs: Submit digital images on 3-1/2” diskettes or on compact discs.
D. Take multiple site photographs from differing directions and interior photographs

indicating relative progress of the Work, three (3) days maximum prior to submitting.

E. Identify each image. Identify name of Project, contract number phase orientation of view,
date and time of view.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 01600

PRODUCT REQUIREMENTS

PART 1 GENERAL

1.1

1.2

1.3

1.4

SECTION INCLUDES

A. Products.

B. Product delivery requirements.

C. Product storage and handling requirements.

D. Product options.

E. Product substitution procedures.

F. Equipment electrical characteristics and components.

PRODUCTS

A. Furnish products of qualified manufacturers suitable for intended use. Furnish products of
each type by single manufacturer unless specified otherwise.

B. All materials and equipment shall be new, except as specifically permitted by Contract
Documents.

C. Furnish interchangeable components from same manufacturer for components being
replaced.

D. The use of asbestos containing materials shall be prohibited.

PRODUCT DELIVERY REQUIREMENTS

A.

B.

Transport and handle products in accordance with manufacturer's instructions.

Promptly inspect shipments to ensure products comply with requirements, quantities are
correct, and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage.

PRODUCT STORAGE AND HANDLING REQUIREMENTS

A.

B.

Store and protect products in accordance with manufacturers' instructions.

Store with seals and labels intact and legible.

Product Requirements - CCSNH
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1.5

1.6

C. Store sensitive products in weather tight, climate controlled, enclosures in an
environment favorable to product.

D. For exterior storage of fabricated products, place on sloped supports above ground.

E. Provide bonded off-site storage and protection when site does not permit on-site storage
or protection only with prior approval from the Contract Representative.

F. Cover products subject to deterioration with impervious sheet covering. Provide
ventilation to prevent condensation and degradation of products.

G. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing
with foreign matter.

H. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

L Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers with or without provision for

substitutions: Products of one of manufacturers named and meeting specifications, no
options or substitutions allowed. Submit request for substitution for any manufacturer
not named in accordance with the following article.

PRODUCT SUBSTITUTION PROCEDURES

A.

Where Bidding Documents stipulate particular Products, substitution requests will ONLY
be considered before receipt of Bids. Submit requests per the requirements specified in
this section.

1. All requests shall be submitted to the Contract Representative not later than five
(5) business days before the hour and day set for bid opening. Incomplete
requests or requests received after this deadline will not be considered.

2. All requests that are approved and are acceptable to CCSNH will be issued as
part of an Addendum to each Bidder who has received a set of bidding
documents, so that all Bidders may avail themselves of the change in submitting
their Proposals.

Substitutions [may] be considered after bid opening when a product becomes unavailable
through no fault of the Contractor. The Contractor shall apply to the Contract
Representative, in writing, within ten (10) days of his realizing his inability to furnish the
article specified, describing completely the substitution he desires to make. The
Contractor shall include a dated written statement from the manufacturer outlining an
explanation for the unavailability of the product. Substitutions for reasons of lead times,
i.e., the time between when the Contractor orders necessary materials from the vendor

Product Requirements - CCSNH
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and anticipated delivery, will only be reviewed if the lead time is more than the length of
the contract time. The Department may extend the contract time to accommodate the
product specified. No additional costs from the Contractor will be considered due to the
fact that the Contractor shall verify lead times and coordinate with contract time during
the bidding phase.

Document each request with complete data substantiating compliance of proposed
Substitution with Contract Documents.

A request constitutes a representation that Bidder:

1. Has investigated proposed product and determined that it meets or exceeds
quality level of specified product.

2. Will provide same warranty for Substitution as for specified product.

3. Will coordinate installation and make changes to other Work which may be
required for the Work to be complete with no additional cost to the State.

4. Waives claims for additional costs or time extension which may subsequently
become apparent.

5. Will reimburse Department and Architect and/or Engineer for review or redesign

services associated with re-approval by authorities having jurisdiction.
Substitutions will not be considered when they are indicated or implied on Shop Drawing
or Product Data submittals, without separate written request, or when acceptance will

require revision to Contract Documents.

Substitution Submittal Procedure:

1. Submit three copies of request for Substitution for consideration. Limit each
request to one proposed Substitution.

2. Submit Shop Drawings, Product Data, and certified test results attesting to
proposed product equivalence. Burden of proof is on proposer.

3. The Department will notify Bidders in writing of decision to accept by issuing an
addendum.

PART 2 PRODUCTS

A.

Not used

PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 01700

EXECUTION REQUIREMENTS

PART 1 GENERAL

1.1 SECTION INCLUDES

A.

w

o O
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Closeout procedures.

Final cleaning.

Protecting installed construction.
Project record documents.

Manual for materials and finishes.
Product warranties and product bonds.

Guarantee of work.

1.2 CLOSEOUT PROCEDURES

A.

C.

Submit a signed Substantial Completion Application attesting that the Contract
Documents have been reviewed, Work has been inspected, and that all Work is complete
in accordance with Contract Documents and ready for Contract Representative review.
The Substantial Completion Application for use by the Contractor is attached to the end
of this specification section. The Contract Representative may modify this Agreement to
accommodate any changes in Work.
1. Provide submittals to the Contract Representative as required by the Contract
Documents and as required by authorities having jurisdiction.

Only after completion of all Punch List items and submission of all items the Contractor
shall submit a Final Application for Payment identifying total adjusted Contract Sum,

previous payments, and sum remaining due.

College will occupy portions of building as specified in Section 01100.

1.3 FINAL CLEANING

A.

B
C.
D

Execute final cleaning prior to final project assessment.
Clean debris from roofs, gutters, downspouts, and drainage systems.
Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste and surplus materials, rubbish, and construction facilities from site.

Execution Requirements - CCSNH
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1.4

1.5

PROTECTING INSTALLED CONSTRUCTION

A.

F.

Protect installed Work and provide special protection where specified in individual
specification sections.

Provide temporary and removable protection for installed products. Control activity in
immediate work area to prevent damage.

Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or
movement of heavy objects, by protecting with durable sheet materials.

Prohibit traffic or storage upon waterproofed or roofed surfaces. When traffic or activity
is necessary, obtain recommendations for protection from waterproofing or roofing

material manufacturer.

Prohibit traffic from landscaped areas.

PROJECT RECORD DOCUMENTS

A.

S 0 =

e

Maintain on site one set of the following record documents; record actual revisions to the
Work:

Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.

Reviewed Shop Drawings, Product Data, and Samples.

Manufacturer's instruction for assembly, installation, and adjusting.

kv =

Ensure entries are complete and accurate, enabling future reference by State.
Store record documents separate from documents used for construction.
Record information concurrent with construction progress, not less than weekly.

Specifications: Legibly mark and record at each product section description of actual
products installed, including the following:

1. Manufacturer's name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by Addenda and modifications.

Record Drawings and Shop Drawings: Legibly mark each item to record actual
construction including:

1. Measured depths of foundations in relation to finish [first] [main] floor datum.

2. Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements.

3. Measured locations of internal utilities and appurtenances concealed in
construction, referenced to visible and accessible features of the Work.

4. Field changes of dimension and detail.

Execution Requirements - CCSNH
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1.6

1.7

G.

5. Details not on original Contract drawings.

Submit documents to the Contract Representative at time of Substantial Completion.

MANUAL FOR MATERIALS AND FINISHES

A.

Submit two copies of preliminary draft or proposed formats and outlines of contents
before start of Work. The Contract Representative will review draft and return one copy
with comments.

For equipment, or component parts of equipment put into service during construction and
operated by State, submit documents within ten days after acceptance.

Submit one copy of completed volumes (15) fifteen days prior to Substantial Completion.
Draft copy be reviewed and returned after Substantial Completion, with
Architect/Engineer comments. Revise content of document sets as required prior to final
submission.

Submit one set of revised final volumes in final form prior to final inspection, and one
electronic version.

Building Products, Applied Materials, and Finishes: Include product data, with catalog
number, size, composition, and color and texture designations. Include information for
re-ordering custom manufactured products.

Instructions for Care and Maintenance: Include manufacturer's recommendations for
cleaning agents and methods, precautions against detrimental agents and methods, and
recommended schedule for cleaning and maintenance.

Moisture Protection and Weather Exposed Products: Include product data listing
applicable reference standards, chemical composition, and details of installation. Include
recommendations for inspections, maintenance, and repair.

Additional Requirements: As specified in individual product specification sections.

Include listing in Table of Contents for design data, with tabbed fly sheet and space for
insertion of data.

PRODUCT WARRANTIES AND PRODUCT BONDS

A.

Obtain warranties and bonds executed in duplicate by responsible subcontractors,
suppliers, and manufacturers, within ten days after Substantial Completion. All
warranties start dates shall be the Substantial Completion Date, if project is phased all
warranties to start at the date of Substantial Completion of each phase.

Execute and assemble transferable warranty documents and bonds from subcontractors,
suppliers, and manufacturers.

Verify documents are in proper form, contain full information, and are notarized.

Execution Requirements - CCSNH
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Co-execute submittals when required.

Include Table of Contents and assemble in three D side ring binder with durable plastic
cover.

Submit prior to final Application for Payment.

Time of Submittals:

1. For equipment or component parts of equipment put into service during
construction with State's permission, submit documents within (10) ten days after
acceptance.

2. Make other submittals within (10) ten days after Date of Substantial Completion,
prior to final Application for Payment.

3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within (10) ten days after acceptance, listing date of
acceptance as beginning of warranty or bond period.

1.8 GUARANTEE OF WORK

A.

Except as otherwise specified, all work shall be guaranteed by the Contractor against
defects resulting form the use of inferior materials, equipment or workmanship for one
(1) year from the Date of Substantial Completion of the work.

If, within any guarantee period, repairs or changes are required in connection with
guaranteed work, which in the opinion of the Contract Representative, is rendered
necessary as a result of the use of materials, equipment or workmanship which are
inferior, defective, or not in accordance with the terms of the Contract shall, promptly
upon receipt of notice from the Chancellor, and at his own expense:

1. Place in satisfactory condition in every particular, all such guaranteed work,
correct all defects therein.
2. Make good all damage to the building or site, or equipment or contents thereof,

which in the opinion of the Contract Representative, is the result of the use of
materials, equipment or workmanship which are inferior, defective, or not in
accordance with the terms of the Contract.

3. Make good any work or material, or the equipment and contents of said building
or site disturbed in fulfilling any such guarantee.

In any case, wherein fulfilling the requirements of the Contract or of may guarantee,
embraced in or required thereby, the Contractor disturbs any work guaranteed under
another contract, he shall restore such disturbed work to a condition satisfactory to the
Contract Representative and guarantee such resorted work to the same extent as it was
guaranteed under such other contracts.

If the Contractor, after notice, fails to proceed promptly to comply with the terms of the
guarantee, the Chancellor may have the defects corrected and the Contractor and his/her
Surety shall be liable for all expense incurred.

All special guarantees applicable to definite parts of the work that may be stipulated in
the Specifications or other papers forming a part of the Contract shall be subject to the
term of this paragraph during the first year of the life of such special guarantee.

Execution Requirements - CCSNH
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F. Failure to adhere to guarantee terms may result in suspension or barring from the
prequalification list, or, alternatively, the requirement of a Letter of Credit or other
guaranty equal to a percentage of the Contract amount.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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ABBREVIATIONS LIST:

NOT INCLUDE ALL MAY OR MAY NOT BE USED IN THE CONSTRUCTION DOCUMENTS. PROMPTLY CONTACT THE

ARCHITECT IF CLARIFICATIONS OR INTERPRETATION OF THESE OR ANY ABBREVIATIONS USED IS REQUIRED.

A/C

A/C UNIT
A/E

AB

ABV

ACC

ACS DR
ACS PNL
ACT

ADA

ADMIN
AFC
AFF
AFG
AFS
AGGR
AHU
AIB
ALT
ALUM
ANOD
APC
APPROX
AR
ARCH
ASSY
AVG
AWP

CG

CH

CI

CIP

CJ

CL
CLG
CLG DIFF
CLG HT
CLL
CLR
CLO
CLR
CLRM
CMU
CNDS
CDR
Cco
CoL
COMM
CONC
CONC FLR
CONF
CONT
COORD
CORR
CP
CPT
CR

Cs
CSWK
CT
CTB
CTF
CTR
CUFT
cw

ELEV
ENTR
EPS

EQ
EQUIP
EST
EXP
EXT
EXT
EXT GR

AIR CONDITION

AIR CONDITIONING UNIT
ARCHITECT/ENGINEER
ANCHOR BOLT

ABOVE

ACCESSIBLE

ACCESS DOOR

ACCESS PANEL
ACOUSTICAL CEILING TILE
AMERICANS WITH DISABILITIES
ACT

ADMINISTRATION

ABOVE FINISHED COUNTER
ABOVE FINISHED FLOOR
ABOVE FINISHED GRADE
ABOVE FINISHED SLAB
AGGREGATE

AIR HANDLING UNIT

AIR INFILTRATION BARRIER
ALTERNATE

ALUMINUM

ANODIZE

ACOUSTICAL PANEL CEILING
APPROXIMATE

AS REQUIRED

ARCHITECT

ASSEMBLY

AVERAGE

ACOUSTICAL WALL PANEL

BALCONY
BASEBOARD
BOOKCASE

BOARD

BOUNDARY

BELOW FINISH FLOOR
BUILDING
BLOCKING
BUILT-IN
BULLNOSE
BOTTOM OF
BOTTOM OF STEEL
BOTTOM

BUILDING PAPER
BRACKET
BASEMENT
BETWEEN
BUILT-UP ROOFING

CAST CONCRETE

CABINET

CATWALK

CAVITY

CEMENTITIOUS (BACKER) BOARD
CONSTRUCTION DOCUMENTS
CONSTRUCTION MANAGER
CERAMIC

CONTRACTOR FURNISHED
COUNTERFLASHING

CUBIC FEET PER MINUTE
COLD-FORMED METAL FRAMING
CUBIC FEET PER SECOND
CORNER GUARD

COAT HOOK

CAST IRON
CAST-IN-PLACE

CONTROL JOINT

CENTER LINE

CEILING

CEILING DIFFUSER
CEILING HEIGHT

COLUMN LINE

CLEAR

CLOSET

COLOR

CLASSROOM

CONCRETE MASONRY UNIT
CONDENSATE

CARD READER

CLEANOUT

COLUMN

COMMUNICATION
CONCRETE

CONCRETE FLOOR
CONFERENCE

CONTINUE

COORDINATE

CORRIDOR

CONCRETE PIPE

CARPET

CONTROL ROOM

CAST STONE

CASEWORK

CERAMIC TILE

CERAMIC TILE BASE
CERAMIC TILE FLOOR
CENTER

CUBIC FEET

CASEMENT WINDOW

DEPTH

DOUBLE
DEMOLITION
DEPARTMENT
DETAIL

DIAMETER
DIMENSION
DIRECTION
DISTANCE

DIVISION

DOWN

DOCUMENT

DOOR

DOWNSPOUT
DIAPER CHANGING STATION
DISHWASHER
DRAWING

DRINKING FOUNTAIN

EACH

EACH FACE

EXTERIOR INSULATION & FINISH
SYSTEM

EXPANSION JOINT

EACH SIDE

ELEVATION

ELEVATOR

ENTRANCE

EXPANDED POLYSTYRENE BOARD

EQUAL

EQUIPMENT

ESTIMATED

EXPOSED

EXTERIOR

EXTINGUISHER

EXTERIOR GRADE

F o ommmmmmmmmcmmmceeeee

FA
FAAP
FCO
FD
FDTN
FE
FEC
FF

FF EL
FGL
FHP
FIN
FIN BS
FIN FLR
FIN GR
FIXT
FLDG
FLEX
FLG
FLMT
FLR
FM
FOC
FOM
FRG
FRMG
FRP

FRTW
FSTNR

FTG

GALV
GB
GC
GL
GR FL
GUT
GWB

FIRE ALARM

FIRE ALARM ANNUNCIATOR PANEL

FLOOR CLEANOUT

FLOOR DRAIN

FOUNDATION

FIRE EXTINGUISHER

FIRE EXTINGUISHER CABINET

FINISH FACE

FINISH FLOOR ELEVATION

FIBERGLASS

FULL HEIGHT PARTITION

FINISH

FINISH BOTH SIDES

FINISH FLOOR

FINISH GRADE

FIXTURE

FOLDING

FLEXIBLE

FLOORING

FLUSH MOUNT

FLOOR

FACTORY MUTUAL

FACE OF CONCRETE

FACE OF MASONRY

FIBER REINFORCED GYPSUM

FRAMING

FIBERGLASS REINFORCED
PLASTIC

FIRE RETARDANT TREATED WOOD

FASTENER

FEET

FOOTING

GAUGE

GALVANIZED

GRAB BAR

GENERAL CONTRACTOR
GLAZING

GROUND FLOOR
GUTTER

GYPSUM WALL BOARD

GYP PLAS GYPSUM PLASTER
GYP SHTG GYPSUM SHEATHING

HOSE BIBB
HANDICAPPED

HAND DRYER
HARDWARE
HARDWOOD

HOLLOW METAL
HOLLOW METAL DOOR
HORIZONTAL

HEIGHT

HEATING, VENTILATION AND
AIR CONDITIONING
HYDRAULIC

INTERNATIONAL BUILDING CODE
INSIDE DIAMETER

INCLUDE (ING)

INSULATION

INTERIOR

IN LIEU OF

INVERT

KITCHEN
KNOCK OUT
KEYPAD
KICKPLATE

LAMINATE
LAVATORY
POUND
LANDING
LINEAR FEET (FOOT)
LEFT HAND
LINEAR
LOCKER
LOCATION
LIGHT
LOUVER DOOR
LOUVER

MACH RM  MACHINE ROOM

MANUF
MATL
MAX
MECH
MECH RM
MEMB
MF
MFR
MH
MID
MIN
MIRR
MISC
MLDG
MO
MOD
MR
MTG
MTL
MVBL
MWP

NIC
NO
NOM
NP
NRC
NTS

oC
oD
OFD
OGL
0/0
OPH
OPNG
OPP
OPQ
OPR
ORD
ORIG

MANUFACTURER
MATERIAL

MAXIMUM
MECHANICAL
MECHANICAL ROOM
MEMBRANE

MILL FINISH
MANUFACTURER

MOP HOLDER

MIDDLE

MINIMUM, MINUTE
MIRROR
MISCELLANEOUS
MOLDING (MOULDING)
MASONRY OPENING
MODIFY

MOISTURE RESISTANT
MOUNTING

METAL

MOVABLE

MEMBRANE WATERPROOFING

NORTH

NOT APPLICABLE

NATIONAL FIRE PROTECTION
ASSOCIATION

NOT IN CONTRACT

NUMBER

NOMINAL

NO PAINT

NOISE REDUCTION COEFFICIENT

NOT TO SCALE

ON CENTER

OUTSIDE DIAMETER
OVERFLOW DRAIN
OBSCURE GLASS
OUTSIDE TO OUTSIDE
OPPOSITE HAND
OPENING

OPPOSITE

OPAQUE

OPERABLE
OVERFLOW ROOF DRAIN
ORIGINAL

=
PA PUBLIC ADDRESS

PAR PARAPET

PAT PATTERN

PB PULL BOX

PBD PARTICLEBOARD

PCF POUNDS PER CUBIC FOOT
PD PAPER TOWEL DISPENSER
PERF PERFORATED

PERIM PERIMETER

PH PHASE

PIL PILASTER

PL PROPERTY LINE

PLAM PLASTIC LAMINATE

PLAS PLASTER

PLBG PLUMBING

PLG PILING

PLYWD  PLYWOOD

PNL PANEL

PR PAIR

PRCST  PRECAST

PRKG PARKING

PSF POUNDS PER SQUARE FOOT
PSI POUNDS PER SQUARE INCH
PT PRESSURE TREATED

PTD PAINTED

PTN PARTITION

PVC POLY VINYL CHLORIDE
PWR POWER

Q ____________________

QT QUARRY TILE

QTY QUANTITY

R ____________________

R RADIUS

RB RESILIENT BASE

RBR RUBBER

RC REINFORCED CONCRETE
RCP REFLECTED CEILING PLAN
RD ROOF DRAIN

RDG INS  RIGID INSULATION, SOLID
REC RECESSED

REF REFERENCE

REM REMOVABLE

REP REPAIR

REPL REPLACE

REQ REQUIRE

REQD REQUIRED

RESIL RESILIENT

REST RESTROOM

RF RESILIENT FLOORING
RFG ROOFING

RH RIGHT HAND

RHR RIGHT HAND REVERSE

RL ROOF LEADER

RLG RAILING

RM ROOM

RO ROUGH OPENING

RSD ROLLING STEEL DOOR

RV ROOF VENT

RVL REVEAL

S ____________________

SB SPLASH BLOCK

SCHED  SCHEDULE

SD SMOKE DETECTOR

SF SQUARE FOOT (FEET)
SFTWD  SOFTWOOD

SGL SINGLE

SHV SHELVING

SIM SIMILAR

SJ SCORED JOINT

SKLT SKYLIGHT

SLNT SEALANT

SMK SMOKE

SMLS SEAMLESS

SND SANITARY NAPKIN DISPENSER
SPD SOAP DISPENSER

SP EL SPOT ELEVATION

SPEC SPECIFICATION

sQ SQUARE

SQIN SQUARE INCH

SQ YD SQUARE YARD

SS SOLID SURFACE
SST STAINLESS STEEL
ST STAIRS

STD STANDARD
STLJIST  STEEL JOIST

STL RF DK STEEL ROOF DECK
STOR STORAGE

STR STRINGERS
STRUCT  STRUCTURAL

STRB/HRN STROBE/HORN

SUB FL SUBFLOOR

SUSP SUSPENDED

SV SHEET VINYL

SW SIDEWALK

3

T TREAD

T&B TOP AND BOTTOM
TBD TO BE DETERMINED
D TRENCH DRAIN

TEL TELEPHONE

TEMP TEMPORARY

TFF TOP OF FINISH FLOOR
T&G TONGUE AND GROOVE
THK THICKNESS

TK BD TACKBOARD

TMPD GL TEMPERED GLASS

TN TRUE NORTH

TO TOP OF

TOF TOP OF FOOTING

TOM TOP OF MASONRY

TOP TOP OF PARAPET
TOPO TOPOGRAPHY

TOS TOP OF SLAB

TP TOILET PAPER DISPENSER
TRTD TREATED

TV TELEVISION

U cmmmmmcmcmmmmmcmeeee

ucC UNDERCUT

UNO UNLESS OTHERWISE NOTED
1 2

VB VAPOR BARRIER

VFY VERIFY

VIF VERIFY IN FIELD

VERT VERTICAL

VCT VINYL COMPOSITION TILE
VWC VINYL WALL COVERING
7Y

W/ WITH

W/0 WITHOUT

WBF WATER BOTTLE FILLER
wcC WATER CLOSET

WD WOOD

WR WASTE RECEPTACLE

NOTE:

- WHERE INTERIOR DOORS ARE NOT
DIMENSIONED THEY SHALL BE LOCATED AS
FOLLOWS:

A.) DOORS LOCATED ADJACENT TO 2x4 STUD OR
3-5/8" METAL STUD WALLS SHALL BE LOCATED
6" PLUS HALF THE WIDTH OF THE DOOR FROM
THE CENTERLINE OF THAT WALL UNO.

B.) DOORS LOCATED ADJACENT TO 2x6 STUD
OR 6" METAL STUD WALLS SHALL BE LOCATED
7" PLUS HALF THE WIDTH OF THE DOOR FROM
CENTERLINE OF THAT WALL UNO.

- MASONRY DIMENSIONS GIVEN ARE NOMINAL.
"MO" (MASONRY OPENING) REFERS TO NOMINAL
OPENINGS IN MASONRY UNIT CONSTRUCTION.

- "RO" (ROUGH OPENING) REFERS TO ACTUAL

OPENINGS BETWEEN METAL OR WOOD STUDS
IN STUD CONSTRUCTION.

P

| METAL PANEL W/ STUD
@ o | A _ BACKUP W/ COLUMN LINE
N S

| METAL PANEL WALLS ARE
‘ MEASURED TO THE
| OUTSIDE FACE OF PANEL,
‘ THEN THE STUD WALL IS
ol CENTERED ON THE
|

COLUMN LINE.

METAL STUD W/ BRICK

EXTERIOR BRICK VENEER
WALLS ARE MEASURED
TO THE OUTSIDE FACE
OF THE STUD WALL; THE
BRICK FACE IS
MEASURED SEPARATELY.

| WOOD STUD WALL

% EXTERIOR STUD WALLS
ARE MEASURED TO THE
OUTSIDE FACE OF THE
STUD.

. DIMENSION LEGEND

INDEX OF DRAWINGS

NUMBERING SYSTEM:
— DISCIPLINE:

C - CIVIL

L - LANDSCAPE

A - ARCHITECTURE

S - STRUCTURAL

M - MECHANICAL

P - PLUMBING

FP - FIRE PROTECTION

E - ELECTRICAL

K - FOOD SERVICE

FTI—I—\i SHEET NUMBER
01/A101
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NUMBER OF PLAN,
DETAIL, ETC. ON SHEET

+ ARCHITECTURE

+ PLANNING

+ UNIVERSAL DESIGN

+ SUSTAINABLE DESIGN

+ INTERIOR DESIGN
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GILFORD, NH 03249
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METAL PANEL W/ T T WALL OPENING T WINDOW/DOOR IN
Sl COLUMN LINE MASONRY VENEER
= T WALL OPENINGS (NO
‘ METAL PANEL WALLS ARE DOOR) IN FRAME WALLS WINDOW UNITS IN
| MEASURED TO THE ARE DIMENSIONED TO MASONRY VENEER WALLS
‘ OUTSIDE FACE OF ‘ .| THE FINISHED OPENING ARE DIMENSIONED TO
| PANEL, THEN TO THE { } OF THE WALL OPENING. THE MASONRY OPENING
COLUMN LINE. ‘ ‘ (M.0.) OF THE WINDOW
| OPENING.
7
WOOD STUD W/ BRICK DOORS MULTIPLE WINDOWS
i EXTERIOR BRICK VENEER DOOR OPENINGS IN MULTIPLE WINDOW UNITS
WALLS ARE MEASURED FRAME WALLS ARE IN STUD WALLS ARE
TO THE OUTSIDE FACE DIMENSIONED TO THE DIMENSIONED TO THE
OF THE STUD WALL; THE .| CENTER OF THE DOOR. CENTER OF THE WINDOW
BRICK FACE IS OPENING.
| MEASURED SEPARATELY.
INTERIOR STUD WALL SINGLE WINDOW STOREFRONT WINDOW
SYSTEMS
. INTERIOR STUD WALLS A SINGLE WINDOW IN A
(BOTH WOOD AND ‘ | STUD WALL IS ‘ ALUMINUM AND HOLLOW
METAL) ARE MEASURED E 3 DIMENSIONED TO THE E } METAL WINDOW UNITS
TO THE CENTER OF THE CENTER OF THE ARE MEASURED TO THE
WALL. ! ' | WINDOW OPENING. ! OVERALL UNIT. REFER TO
A WINDOW SCHEDULE FOR

ADDITIONAL DIMENSIONS.
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ROOFING DEMOLITION GENERAL NOTES:

1. ALL EXISTING ROOF EQUIPMENT TO REMAIN, U.O.N; REFER TO
KEYNOTES FOR FURTHER INFORMATION.

2. ALL WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH ALL
NATIONAL, STATE, LOCAL CODES & ORDINANCES.

3. CONTRACTOR IS RESPONSIBLE FOR REMOVAL & REINSTALLATION OF
ALL MECHANICAL, PLUMBING AND ELECTRICAL ITEMS INDICATED ON
DRAWINGS. ALL ELECTRICAL CONNECTIONS, POWER CONNECTIONS
AND PLUMBING LINES SHALL REMAIN, BE REINSTALLED OR NEW
CONNECTIONS INSTALLED FOR FULLY FUNCTIONING EQUIPMENT.

4, THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR

COORDINATING ALL DEMOLITION WORK.

ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM

THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE

RESPONSIBLE FOR CLEANING OF SITE ON A DAILY BASIS.

6. CONTRACTOR MUST VERIFY LOCATIONS OF ALL EXISTING
STRUCTURAL, MECHANICAL, PLUMBING & ELECTRICAL ELEMENTS
PRIOR TO START OF DEMOLITION.

7. CONTRACTOR TO VERIFY ALL ROOFTOP EQUIPMENT IS CURRENTLY
FUNCTIONING BEFORE COMMENCEMENT OF WORK. CONTRACTOR TO
NOTIFY THE OWNER OF ANY ABANDONED ROOF TOP EQUIPMENT.

8. WHERE THERE IS A KEYNOTE POINTING TO ONE OF MULTIPLE OF THE
SAME ITEMS THE KEYNOTE SHALL APPLY TO ALL ITEMS AND IS NOT
INTENDED TO APPLY TO ONLY A SINGLE ITEM UNLESS NOTED
OTHERWISE.

v

KEYNOTE LEGEND

D1 |REMOVE EXISTING ROOF ASSEMBLY COMPLETELY, DOWN TO EXISTING
ROOF DECK.

D2 |REMOVE ALL EDGE FLASHING & MOUNTING CLIPS, INCLUDING CLOSURE
FLASHING AT BOTTOM OF CURRENT EDGE FLASHING. REMOVE
ACCESSORIES SUCH AS TERMINATION BARS, SCUPPER, SEALANTS, ETC.

D3 |REMOVE EXISTING WALKWAY PADS AND RELATED MATERIALS.

D4 |CLEAN AND PREPARE EXISTING ROOF TOP UNIT CURB FOR NEW
FLASHING.

D5 |REMOVE EXISTING ROOF DRAIN ASSEMBLY FOR REUSE AS REQUIRED TO
PREPARE FOR NEW MEMBRANE ROOFING.

D6 |REMOVE EXISTING ROOF TOP UNIT GAS LINE SUPPORTS TO
ACCOMMODATE NEW ROOF INSTALLATION. PROVIDE TEMPORARY
SUPPORTS AS REQUIRED.

D7 |CLEAN AND PREPARE EXHAUST FAN FOR NEW FLASHING.

D8 |EXISTING ROOF SYSTEM TO REMAIN. LIMITS OF WORK FOLLOW
EXPANSION JOINT.

TYP
n D9 |REMOVE EXISTING EXPANSION JOINT.
w D10 |REMOVE EXISTING FLASHING AT DUCT PENETRATION TRHOUGH ROOF.

D11 |REMOVE EXISTING DUCTWORK AS REQUIRED TO INSTALL NEW
MEMBRANE ROOFING. ALL MECHANICAL WORK TO BE PERFORMED BY
AN APPROPRIATE LICENSED TRADE PERSONNEL.

ROOF PLAN LEGEND
o
W

= EXHAUST FAN (EF) -
EXISTING TO REMAIN

= WALKWAY PADS - DEMO

= ROOF DRAIN (RD) -
EXISTING TO REMAIN

= ROOFTOP FAN -
EXISTING TO REMAIN

= ROOF TOP UNIT (RTU) -
EXISTING TO REMAIN

= RTU GAS LINE - EXISTING TO REMAIN

e

L = RTU GAS LINE SUPPORT - DEMO

[X.X]
X = TAPERED INSULATION - DEMO

= VENT THROUGH ROOF (VTR) -
EXISTING TO REMAIN

- 3"

15'

4| - 9"

1

NIC

Ol - Oll

1

15| - 4" 14| - 8"

7| - 4"

LIMIT OF WORK N

1 ROOF PLAN - DEMO

1/8" — 1l_0ll

Yy éﬁﬁ\ KEY PLAN
0' 4' 8' 16'
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=
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EXISTING METAL DRIP
EDGE TO BE REMOVED ‘\

EXISTING WOOD TRIM TO REMAIN

EXISTING CMU WALL TO REMAIN

. ROOF EDGE - DEMO

EXISTING SINGLE-PLY MEMBRANE
ROOF SYSTEM TO BE REMOVED

EXISTING 4" RIGID INSULATION TO BE
REMOVED DOWN TO EXISTING CEMENT-
FIBER PLANK ROOF DECK

EXISTING 2" STRUCTURAL CEMENT-
FIBER PLANK (TECTUM)

EXISTING BAR JOIST TO REMAIN

11/2" = 1'-0"

EXISTING METAL ROOFING TO REMAIN
EXISTING ALUMINUM FLASHING TO BE REMOVED
EXISTING WOOD WALL SHEATHING TO REMAIN
EXISTING 2x FRAMING TO REMAIN
EXISTING SINGEL-PLY MEMBRANE TO BE REMOVED
EXISTING 4" RIGID INSULATION TO BE REMOVED ——
DOWN TO EXISTING CEMENT-FIBER PLANK ROOF DECK

I

|

l
= é-
EXISTING 2" STRUCTURAL CEMENT-FIBER PLANK (TECTUM) ——

4 CLERESTORY MONITOR DETAIL - DEMO

/ EXISTING WINDOW TO REMAIN

/ EXISTING WOOD STUD WALL TO REMIAN

EXISTING METAL DRIP EDGE TO BE
REMOVED
EXISTING WOOD NAILERS AND N
FRAMING TO REMAIN \M\’\\Lﬁ-—

-

N
e |

EXISTING TRANSLUCENT WALL
PANEL ASSEMBLY TO REMAIN \

o

> ROOF EDGE - DEMO

EXISTING SINGLE-PLY MEMBRANE ROOF
SYSTEM TO BE REMOVED

EXISTING 6" RIGID INSULATION TO
BE REMOVED DOWN TO EXISTING
METAL ROOF DECK

EXISTING 1 1/2" METAL
ROOF DECK TO REMAIN

EXISTING BAR JOIST TO REMAIN

EXISTING STEEL BEAM TO REMAIN

11/2" =1'-0"

PROTECT EXISTING SIDING FROM DAMAGE

EXISTING SINGLE-PLY MEMBRANE TO BE REMOVED

EXISTING COUNTERFLASHING TO BE REMOVED %

EXISTING 4" RIGID INSULATION TO BE REMOVED
DOWN TO EXISTING CEMENT-FIBER PLANK ROOF DECK

)

A\
[

|

EXISTING 2" STRUCTURAL CEMENT-FIBER PLANK (TECTUM) j

|
|

/ EXISTING WOOD STUD WALL TO REMAIN

o CLERESTORY MONITOR DETAIL - DEMO

EXISTING EXPANSION JOINT TO BE REMOVED
EXISTING CURB WALL TO REMAIN
EXISTING SINGLE-PLY MEMBRANE TO BE REMOVED

EXISTING 6" RIGID INSULATION TO BE REMOVED
DOWN TO EXISTING METAL ROOF DECK

EXISTING 1 1/2" METAL ROOF DECK TO REMAIN \

3 EXPANSION JOINT - DEMO

EXISTING STEEL EXPANSION
JOINT COVER TO BE REMOVED

EXISTING WOOD NAILERS TO REMAIN

EXISTING SINGLE-PLY MEMBRANE
TO BE REMOVED

EXISTING 4" RIGID INSULATION TO
BE REMOVED DOWN TO EXISTING
CEMENT-FIBER PLANK ROOF DECK

EXISTING 2" STRUCTURAL
CEMENT-FIBER PLANK (TECTUM)

11/2" = 1'-0"

EXISTING RAFTER ROOF TO REMAIN

EXISTING WOOD STUD WALL TO REMAIN

PROTECT EXISTING SIDING FROM DAMAGE

EXISTING COUNTERFLASHING TO BE REMOVED

EXISTING SINGLE-PLY MEMBRANE TO BE REMOVED

EXISTING 4" RIGID INSULATION TO BE REMOVED
DOWN TO EXISTING CEMENT-FIBER PLANK ROOF DECK

EXISTING 2" STRUCTURAL CEMENT-
FIBER PLANK (TECTUM)

¢ CLERESTORY MONITOR DETAIL - DEMO

11/2" = 1'-0"

LIMITS OF WORK ALONG EXPANSINO
JOINT BETWEEN ROOF AREAS

EXISTING ROOF SYSTEM TO REMAIN

EXISTING ROOF STRUCTURE TO REMAIN

I
Y
1
|

EXISTING EXPANSION JOINT COVER TO BE REMOVED

— / EXISTING CURB WALL TO REMAIN
Y A _l
|
] T//
\
N\

EXISTING SINGLE-PLY MEMBRANE TO BE REMOVED
TO TOP OF EXISTING EXPANSION JOINT CURB

—— EXISTING 4" RIGID INSULATION TO BE REMOVED
DOWN TO EXISTING CEMENT-FIBER PLANK ROOF DECK

Sl

+
A

2 EXPANSION JOINT TO EXISTING ROOF - DEMO

EXISTING STEEL BEAM TO REMAIN

EXISTING 2" STRUCTURAL CEMENT-FIBER PLANK (TECTUM)

11/2"=1'-0"

EXISTING ROOF TOP UNIT. REMOVE UNIT AS / |

REQUIRED TO INSTALL NEW MEMBRANE FLASHING

EXISTING 4" RIGID INSULATION TO BE REMOVED DOWN
TO EXISTING CEMENT-FIBER PLANK ROOF DECK

EXISTING 2" STRUCTURAL CEMENT-FIBER PLANK ROOF DECK (TECTUM)

|

REMOVE EXISTING SINGLE-PLY MEMBRANE ROOFING AND FLASHING :
|

REMOVE EXISTING TERMINATION BAR \ |

-~ _ |

EXISTING ROOF CURB FRAMING TO REMAIN \L
|

11/2" = 1'-0"

@ EQUIPMENT ROOF CURB - DEMO
11/2"=1'-0"

11/2"=1'-0"

4 )

TKOAL..

+ ARCHITECTURE
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+ SUSTAINABLE DESIGN

+ INTERIOR DESIGN
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FULLY ADHERED SINGLE-PLY
MEMBRANE ROOF SYSTEM

(2) LAYERS OF 2" POLYISOCYANURATE
BOARD INSULATION MECHANICALLY
ATTACHED TO THE EXISTING ROOF DECK

EXISTING 2" STRUCTURAL
CEMENT-FIBER PLANK (TECTUM)

7

7

> ROOF SYSTEM A

11/2" = 1'-0"

FULLY ADHERED SINGLE-PLY
MEMBRANE ROOF SYSTEM

(2) LAYERS OF 2" POLYISOCYANURATE
BOARD INSULATION ADHESIVELY
ATTACHED TO THE EXISTING ROOF DECK

EXISTING 2" STRUCTURAL
CEMENT-FIBER PLANK (TECTUM)

3

ROOF SYSTEM Al (ALTERNATE 1)

11/2"=1'-0"

FULLY ADHERED SINGLE-PLY
MEMBRANE ROOF SYSTEM

1/2" HIGH DENSITY COVER BOARD
ATTACHED WITH FOAM ADHESIVE TO (2)
LAYERS OF 2.6" POLYISOCYANURATE
BOARD INSULATION MECHANICALLY
ATTACHED TO THE EXISTING ROOF DECK

EXISTING 1 1/2" METAL ROOF DECK

/

14

4 ROOF SYSTEM B
11/2" = 1'-0"

DESIGN UPLIFT-RESISTANCE CAPACITIES

DESIGN UPLIFT-RESISTANCE CAPACITIES - ROOF SYSTEM:

28.9 POUNDS PER SQUARE FOOT
50.4 POUNDS PER SQUARE FOOT
66.4 POUNDS PER SQUARE FOOT
90.5 POUNDS PER SQUARE FOOT

ZONE 1
ZONE 1

h 1;5.0 feet
0.2h: 3.0 feet
0.6h: 9.0 feet

EDGE METAL SYSTEM:

ZONE 2 = 66.4 POUNDS PER SQUARE FOOT
ZONE 3 = 90.5 POUNDS PER SQUARE FOOT
= 34.3 POUNDS PER SQUARE FOOT
= 42.3 POUNDS PER SQUARE FOOT

ZONE 4 =
ZONE 5
a: 6.0 feet

h: 15.0 feet
0.2h: 3.0 feet
0.6h: 9.0 feet

NIC

ROOF SYSTEM A AND ——
A1l (ALTERNATE 1)

ROOF SYSTEM B \
N

ROOF SYSTEM KEY PLAN

ROOFING GENERAL NOTES:

1. ALL WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH ALL NATIONAL, STATE, LOCAL CODES &
ORDINANCES.

TYP

s

I ]

L]
a7

1/4" [ 1'-0"

113'-9"

P

TYP

A501

&

153' - 9"

A5

EF

18"/ 10"

TYP
I O O O O I

OO O

|

T

B

"

]
i

40| _ Oll

TYP

E-

hune

RD

1/4" 1 1'-Q"

Al6

[ [ ] [

A501

B

RD

a TYP

O

L

A5

0

A5

\A502/
Caare

3/8" /10"
-

] 3 /10n |G

| d
B

HERR

e

-

TYP

/|

D

L
n

L

2. CONSTRUCTION AND DEMOLITION WORK INDICATED ON PLANS, ELEVATIONS AND PICTURES ARE
REPRESENTATIVE, NOT EXHAUSTIVE. DETAILS SIMILAR TO THOSE SHOWN ON THESE DOCUMETNS SHALL
BE UPGRADED IN SIMILAR FASHION. THE CONTRACTOR IS RESPONSIBLE FOR REVIEWING SITE
CONDITIONS AND DETERMINING THE EXTENT TO WHICH THE WORK IDENTIFIED IN THESE DOCUMENTS
APPLIES.

3. CONTRACTOR IS RESPONSIBLE FOR REMOVAL & REINSTALLATION OF ALL MECHANICAL, PLUMBING AND
ELECTRICAL ITEMS INDICATED ON DRAWINGS. ALL ELECTRICAL CONNECTIONS, POWER CONNECTIONS
AND PLUMBING LINES SHALL REMAIN, BE REINSTALLED OR NEW CONNECTIONS INSTALLED FOR FULLY
FUNCTIONING EQUIPMENT.

4. THE PURPOSE OF DETAILS SHOWN ON THESE DRAWINGS IS TO INDICATE GENERAL ASSEMBLY & SPECIFIC
JOB CONDITIONS ONLY. FOR FULL ROOFING INSTALLATION METHODS, MATERIALS & DETAILS SEE
SPECIFICATIONS, AND MANUFACTURER'S STANDARD INSTALLATION INSTRUCTION & DETAILS.

5. IN CASE OF CONFLICTS IN THE INFORMATION PRESENTED IN THESE DOCUMENTS, THE MOST STRINGENT
INTERPRETATION OF THE PLANS, SPECIFICATIONS, LOCAL & STATE REGULATIONS SHALL APPLY.

6. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE
NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING OF SITE ON A DAILY BASIS.

7. CONTRACTOR MUST VERIFY LOCATIONS OF ALL EXISTING STRUCTURAL, MECHANICAL, PLUMBING &
ELECTRICAL ELEMENTS PRIOR TO START OF DEMOLITION.

8. CONTRACTOR TO VERIFY ALL ROOFTOP EQUIPMENT IS CURRENTLY FUNCTIONING BEFORE
COMMENCEMENT OF WORK. CONTRACTOR TO NOTIFY THE OWNER OF ANY ABANDONED ROOF TOP
EQUIPMENT.

9. PROVIDE THE ROOF MEMBRANE MANUFACTURER'S STANDARD DETAILS CUSTOMIZED FOR THIS PROJECT

FOR ALL RELEVANT CONDITIONS, INCLUDING FLASHINGS, BASE TIE-INS, ROOF EDGES, TERMINATIONS,

EXPANSION JOINTS, PENETRATIONS, AND DRAINS.

WHERE THERE IS A KEYNOTE POINTING TO ONE OF MULTIPLE OF THE SAME ITEMS THE KEYNOTE SHALL

APPLY TO ALL ITEMS AND IS NOT INTENDED TO APPLY TO ONLY A SINGLE ITEM UNLESS NOTED

OTHERWISE.

MANUFACTURER'S REPRESENTATIVE TO INSPECT ALL ROOFING APPLICATIONS TO ENSURE ADHERENCE TO

MANUFACTURER'S GUIDELINES AND CERTIFY TO THE OWNER THAT ROOF IS INSTALLED PER

MANUFACTURER'S GUIDELINES.

ROOF PENETRATIONS SHOWN ARE SCHEMATIC IN NATURE AND FOR THE CONVENIENCE OF THE

CONTRACTOR. GENERAL CONTRACTOR IS RESPONSIBLE FOR MAKING FINAL COORDINATION OF SIZE,

TYPE AND LOCATION OF CURBS, VENTS, AND ANY OTHER ROOF PENETRATIONS THAT MAY BE REQUIRED

AT NO ADDITIONAL COST TO THE OWNER.

ALL ROOFING DETAILS SHALL CONFORM WITH "SMACNA" AND "NRCA" REQUIREMENTS.

KEYNOTE LEGEND

PROVIDE AND INSTALL COMPLETE ROOF SYSTEM INCLUDING NEW RIGID INSULATION, TAPERED INSULATION,
COVER BOARD, EPDM MEMBRANE, EPDM FLASHING, PREFABRICATED METAL EDGER, METAL FLASHING,
WALKWAY PADS, AND MISCELANEOUS RELATED MATERIALS.

PROVIDE AND INSTALL NEW PREFABRICATED METAL EDGE AND FASCIA.

PROVIDE AND INSTALL NEW FLASHING AT ROOF DRAIN. REINSTALL DRAIN ASSEMBLY AS REQUIRED.
PROVIDE AND INSTALL NEW TAPERED INSULATION TO PROVIDE 1/4" PER FT SLOPE TO DRAIN.
PROVIDE AND INSTALL NEW CURB FLASHING AT ROOF TOP UNIT.

INSTALL ROOF MANUFACTURER'S STANDARD WALKWAY PADS AS SHOWN.

PROVIDE AND INSTALL NEW EPDM FLASHING AT EXISTING EXHAUST FAN AND STACKS.

EXISTING ROOF SYSTEM TO REMAIN. LIMITS OF WORK FOLLOW EXPANSION JOINT.

INSTALL NEW EPDM FLASHING AT EXPANSION JOINT. INSTALL NEW PREFABRICATED EXPANSION JOINT
COVER.

INSTALL NEW EPDM EXPANSION JOINT FLASHING PER EPDM MANUFACTURER'S STANDARD DETAIL.
INSTALL NEW GAS PIPE SUPPORT.
INSTALL NEW FLASHING AT DUCT PENETRATION THROUGH ROOF.

REINSTALL EXISTING DUCTWORK AS REQUIRED. ALL MECHANICAL WORK TO BE PERFORMED BY APPROPRIATE
LICENSED TRADE PERSONNEL.

10.

11.

12.

13.

Al

A2
A4
A5
A7
A8
All
Al2
Al13

Al4
Al5
Al6
Al7

COMPARATIVE ANALYSIS OF ROOF SYSTEM DEAD LOAD
EXISTING SYSTEM A: PROPOSED SYSTEM A AND A1l:

EPDM SINGLE-PLY MEMBRANE: 0.50 LBS/SF* EPDM FULLY ADHERED SINGLE-PLY MEMBRANE: 0.58 LBS/SF**
2" POLYISOCYANURATE INSULATION: 0.4 LBS/SF* 2" POLYISOCYANURATE INSULATION: 0.4 LBS/SF**

2" POLYISOCYANURATE INSULATION: 0.4 LBS/SF* 2" POLYISOCYANURATE INSULATION: 0.4 LBS/SF**

TOTAL WEIGHT: 1.3 LBS/SF* TOTAL WEIGHT: 1.38 LBS/SF**

EXISTING SYSTEM B:

EPDM SINGLE-PLY MEMBRANE: 0.50 LBS/SF*

3" POLYISOCYANURATE INSULATION: 0.56 LBS/SF*
3" POLYISOCYANURATE INSULATION: 0.56 LBS/SF*
TOTAL WEIGHT: 1.62 LBS/SF*

PROPOSED SYSTEM B:

EPDM FULLY ADHERED SINGLE-PLY MEMBRANE: 0.58 LBS/SF**
1/2" HD POLYISOCYANURATE INSULATION: 0.38 LBS/SF**
2.6" POLYISOCYANURATE INSULATION: 0.48 LBS/SF**

2.6" POLYISOCYANURATE INSULATION: 0.48 LBS/SF**

TOTAL WEIGHT: 1.92 LBS/SF**

* VALUES ARE APPROXIMATE BASED ON FIELD OBSERVATIONS
AND INDUSTRY STANDARDS
** VALUES BASED ON MANUFACTURER'S LITERATURE

NOTE:

1. THE PROPOSED SYSTEM DOES NOT CAUSE AN INCREASE TO THE EXISTING GRAVITY LOAD-CARRYING STRUCTURAL
ELEMENT OF MORE THAN 5% AS OUTLINED IN SECTION 706.2 OF THE INTERNATIONAL EXISTING BUILDING CODE (IEBC).
REPLACEMENT OR ALTERATION TO THE STRUCTURAL ELEMENTS ARE NOT REQUIRED.

2. THE ROOF AREA IS LOCATED IN SEISMIC DESIGN CATEGORY C. IEBC SECTION 706.3.1 IS NOT APPLICABLE.

3. THE ULTIMATE DESIGN WIND SPEED BASED ON THE INTERNATIONAL BUILDING CODE (IBC) FIGURE 1609.3(1) IS 110 MPH.
THIS NOT GREATER THAN 115 MPH AND THEREFORE IEBC SECTION 706.3.2 IS NOT APPLICABLE.

15! - 3"

ROOF PLAN LEGEND

-

3/8" /1 1'-0" ‘ H

A4 [TYP

1/8"/1'-0"

_—

EPDM WALKWAY PADS - NEW

1

EXHAUST FAN (EF) - EXISTING TO REMAIN

4! - 9"
Il

1
O
I

ROOF DRAIN (RD) - EXISTING REINSTALLED

ROOFTOP FAN - EXISTING TO REMAIN

1/4" 1 1'-0"

OI - Oll

NIC

ROOF TOP UNIT (RTU) - EXISTING TO REMAIN

1

27! - 8||

&

44! - 8"

15! - 4" 14! - 8||

7! - 4||

RTU GAS LINE - EXISTING TO REMAIN

L]
[

RTU GAS LINE SUPPORT - NEW

= TAPERED INSULATION - NEW

109' - 8"

1 ROOF PLAN

LIMIT OF WORK
= VENT THROUGH ROOF (VTR) - \

EXISTING TO REMAIN

1/8" = ll_oll

F—— @ KEY PLAN
o' 4 8' 16'
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4 )

FULLY ADHERED SINGLE-PLY MEMBRANE
ROOF SYSTEM

1/2" HIGH DENSITY COVER BOARD I( ‘ ‘JA_ PLLC

ATTACHED WITH FOAM ADHESIVE TO
(2) LAYERS OF 2.6" POLYISOCYANURATE i

NEW METAL ROOF EDGE W/
FASCIA AND ANCHOR BAR

+ ARCHITECTURE

WMCC Library

(2) LAYERS OF 2" POLYISOCYANURATE BOARD
EXISTING STEEL BEAM TO REMAIN INSULATION MECHANICALLY ATTACHED TO ROOf Replacement
EXISTING STRUCTURAL CEMENT-FIBER PLANK

1/2" HIGH DENSITY COVER BOARD ATTACHED WITH
FOAM ADHESIVE TO (2) LAYERS OF 2.6"
POLYISOCYANURATE BOARD INSULATION
MECHANICALLY ATTACHED TO THE EXISTING ROOF
DECK

% BOARD INSULATION MECHANICALLY
FULLY ADHERED SINGLE-PLY = ATTACHED TO THE EXISTING ROOF DECK * PLANNING
FULLY ADHERED SINGLE-PLY MEMBRANE MEMBRANE ROOF SYSTEM R " + UNIVERSAL DESIGN
ROOF SYSTEM "
NEW METAL ROOF EDGE W/ NEW METAL ROOF EDGE W/ EXISTING 1 1/2" METAL ROOF DECK TO REMAIN + SUSTAINABLE DESIGN
FASCIA AND ANCHOR BAR 4 (2) LAYERS OF 2" POLYISOCYANURATE FASCIA AND ANCHOR BAR T (2) LAYERS OF 2" POLYISOCYANURATE R * INTERIOR DESIGN
\ ” BOARD INSULATION MECHANICALLY \ . BOARD INSULATION ADHESIVELY o' 42 GILFORD EAST DRIVE, SUITE 4
ATTACHED TO EXISTING ROOF DECK ATTACHED TO EXISTING ROOF DECK GILFORD, NH 03249
EXISTING WOOD NAILERS TO REMAIN —— ¢ © STING ROO ¢ EXISTING WOOD NAILERS TO REMAIN —— ¢ © STING ROO ¢ EXISTING WOOD NAILERS ] ‘ . 603.215.7055
= ‘ = ‘ AND FRAMING TO REMAIN e CONTACT@KOALPLLC.COM + KOALPLLC.COM
X | N |
® © CONTRACTOR TO VERIFY METAL ROOF ]
EDGE EXTENDS A MINIMUM OF 1"
OVER EXISTING TRANSLUCENT WALL
PANEL ASSEMBLY TO REMAIN
/ | EXISTING BAR JOIST TO REMAIN
EXISTING WOOD TRIM TO REMAIN / —
EXISTING WOOD TRIM TO REMAIN EXISTING TRANSLUCENT WALL
EXISTING 2" STRUCTURAL EXISTING 2" STRUCTURAL PANEL ASSEMBLY TO REMAIN
EXISTING CMU WALL TO REMAIN CEMENT-FIBER PLANK (TECTUM) CEMENT-FIBER PLANK (TECTUM)
EXISTING CMU WALL TO REMAIN —IN A
EXISTING BAR JOIST TO REMAIN EXISTING BAR JOIST TO REMAIN
EXISTING STEEL BEAM TO REMAIN
1 TYPICAL ROOF EDGE - ROOF SYSTEM A @ TYPICAL ROOF EDGE - ROOF SYSTEM A1 (ALTERNATE 1) 3 TYPICAL ROOF EDGE - ROOF SYSTEM B
1 1/2" = 1l_0ll 1 1/2" = 1l_0ll 1 1/2" — 1I_O|l
NEW PREFABRICATED EXPANSION JOINT COVER
EXTEND NEW MEMBRANE FLASHING
OVER EXPANSION JOINT
APPLY MASTIC COMPATIBLE WITH EPDM AT EACH SIDE
UL
SINGLE-PLY MEMBRANE FLASHING LIMITS OF WORK AT EXISTING ~—— EXISTING CURB WALL TO REMAIN \\\“\\\;en Ancx”””//
EXPANSION JOINT St e,
COMPRESSIBLE TUBE 5 FULLY ADHERED SINGLE-PLY MEMBRANE EXISTING WINDOW TO REMAIN §\* »*/,;
EXPANSION JOINT EXISTING ROOF MEMBRANE TO REMAIN / ROOF SYSTEM / = Z
(2) LAYERS OF 2" POLYISOCYANURATE EXISTING METAL ROOF TO REMAIN £3 & 5
EXISTING WOOD NAILERS TO REMAIN BOARD INSULATION MECHANICALLY %«:& No.2760 /& S
EXISTING ROOF STRUCTURE TO REMAIN FASTENED TO EXISTING STRUCTURAL %, e &
SINGLE-PLY MEMBRANE FLASHING EXISTING CURB WALL TO REMAIN ——— CEMENT-FIBER PLANK /’”///,,‘,’F New Y
CONTINUOUS OVER EXPANSION JOINT PER ; i—— W '
) (2) LAYERS OF 2" POLYISOCYANURATE | , —— EXISTING 2" STRUCTURAL @’” ‘
MANUFACTURER'S STANDARD DETAIL BOARD INSULATION MECHANICALLY . CEMENT-FIBER PLANK (TECTUM) APPLY FULL BEAD OF SEALANT BETWEEN EXISTING
FULLY ADHERED SINGLE-PLY MEMBRANE ROOF SYSTEM ATTACHED TO EXISTING STRUCTURAL ~ DRIP EDGE AND TERMINATION OF MEMBRANE - EXISTING WOOD STUD
CEMENT-FIBER PLANK MEMBRANE MANUFACTURER'S STANDARD TERMINATION BAR WALL TO REMAIN
FULLY ADHERED SINGLE-PLY MEMBRANE ROOF SYSTEM

EXISTING 2" STRUCTURAL ——

CEMENT-FIBER PLANK (TECTUM) o~ . .
EXISTING 2" STRUCTURAL CEMENT- N QOQQ Riverside Dr
Berlin, NH 03570

EXISTING 1 1/2" METAL ROOF DECK TO REMAIN
FIBER PLANK (TECTUM)

Community College
System of New Hampshire

4 EXPANSION JOINT o EXPANSION JOINT TO EXISTING ROOF ¢ CLERESTORY MONITOR DETAIL
11/2"=1'-0" 11/2"=1'-0" 11/2"=1'-0"

96 College Drive,
Concord, NH 03301

EXISTING ROOF TOP UNIT. REMOVE UNIT AS REQUIRED

No. Descripti Dat
TO INSTALL NEW MEMBRANE FLASHING ° edpion e
TERMINATION BAR PER MANUFACTURER'S STANDARD DETAIL
EXISTING RAFTER ROOF TO REMAIN
LOOSEN EXISTING WOOD SIDING PANELS FULLY ADHERED SINGLE-PLY MEMBRANE ROOFING AND FLASHING
TO ALLOW FOR INSTALLATION OF NEW
COUNTERFLASHING
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NOTE:

1. REFER TO MANUFACTURER FOR MOST CURRENT INFORMATION.
2. FASTENER WITH AP SEALANT OVER FASTENER HEADS. AP SEALANT
ALSO REQUIRED ALONG ENTIRE EDGE OF CURB FLANGE.

3. WOOD NAILER MUST BE INSTALLED TO MEET APPLICABLE BUILDING
CODES OR 200 LB PER LINEAR FOOT MINIMUM IN ANY GIVEN DIRECTION.

4. 6" SPLICE TAPE MAY BE USED IN LIEU OF 3" TAPE AND 5" FLASHING

COVER STRIP (REFER TO DETAIL PLS-1a).

1-1/4" HOT DIPPED GALVANIZED
ROOF NAILS AT 12" O.C. MAX.

WOOD NAILER (SEE NOTE #3) \

INSULATED METAL CURB

INSULATION BY OTHERS

[

HD FASTENER AT 12" 0.C. MAX. _—
WITH AP SEALANT (SEE NOTE #2)

L
e ||

R.T.U.

.090" EPDM MEMBRANE, .060" MEMBRANE
OR CURB FLASHING AS REQUIRED

USE APPROPRIATE BONDING ADHESIVE

CONTINUOUS BEAD OF WATER BLOCK
3" SPLICE TAPE

5" FLASHING (SEE NOT #4)
ACCEPTABLE PRIMER

.090" EPDM MEMBRANE

APPROPRIATE BONDING ADHESIVE
(ADHERED SYSTEMS)

WOOD NAILER (SEE NOTE #3) /

SUBSTRATE

ROOFING - TERMINATION AT R.T.U (UNIT FLANGE ABOVE MEMBRANE)

€

3" = 1|_0|l

30"

N

SPLICE TAPE, 3 ROWS /
OF 3" OR 2 ROWS OF 6"

30" 30"

30"

NOTE:

1. REFER TO MANUFACTURER FOR MOST CURRENT INFORMATION.

2. REMOVE ALL EXISTING FLASHING, LEADS, ETC. PIPE SURFACE
MUST BE FREE OF ALL RUST, GREASE, INSULATION, ETC.

3. PIPE MUST BE ANCHORED TO ENSURE STABILITY.

4. CLAMPING RING AROUND TOP OF FORMFLASH NOT ACCEPTABLE.

5. WHEN OUTSIDE DIAMETER OF THE PIPE EXCEEDS 18",

ADDITIONAL FIELD MEMBRANE SECUREMENT REQUIRED. REFER TO

APPROPRIATE BASE TIE-IN DETAILS.

. APPLY LAP SEALANT AROUND ENTIRE PERIMETER OF FLASHING.

. DO NOT USE WHEN SERVICE LINE TEMP. EXCEEDS 180 °F.

N O

AP SEALANT OR HIGH GRADE SEALANT

FIELD FABRICATED METAL
HOOD (REQUIRED)

CONTINUOUS BEAD
OF LAP SEALANT

ACCEPTABLE PRIMER (SEE NOTE #6)

5" FLASHING
9" FLASHING

CONTINUOUS BEAD OF LAP SEALANT
(SEE NOTE #6)

APPROPRIATE BONDING
ADHESIVE (ADHERED SYSTEMS)

.090" EPDM MEMBRANE

PENETRATION

T 21/
INSULATION / INSULATION

% SUBSTRATE SUBSTRATE %
\ \

<

> ROOFING - PENETRATION WITH FIELD FABRICATED FLASHING

3" = 1|_0|l

¢ ™

—N
—
—N

—N

1

Y

| WALKWAY PADS NOTE:

y)

METAL PLATES OR FIELD SEAMS.

—

ﬂ 3" MIN

6" MAX

<
e
/

PRIMER

SPLICE TAPE

4 ROOFING - WALKWAY PAD - EPDM

ﬂ 3" MIN

6" MAX

WALKWAY PAD

=,
3,

2" MIN

\ f
APTROPRTE ATy

APPROVED SUBSTRATE

1/2" = 1|_0|l

- ROOFING - WOOD SLEEPER

NOTE:

1. REFER TO FIRESTONE WEBSITE FOR MOST CURRENT
INFORMATION.

2. HOLE IN MEMBRANE SHOULD EXTEND A MINIMUM OF
1/2" (13 mm) BEYOND CLAMPING RING AND LARGER THAN
THE DIAMETER OF THE LEADER PIPE.

STRAINER BASKET

COMPRESSION RING

CONTINUOUS BEAD OF WATER BLOCK (SEE NOTE #4) 3. INSULATION ADJACENT TO DRAIN TO BE APPROPRIATE
090" PLATINUM EPDM MEMBRANE FIRESTONE INSULATION WITH APPROPRIATE BONDING
0\ APPROPRIATE BONDING ADHESIVE (ADHERED SYSTEMS) 4. FIRESTONE WATER BLOCK MIN. OF 1/2 OF 10 OZ TUBE
PER 4" DRAIN. USE ADDITIONAL WATER BLOCK FOR
INSULATION (SEE NOTE #3) LARGER DRAINS.
12" 5. IN RE-ROOF APPLICATIONS:
6" MAX- - REMOVE EXISTING FLASHING DOWN TO METAL BOWL
?1—',— 1171 INSULATION - REPAIR OR REPLACE BROKEN DRAIN COMPONENTS
'//’f | L] - DRILL AND TAP BROKEN DRAIN BOLTS AND REPLACE IF
-
- SUBSTRATE SUBSTRATE NECESSARY.
1/2" MIN. /1
— [
[ W, g
Y SUMP AREA FIELD SEAM REQUIREMENTS:
" IF FIELD SEAM EDGE IS WITHIN 9" OF DRAIN
COMPRESSION RING, PLATINUM EPDM TARGET PATCH IS

REQUIRED.

3 ROOFING - ROOF DRAIN
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1. REFER TO MANUFACTURER FOR MOST CURRENT INFORMATION.

2. RED SHIELD PIPE AND EQUIPMENT. SUPPORTS ARE RECOMMENDED IN PLACE
OF WOOD SLEEPERS. REFER TO CURRENT TECHNICAL INFORMATION SHEETS.

3. DO NOT INSTALL WOOD SLEEPER OVER BATTEN STRIPS,FASTENER HEADS,

WOOD SLEEPER SIZED AND SPACED SO THAT LOAD
DOES NOT EXCEED 16 P.S.I. (SEE NOTE #3)

EPDM PROTECTION LAYER
EPDM MEMBRANE
APPROPRIATE BONDING ADHESIVE
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SECTION 02 4100
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Selective demolition for re-roofing.
B. Removal of existing roof top equipment, ductwork, etc. for reuse and reinstallation.
1.02 RELATED REQUIREMENTS
A. Section 01100 - Summary: Limitations on Contractor's use of the site and premises.
B. Section 01500 - Temporary Facilities and Controls: Security and waste removal.

C. Section 01600 - Product Requirements: Handling and storage of items removed for salvage and
relocation.

D. Section 01700 - Execution and Closeout Requirements: Project conditions; protection of
existing construction to remain; reinstallation of removed products.

1.03 REFERENCE STANDARDS
A. 29 CFR 1926 - Safety and Health Regulations for Construction; Current Edition.

B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;
2022, with Errata (2021).

1.04 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements for submittal procedures.

B. Site Plan: Indicate:
1. Areas for temporary construction and field offices.

PART 2 PRODUCTS -- NOT USED
PART 3 EXECUTION

3.01 DEMOLITION
A. Remove existing roofing including but not necessarily limited to membrane, unsatisfactory
wood nailers, insulation, metal flashing, etc. down to the existing roof deck.
B. Remove existing adhesive so that no loose adhesive remains to ensure proper attachement of
the new fully ahered roof system.
C. Remove other items indicated, for salvage and reinstallation.
3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.
1. Obtain required permits.
2. Provide, erect, and maintain temporary barriers and security devices. Coordinate with

Contract Administrator.
3. Do not close or obstruct roadways or sidewalks.

B. Do not begin removal until receipt of notification to proceed from Owner's Representative.

Protect existing structures and other elements to remain in place and not removed.

O

D. Hazardous Materials:

DEMOLITION
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1. If hazardous materials are discovered during removal operations, stop work and notify
Architect and Owner's Representative; hazardous materials include regulated asbestos
containing materials, lead, PCBs, and mercury.

E. Remove existing roof mounted equipment for reuse as required for installation of new roofing
system.

F. Remove existing roof drain for reuse as required for installation of new roofing system.
G. Remove existing gas piping supports. Provide temporary support as required.
3.03 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition.
C. Clean up spillage and wind-blown debris from public and private lands.
END OF SECTION

DEMOLITION
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SECTION 06 1053
MISCELLANEOUS ROUGH CARPENTRY
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Gas piping supports.
B. Preservative treated wood materials.
1.02 REFERENCE STANDARDS

A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2016a.

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2020.

C. AWPA Ul - Use Category System: User Specification for Treated Wood; 2022.
D. PS 20 - American Softwood Lumber Standard; 2021.

1.03 SUBMITTALS
A. See Section 01300 - Administrative Requirements for submittal procedures.

B. Product Data: Provide technical data on wood preservative materials and application
instructions.

1.04 DELIVERY, STORAGE, AND HANDLING

A. General: Cover wood products to protect against moisture. Support stacked products to prevent
deformation and to allow air circulation.

PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies.

1. Ifno species is specified, provide species graded by the agency specified; if no grading
agency is specified, provide lumber graded by grading agency meeting the specified
requirements.

2. Grading Agency: Grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

2.02 DIMENSION LUMBER
A. Sizes: Nominal sizes as indicated on drawings, S4S.
B. Moisture Content: S-dry or MC19.

C. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:
1. Lumber: S4S, No.2 or Standard Grade.
2.  Boards: Standard or No.3.
2.03 ACCESSORIES

A. Fasteners and Anchors:
1.  Metal and Finish: Hot-dipped galvanized steel complying with ASTM A153/A153M for
high humidity and preservative-treated wood locations, unfinished steel elsewhere.

B. Die-Stamped Connectors: Hot dipped galvanized steel, sized to suit framing conditions.

MISCELLANEOUS ROUGH CARPENTRY
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1. For contact with preservative treated wood in exposed locations, provide minimum G185
galvanizing complying with ASTM A653/A653M.

2.04 FACTORY WOOD TREATMENT

A. Treated Lumber and Plywood: Comply with requirements of AWPA Ul - Use Category
System for wood treatments determined by use categories, expected service conditions, and
specific applications.

1. Preservative-Treated Wood: Provide lumber and plywood marked or stamped by an
ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards.
B. Preservative Treatment:
1. Preservative Pressure Treatment of Lumber Above Grade: AWPA U1, Use Category

UC3B, Commodity Specification A using waterborne preservative to Ib/cu ft
retention.

a. Kiln dry lumber after treatment to maximum moisture content of 19 percent.
PART 3 EXECUTION
3.01 INSTALLATION - GENERAL
A. Select material sizes to minimize waste.

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

C. Where treated wood is used on interior, provide temporary ventilation during and immediately
after installation sufficient to remove indoor air contaminants.

3.02 BLOCKING, NAILERS, AND SUPPORTS

A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,
specialty items, and trim.

3.03 ROOF-RELATED CARPENTRY

A. Coordinate installation of roofing carpentry with deck construction, framing of roof openings,
and roofing assembly installation.

B. Provide 4" x 4" (nominal) x 16" long pressure treated supports at existing gas piping spaced 4'
oc.

END OF SECTION

MISCELLANEOUS ROUGH CARPENTRY
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SECTION 07 5323
EPDM SINGLE-PLY FULLY ADHERED ROOFING SYSTEM

PART 1 GENERAL
1.01 SUMMARY

A. Furnish and install elastomeric sheet roofing system, including:

1.

S 00NNk WwW

Roofing manufacturer's requirements for the specified warranty.
Preparation of roofing substrates.

Wood nailers for roofing attachment.

Insulation.

Cover boards.

Elastomeric membrane roofing.

Metal roof edging and copings.

Flashings.

Walkway pads.

Other roofing-related items specified or indicated on the drawings or otherwise necessary
to provide a complete weatherproof roofing system.

B. Disposal of demolition debris and construction waste is the responsibility of Contractor.
Perform disposal in manner complying with all applicable federal, state, and local regulations.

C. Comply with the published recommendations and instructions of the roofing membrane
manufacturer.

D. Commencement of work by the Contractor shall constitute acknowledgement by the Contractor
that this specification can be satisfactorily executed, under the project conditions and with all
necessary prerequisites for warranty acceptance by roofing membrane manufacturer. Any
modification of the Contract Sum will be made in accordance with the stipulations of the
Contract Documents stated elsewhere.

1.02 RELATED SECTIONS
A. Section 06 1053 - Rough Carpentry: Wood supports.
1.03 REFERENCES

A. Referenced Standards: These standards form part of this specification only to the extent they
are referenced as specification requirements.

1.

ASTM C 1177/C 1177M - Standard Specification for Glass Mat Gypsum Substrate for
Use as Sheathing; 2006.

ASTM C 1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate
Thermal Insulation Board; 2013.

ASTM D 3273 - Standard Test Method for Resistance to Growth of Mold on the Surface
of Interior Coatings in an Environmental Chamber; 2012.

ASTM D 4637 - Standard Specification for EPDM Sheet used in Single-Ply Roof
Membrane; 2004.

ASTM D 4811 - Standard Specification for Nonvulcanized (Uncured) Rubber Sheet Used
as Roof Flashing; 2004.

ASTM E 84 - Standard Test Method for Surface Burning Characteristics of Building
Materials; 2013a.

ASTM E 136 - Standard Test Method for Behavior of Materials in a Vertical Tube
Furnace At 750 Degrees C; 2012.

FM 1-28 - Design Wind Loads; Factory Mutual System; 2007.

EPDM SINGLE-PLY FULLY ADHERED ROOFING SYSTEM
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9.  FM 1-29 - Roof Deck Securement and Above Deck Roof Components; Factory Mutual
System; 2006.

10. FM 4470 - Approval Standard - Class I Roof Covers; current version.

11. PS 1 - Construction and Industrial Plywood; 2009.

12. PS 20 - American Softwood Lumber Standard; 2010.

13. SPRI ES-1 - Wind Design Standard for Edge Systems Used with Low Slope Roofing
Systems; 2007. (ANSI/SPRI ES-1).

1.04 1.04 SUBMITTALS

A.

O

Mmoo

G.

Product Data:

1. Provide membrane manufacturer's printed data sufficient to show that all components of
roofing system, including insulation and fasteners, comply with the specified
requirements and with the membrane manufacturer's requirements and recommendations
for the system type specified; include data for each product used in conjunction with
roofing membrane.

2. Installation Instructions: Provide manufacturer's instructions to installer, marked up to
show exactly how all components will be installed; where instructions allow installation
options, clearly indicate which option will be used.

Shop Drawings:

1. Provide the roof membrane manufacturer's standard details customized for this project for
all relevant conditions, including flashings, base tie-ins, roof edges, terminations,
expansion joints, penetrations, and drains.

Pre-Installation Notice: Copy to show that manufacturer's required Pre Installation Notice
(PIN) has been accepted and approved by the manufacturer.

Executed Warranty.
Specimen Warranty: Submit prior to starting work.
Samples: Submit samples of each product to be used.

Pull-out resistance test results for structural cement-fiber plank (tectum) roof deck.

1.05 QUALITY ASSURANCE

A.

Applicator Qualifications: Roofing installer shall have the following:

1. Current manufacturer's Master Contractor status.

2. Atleast five years’ experience in installing specified system.

3. Capability to provide payment and performance bond to building owner.

Pre-Installation Conference: Before start of roofing work, Contractor shall hold a meeting to

discuss the proper installation of materials and requirements to achieve the warranty.

1.  Require attendance with all parties directly influencing the quality of roofing work or
affected by the performance of roofing work.

2. Notify Architect well in advance of meeting.

1.06 DELIVERY, STORAGE AND HANDLING

A.

B.
C.

Deliver products in manufacturer's original containers, dry and undamaged, with seals and
labels intact and legible.

Store materials clear of ground and moisture with weather protective covering.

Keep combustible materials away from ignition sources.

EPDM SINGLE-PLY FULLY ADHERED ROOFING SYSTEM
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1.07 WARRANTY

A. Comply with all warranty procedures required by manufacturer, including notifications,
scheduling, and inspections.

B. Warranty: 30 year full system warranty covering membrane, roof insulation, cover board, and
membrane accessories.
1. Limit of Liability: No dollar limitation.
2. Duration: 30 year, 0.090 EPDM
3. Scope of Coverage: Repair leaks in the roofing system caused by:
a. Ordinary wear and tear of the elements.
Manufacturing defect in materials.
Defective workmanship used to install these materials.
Damage due to winds up to 100 mph (steel deck); 72 mph (tectum deck).
Not Covered:
1) Damage due to winds in excess of 100 mph (steel deck); 72 mph (tectum deck).
2) Damage due to hurricanes or tornadoes.
3) Hail.
4) Intentional damage.
5) Unintentional damage due to normal rooftop inspections, maintenance, or
service.

oo o

PART 2 PRODUCTS
2.01 GENERAL

A. Substitutions: Materials shall be specified herein, except, consideration shall be given to other
products that meet or exceed those specified if requested five (5) business days prior to the
date of bid opening in accordance with Section 01600 - Product Requirements.

2.02 MANUFACTURERS

A. Basis of Design for the Roofing System: Elevate (formerly Firestone Building Products Co.),

Carmel, IN. www.holcimelevate.com.

1.  Roofing systems manufactured by others may be acceptable provided the roofing system
is completely equivalent in materials and warranty conditions and the manufacturer meets
the following qualifications:

a. Specializing in manufacturing the roofing system to be provided.

b. Minimum ten years of experience manufacturing the roofing system to be provided.

c. Able to provide a no dollar limit, single source roof system warranty that is backed
by corporate assets in excess of one billion dollars.

d. ISO 9002 certified.

e. Able to provide polyisocyanurate insulation that is produced in own facilities.

2. Roofing systems manufactured by the companies listed below are acceptable provided
they are completely equivalent in materials and warranty conditions:
a. Carlisle SynTec Incorporated.

b. Johns Manville.

B. Manufacturer of Insulation and Cover Boards: Same manufacturer as roof membrane.

C. Manufacturer of Metal Roof Edging: Same manufacturer as roof membrane.
1. Metal roof edging products by other manufacturers are not acceptable.
2. Field- or shop-fabricated metal roof edgings are not acceptable.

D. Substitutions: See Section 01600 - Product Requirements.

EPDM SINGLE-PLY FULLY ADHERED ROOFING SYSTEM
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2.03 ROOFING SYSTEM DESCRIPTION

A.

B.

C.

Roofing System:

1. Membrane: Ethylene propylene diene monomer (EPDM).

2. Thickness: As specified elsewhere.

3.  Membrane Attachment: Fully adhered.

4. Slope: Deck is sloped but not enough; provide additional slope of 1/4 inch per foot (1:48
) by means of tapered insulation.

5. Comply with applicable local building code requirements.

Insulation:
1. Total System R Value: Varies. Refer to drawings.
2. Maximum Board Thickness: 2.6 inches (50 mm); use as many layers as necessary;
stagger joints in adjacent layers.
3. Base Layer: Polyisocyanurate foam board, non-composite.
a. Attachement: Mechanically fastened. See Alternate 1 for attachement with low-rise
polyurethane adhesive at structural cement-fiber plank (tectum).
4. Top Layer: Polyisocyanurate foam board, non-composite.
a. Attachment: Mechanically fastened. See Alternate 1 for attachment with low-rise
polyurethane adhesive at structural cement-fiber plank (tectum).

Cover Board: High Density Polyisocyanurate Cover Board:

1.  Thickness: 0.5 inch (12.7mm).

2. R-Value: 2.5 based on ASTM tests C158 and C177.
a. Attachment: Low-rise polyurethane adhesive.

2.04 EPDM MEMBRANE MATERIALS

A.

O

Roofing and Flashing Membrane: Black cured synthetic single-ply membrane composed of
ethylene propylene diene monomer (EPDM) with the following properties:

1. Reinforcement: None; membrane complying with ASTM D 4637 Type L.

2. Thickness: 0.090 inch (2.2 mm).

3. Nominal Thickness Tolerance: Plus/minus 10 percent.

4.  Sheet Width: Provide the widest available sheets to minimize field seaming.

5. Acceptable Product: RubberGard Platinum EPDM, Black.

Membrane Fasteners: Type and size as required by roof membrane manufacturer for roofing
system and warranty to be provided; use only fasteners furnished by roof membrane
manufacturer.

Use accessories and flashings of like color to the primarily specified field EPDM membrane.

Flashing Membrane: Self-curing, non-reinforced membrane composed of nonvulcanized
EPDM rubber, complying with ASTM D 4811 Type Il, and with the following properties:
1. Thickness: 0.055 inch (1.4 mm).

2. Acceptable Product: RubberGard EPDM FormFlash.

Self-Adhesive Flashing Membrane: Semi-cured 45 mil EPDM membrane laminated to 35 mil
(0.9 mm) EPDM tape adhesive; QuickSeam Flashing.

Pre-Molded Pipe Flashings: EPDM, molded for quick adaptation to different sized pipes;
membrane manufacturer's EPDM Pipe Flashing.

Self-Adhesive Lap Splice Tape: 35 mil (0.9 mm) EPDM-based, formulated for compatibility
with EPDM membrane and high-solids primer; QuickSeam Splice Tape.

EPDM SINGLE-PLY FULLY ADHERED ROOFING SYSTEM
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H. Splice Adhesive: Synthetic polymer-based, formulated for compatibility with EPDM
membrane and metal surfaces; SA-1065 Splice Adhesive.

I.  Bonding Adhesive: Acrylic-based, water-borne, formulated for compatibility with EPDM
membrane and wide variety of substrate materials, including masonry, wood, and insulation
facings; Water-Based Bonding Adhesive by membrane manufacturer.

J.  Adhesive Primer: Synthetic rubber based primer formulated for compatibility with EPDM
membrane and tape adhesive, with VOC content less than 2.1 1b/gal (250 g/L); QuickPrime
Plus LVOC.

K. Low Rise Foam Adhesive: Two-component, low-rise polyurethane adhesive designed to attach
fleece backed roofing membranes to a variety of acceptable substrates; XR Stick by membrane
manufacturer.

L. Seam Edge Treatment: EPDM rubber-based sealant, formulated for sealing exposed edges of
membrane at seams; Lap Sealant HS by membrane manufacturer.

M. Pourable Sealer: One-part polyurethane, color to match membrane; Pourable Sealer by
membrane manufacturer.

N. Water Block Seal: Butyl rubber sealant for use between two surfaces, not exposed; Water
Block Seal by membrane manufacturer.

O. Metal Plates and Strips Used for Fastening Membrane and Insulation: Steel with Galvalume
coating; corrosion-resistance.

P. Termination Bars: Aluminum bars with integral caulk ledge; 1.3 inches (33 mm) wide by 0.10
inch (2.5 mm) thick; Firestone Termination Bar by membrane manufacturer.

Q. Roof Walkway Pads: EPDM, 0.30 inch (7.6 mm) thick by 30 by 30 inches (760 by 760 mm)
with EPDM tape adhesive strips laminated to the bottom; QuickSeam Walkway Pads by
membrane manufacturer.

2.05 ROQOF INSULATION AND COVER BOARDS

A. Polyisocyanurate Board Insulation: Closed cell polyisocyanurate foam with black glass
reinforced mat laminated to faces, complying with ASTM C 1289 Type II Class 1, with the
following additional characteristics:

1. Thickness: As indicated elsewhere.

2. Size: 48 inches (1220 mm) by 96 inches (2440 mm), nominal.

a. Exception: Insulation to be attached using adhesive or asphalt may be no larger than

48 inches (1220 mm) by 48 inches (1220 mm), nominal.

1) R-Value (LTTR): 1.0 inch (25 mm) Thickness: 5.7 R, minimum.

2) Compressive Strength: 20 psi (138 kPa) when tested in accordance with ASTM
C 1289.

3) Ozone Depletion Potential: Zero; made without CFC or HCFC blowing agents.

4) Recycled Content: 19 percent post-consumer and 15 percent post-industrial,
average.

5) Acceptable Product: Flat and/or Tapered ISO 95+ polyiso board insulation by
membrane manufacturer.

3. High Density Polyisocyanurate Cover Board: Non-combustible, water resistant high
density, closed cell polyisocyanurate core with coated glass mat facers, complying with
ASTM D 1623, and with the following additional characteristics:

a. Size: 48 inches (1220 mm) by 96 inches (2440 mm), nominal.
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1))
2)
3)
4)
5)
6)
7)
8)

9)

Exception: Board to be attached using adhesive or asphalt may be no larger
than 48 inches (1220 mm) by 48 inches (1220 mm), nominal.

Thickness: 0.5 inch (12.7mm).

R-Value: 2.5 based on ASTM tests C158 and C177.

Surface Water Absorption: <3%, maximum, when tested in accordance with
ASTM C 209.

Compressive Strength: 120psi, when tested in accordance with ASTM 1621.
Density: Spcf, when tested in accordance with ASTM 1622,

Factory Mutual approved for use with FM 1-60 and 1-90 rated roofing
assemblies.

Mold Growth Resistance: Passed, when tested in accordance with ASTM D
3273.

Acceptable Product: ISOGARD HD Cover Board by membrane manufacturer.

4. Fasteners for Insulation Attachment: Type as required by roof membrane manufacturer
for roofing system and warranty to be provided; use only fasteners furnished by roof
membrane manufacturer.

5. Adhesive for Cover Board Attachment: Type as required by roof membrane manufacturer
for roofing system and warranty to be provided; use only adhesives furnished by roof
membrane manufacturer.

6.  Adhesive for Insulation Attachment (Alternate 1): Type as required by roof membrane
manufacturer for roofing system and warranty to be provided; use only adhesives
furnished by roof membrane manufacturer.

2.06 METAL ACCESSORIES

A. Metal Roof Edging and Fascia: Continuous metal edge member serving as termination of roof
membrane and retainer for metal fascia; watertight with no exposed fasteners; mounted to roof

edge nailer.

1.  Wind Performance:
a. Membrane Pull-Off Resistance: 100 lbs/ft (1460 N/m), minimum, when tested in
accordance with ANSI/SPRI ES-1 Test Method RE-1, current edition.
b. Fascia Pull-Off Resistance: At least the minimum required when tested in
accordance with ANSI/SPRI ES-1 Test Method RE-2, current edition.
c. Provide product listed in current Factory Mutual Research Corporation Approval
Guide with at least FM 1-270 rating.

1)
2)

3)
4)

5)
6)

7)

Description: Two-piece; 45 degree sloped galvanized steel sheet edge member
securing top and bottom edges of formed metal fascia.

Fascia Face Height: as noted on drawings.

Edge Member Height Above Nailer: 1-1/4 inches (31 mm).

Fascia Material and Finish: 24-gage, 0.024" (0.06 mm) galvanized steel with
Kynar 500 finish in Manufacturer's standard color, matching concealed joint
splice plates; factory-installed protective plastic film.

Length: 144 inches (3650 mm).

Functional Characteristics: Fascia retainer supports while allowing for free
thermal cycling of fascia.

Acceptable Product: Firestone AnchorGard SP.

B. Aluminum Bar: Continuous 6063-T6 alloy aluminum extrusion with pre-punched slotted
holes; miters welded; injection molded EPDM splices to allow thermal expansion
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Anchor Bar Cleat: 20 gage, 0.036 inch (0.9 mm) G90 coated commercial type galvanized steel
with pre-punched holes.

Fasteners: Factory-provided corrosion resistant fasteners, with drivers; no exposed fasteners
permitted.

Special Shaped Components: Provide factory-fabricated pieces necessary for complete
installation, including two-piece counterflashing, expansion joint covers, scuppers, miters, and
end caps; minimum 14 inch (355 mm) long legs on corner pieces.

Accessories: Provide matching extenders, and other special fabrications as shown on the
drawings.

2.07 ACCESSORY MATERIALS

A.

B.

Wood Nailers: PS 20 dimension lumber, Structural Grade No. 2 or better Southern Pine,
Douglas Fir; or PS 1, APA Exterior Grade plywood; pressure preservative treated where in
direct contact with concrete.

1.  Width: As indicated on the drawings, or as wide as the nailing flange of the roof
accessory to be attached to it.

2.  Thickness: Same as thickness of roof insulation.

3. Fastening of nailers to existing metal deck shall be with screw fasteners. Pattern shall be
(2) two rows of fasteners at 24 inches on center staggered or other suitable method to
provide an uplift resistance of 200 lbs/ft minimum.

4. A fastener shall be located approximately 4 inches but not less than 3 inches from each
end of the wood.

5. Provide additional fasteners at corner regions as indicated on the drawings.

6. A mockup of the installation of the nailers assembly for the full height of the insulation
shall be provide. The Contractor is responsible for providing independent field tests of
the mockup for compliance with uplift requirements prior to commencing with the
membrane installation.

7. All fasteners shall be corrosive resistant and suitable for use with pressure preservative
treated materials.

Backer Rod: Closed-cell backer rod; pliable and non-gassing material; sized to 1.5 times the
width of the expansion joint so that it will not fall through the joint opening.

PART 3 INSTALLATION
3.01 GENERAL

A.

Install roofing, insulation, flashings, and accessories in accordance with roofing manufacturer's
published instructions and recommendations for the specified roofing system. Where
manufacturer provides no instructions or recommendations, follow good roofing practices and
industry standards. Comply with federal, state, and local regulations.

Obtain all relevant instructions and maintain copies at project site for duration of installation
period.

Do not start work until Pre-Installation Notice has been submitted to manufacturer as
notification that this project requires a manufacturer's warranty.

Perform work using competent and properly equipped personnel.

Temporary closures, which ensure that moisture does not damage any completed section of the
new roofing system, are the responsibility of the applicator. Completion of flashings,
terminations, and temporary closures shall be completed as required to provide a watertight
condition.
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Install roofing membrane only when surfaces are clean, dry, smooth and free of snow or ice; do
not apply roofing membrane during inclement weather or when ambient conditions will not
allow proper application; consult manufacturer for recommended procedures during cold
weather. Do not work with sealants and adhesives when material temperature is outside the
range of 60 to 80 degrees F (15 to 25 degrees C).

Protect adjacent construction, property, vehicles, and persons from damage related to roofing

work; repair or restore damage caused by roofing work.

1. Protect from spills and overspray from bitumen, adhesives, sealants and coatings.

2. Particularly protect metal, glass, plastic, and painted surfaces from bitumen, adhesives,
and sealants within the range of wind-borne overspray.

3. Protect finished areas of the roofing system from roofing related work traffic and traffic
by other trades.

Until ready for use, keep materials in their original containers as labeled by the manufacturer.

Consult membrane manufacturer's instructions, container labels, and Material Safety Data
Sheets (MSDS) for specific safety instructions. Keep all adhesives, sealants, primers and
cleaning materials away from all sources of ignition.

3.02 EXAMINATION

A.

a

Examine roof deck to determine that it is sufficiently rigid to support installers and their
mechanical equipment and that deflection will not strain or rupture roof components or deform
deck.

Verify that surfaces and site conditions are ready to receive work. Correct defects in the
substrate before commencing with roofing work.

Examine roof substrate to verify that it is properly sloped to drains.

Verify that the specifications and drawing details are workable and not in conflict with the
roofing manufacturer's recommendations and instructions; start of work constitutes acceptable
of project conditions and requirements.

The Contractor shall employ a qualified testing agency to perform pull-out resistance of the
proposed fastener prior to starting the work. The Contractor shall notify Architect immediately
if fastener test results do not meet the manufacturer's minimum pull-out resistance.

3.03 PREPARATION

A.

B.

C.

D.

Take appropriate measures to ensure that fumes from adhesive solvents are not drawn into the
building through air intakes.

Prior to proceeding, prepare roof surface so that it is clean, dry, and smooth, and free of sharp
edges, fins, roughened surfaces, loose or foreign materials, oil, grease and other materials that
may damage the membrane.

Fill all surface voids in the immediate substrate that are greater than 1/4 inch (6 mm) wide with
fill material acceptable insulation to membrane manufacturer.

Seal, grout, or tape deck joints, where needed, to prevent material seepage into building.

3.04 INSULATION AND COVER BOARD INSTALLATION

A.

B.

Install insulation in configuration and with attachment method(s) specified in PART 2, under
Roofing System.

Install only as much insulation as can be covered with the completed roofing system before the
end of the day's work or before the onset of inclement weather.
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9

Lay roof insulation in courses parallel to roof edges.

Neatly and tightly fit insulation to all penetrations, projections, and nailers, with gaps not
greater than 1/4 inch (6 mm). Fill gaps greater than 1/4 inch (6 mm) with acceptable insulation.
Do not leave the roofing membrane unsupported over a space greater than 1/4 inch (6 mm).

Mechanical Attachment: Install fasteners in accordance with membrane manufacturer's
fastening pattern.

Adhesive Attachment: Apply in accordance with membrane manufacturer's instructions and
recommendations; "walk-in" individual roof insulation boards to obtain maximum adhesive
contact.

3.05 SINGLE-PLY MEMBRANE INSTALLATION

A.

e

Beginning at low point of roof, place membrane without stretching over substrate and allow to
relax at least 30 minutes before attachment or splicing; in colder weather allow for longer relax
time.

Lay out the membrane pieces so that field and flashing splices are installed to shed water.

Install membrane without wrinkles and without gaps or fishmouths in seams; bond and test
seams and laps in accordance with membrane manufacturer's instructions and details.

Install membrane adhered to the substrate, with edge securement as specified.

Adhered Membrane: Bond membrane sheet to substrate using membrane manufacturer's

recommended bonding material, application rate, and procedures.

1. Edge Securement: Secure membrane at all locations where membrane terminates or goes
through an angle change greater than 2 in 12 inches (1:6 ) using mechanically fastened
reinforced perimeter fastening strips, plates, or metal edging as indicated or as
recommended by roofing manufacturer.

2. Exceptions: Round pipe penetrations less than 18 inches (460 mm) in diameter and
square penetrations less than 4 inches (200 mm) square.

Metal edging is not merely decorative; ensure anchorage of membrane as intended by roofing
manufacturer.

3.06 FLASHING AND ACCESSORIES INSTALLATION

A.

B.

Install flashings, including laps, splices, joints, bonding, adhesion, and attachment, as required
by membrane manufacturer's recommendations and details.

Metal Accessories: Install metal edgings, gravel stops, copings and scuppers in locations
indicated on the drawings, with horizontal leg of edge member over membrane and flashing
over metal onto membrane.

Follow roofing manufacturer's instructions.

Remove protective plastic surface film immediately before installation.

Install water block sealant under the membrane anchorage leg.

Flash with manufacturer's recommended flashing sheet unless otherwise indicated.

Where single application of flashing will not completely cover the metal flange, install

additional piece of flashing to cover the metal edge.

6. If'the roof edge includes a gravel stop and sealant is not applied between the laps in the
metal edging, install an additional piece of self-adhesive flashing membrane over the
metal lap to the top of the gravel stop; apply seam edge treatment at the intersections of
the two flashing sections.

7. When the roof slope is greater than 1:12, apply seam edge treatment along the back edge
of the flashing.

A
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C.

Flashing at Walls, Curbs, and Other Vertical and Sloped Surfaces: Install weathertight

flashing at all walls, curbs, parapets, curbs, skylights, and other vertical and sloped surfaces

that the roofing membrane abuts to; extend flashing at least 8 inches (200 mm) high above

membrane surface.

1. Use the longest practical flashing pieces.

2. Evaluate the substrate and overlay and adjust installation procedure in accordance with
membrane manufacturer's recommendations.

3.  Complete the splice between flashing and the main roof sheet with specified splice
adhesive before adhering flashing to the vertical surface.

4.  Provide termination directly to the vertical substrate as shown on roof drawings.

Roof Drains:

1. Taper insulation around drain to provide smooth transition from roof surface to drain.
Use specified pre-manufactured tapered insulation with facer or suitable bonding surface
to achieve slope; slope not to exceed manufacturer's recommendations.

2. Position membrane, then cut a hole for roof drain to allow 1/2 to 3/4 inch (12 to 19 mm)
of membrane to extend inside clamping ring past drain bolts.

3. Make round holes in membrane to align with clamping bolts; do not cut membrane back
to bolt holes.

4.  Apply sealant on top of drain bowl where clamping ring seats below the membrane

5. Install roof drain clamping ring and clamping bolts; tighten clamping bolts to achieve
constant compression.

Flashing at Penetrations: Flash all penetrations passing through the membrane; make flashing

seals directly to the penetration.

1. Pipes, Round Supports, and Similar Items: Flash with specified pre-molded pipe
flashings wherever practical; otherwise use specified self-curing elastomeric flashing.

2. Pipe Clusters and Unusual Shaped Penetrations: Provide penetration pocket at least 2
inches (50 mm) deep, with at least 1 inch (25 mm) clearance from penetration, sloped to
shed water.

3. Structural Steel Tubing: If corner radii are greater than 1/4 inch (6 mm) and longest side
of tube does not exceed 12 inches (305 mm), flash as for pipes; otherwise, provide a
standard curb with flashing.

4. Flexible and Moving Penetrations: Provide weathertight gooseneck set in sealant and
secured to deck, flashed as recommended by manufacturer.

3.07 FINISHING AND WALKWAY INSTALLATION

A.

Install walkways at access points to the roof, around rooftop equipment that may require
maintenance, and where indicated on the drawings.
1. Use specified walkway pads unless otherwise indicated.

Walkway Pads: Adhere to the roofing membrane, spacing each pad at minimum of 1.0 inch

(25 mm) and maximum of 3.0 inches (75 mm) from each other to allow for drainage.

1. If installation of walkway pads over field fabricated splices or within 6 inches (150 mm)
of a splice edge cannot be avoided, adhere another layer of flashing over the splice and
extending beyond the walkway pad a minimum of 6 inches (150 mm) on either side.

2. Prime the membrane, remove the release paper on the pad, press in place, and walk on
pad to ensure proper adhesion.

EPDM SINGLE-PLY FULLY ADHERED ROOFING SYSTEM
07 5323-10



2024-103 - Roof Replacement WMCC Library August 6, 2024

3.08 FIELD QUALITY CONTROL

A. Inspection by Manufacturer: Provide final inspection of the roofing system by a Technical
Representative employed by roofing system manufacturer specifically to inspect installation
for warranty purposes (i.e. not a sales person).

B. Perform all corrections necessary for issuance of warranty.

3.09 CLEANING

A. Clean all contaminants generated by roofing work from building and surrounding areas,
including bitumen, adhesives, sealants, and coatings.

B. Repair or replace building components and finished surfaces damaged or defaced due to the
work of this section; comply with recommendations of manufacturers of components and
surfaces.

C. Remove leftover materials, trash, debris, equipment from project site and surrounding areas.
3.10 PROTECTION

A. Where construction traffic must continue over finished roof membrane, provide durable
protection and replace or repair damaged roofing to original condition.

END OF SECTION

EPDM SINGLE-PLY FULLY ADHERED ROOFING SYSTEM
07 5323-11



	01_Cover
	02_00015_Table of Contents
	MISCELLANEOUS DOCUMENTS
	BIDDING REQUIREMENTS
	CONTRACTING REQUIREMENTS

	03_00110_Inv to Bid
	The Project will include but not be limited to the Disciplines of: Roofing

	04_00115_Request for Qualifications
	1.1 PURPOSE, LAWS, AND REGULATIONS
	A. The purpose of the Prequalification Procedure described in this Document is to provide Owner with a mechanism to evaluate and determine whether Prospective Bidders are qualified to participate in the construction of Project. Evaluation will be limi...

	1.2 DEFINITIONS
	A. Prospective Bidder: A Prospective Bidder is a person or entity who submits a Submittal of Qualifications to Owner.

	1.3 QUALIFICATION PROCEDURES
	A. Prospective Bidders shall complete all required forms and attachments described in the Prequalification Documents, entering "Not Applicable" where information does not apply. Absence of any of the forms included in the Prequalification Documents wi...
	B. Status of Prospective Bidders:
	1. Proprietors submitting bids shall indicate their status as proprietors.
	2. Prospective Bidders submitting qualifications for partnerships shall indicate their status as partners and shall submit a certified copy of the power of attorney authorizing the executor of the submittal to bind the partnership.
	3. Prospective Bidders submitting qualifications for corporations shall indicate their status as corporations and shall submit a certified copy of the board of directors' authorization for the Prospective Bidder to bind the corporation and shall affix...
	4. Prospective Bidders shall provide the following:
	a. Names and addresses of proprietors, of all members of a partnership, or of the corporation's officers.
	b. Name of jurisdiction where the partnership is registered or where the corporation is incorporated. Corporations must be licensed to do business in Project state at the time of executing the Contract.



	1.4 WITHDRAWAL
	A. A Qualification Statement may be withdrawn on personal request received from the Prospective Bidder.

	1.5 QUALIFICATION STATEMENT
	A. The undersigned submits answers to the following questions to enable the Community College System of New Hampshire to judge experience and ability in the work proposed to be done.
	1. The work, if awarded to you, will have the resident personal supervision of whom? State his/her name, title, and their special qualifications.
	________________________________________________________________________
	________________________________________________________________________________________________________________________________________________________________________________________________________________________
	2. (a) Provide a brief history of your firm. (b) Demonstrate that your firm has provided satisfactory work on similar projects.
	a)________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________...

	b)_________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________...
	3. How many years has your organization been in business as a contractor under the name in which you propose to execute this contract?
	________________________________________________________________________
	4.    Has your present organization ever failed to complete any work awarded to it? If so, state when, where and why:
	________________________________________________________________________
	5.  Provide three (3) Examples of Experience with full responsibility for work of a similar size to this project and within 100 miles of the project site.
	END OF DOCUMENT
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	PART 1  DEFINITIONS
	1.1 Refer to Document 00708:  General Conditions – CCSNH:

	PART 2 PREPARATION AND SUBMISSION OF BIDS
	2.1 The Bidder is required to bid on all items called for in the Proposal.  If Alternates are included, the Bidder shall set forth in the space provided the amount to be added to or deducted from the Lump Sum Base Bid or the Lump Sum Grand Total.  If ...
	2.2 Bids shall be submitted upon the Proposal Form furnished and shall be signed in ink.  The Bidder shall specify a unit price, both in words and figures, for each item called for in the Lump Sum Grand Total Proposal.  All of the words and figures sh...
	2.3 Each bid must contain the full business address of the Bidder and be signed by him/her with his/her usual signature.
	A. Bids by a partnership of any form must furnish the full names of all partners, and must be signed in the partnership name by one of the members of the partnership or by an authorized representative, followed by the designation of the person signing...
	B. Bids by a corporation of any form must be signed with the legal name of the corporation, followed by the name of the State of incorporation and by the signature and designation of the president, secretary or other person authorized to bind it in th...
	C. Bids by proprietorships (individuals), or by individuals with a registered trade name, or doing business under an assumed name (aka d/b/a), shall be executed by the individual in their name, with reference to the trade name or assumed name.

	2.4 Bids to be scanned and transmitted by electronic mail to memoore@ccsnh.edu  no later than the bid deadline.

	PART 3 RECEIPT AND OPENING OF BIDS
	3.1   The bid opening officer will decide when the specified time has arrived, and no bid received or presented thereafter will be considered.  No responsibility or liability will be attached to any officer for the premature opening of a bid not prope...

	PART 4 WITHDRAWAL OF BIDS
	4.1 A bid may be withdrawn upon written request received from the bidder at the Director of Capital Planning and Development office at 26 College Drive, Concord, NH 03301-7407, with reasonable time prior to the time fixed for opening.  Negligence on t...

	PART 5 PROPOSAL GUARANTY (intentionally omitted)
	PART 6 CONDITIONS AT SITE OR BUILDING
	6.1 Bidders shall visit the site and be responsible for having ascertained pertinent local conditions; such as location, accessibility and general character of the site or building, the character and extent of existing work within or adjacent to the s...

	PART 7 EXPLANATION TO BIDDERS
	7.1 No oral explanation in regard to the meaning of the Bidding Documents will be made and no oral instructions will be given before the award of the Contract.  Discrepancies, omissions or doubts as to the meanings of Bidding Documents shall be commun...

	PART 8 REJECTION OF BIDS
	8.1 The Chancellor reserves the right to reject any or all bids, to waive technicalities or to advertise for new bids, if in his/her judgment, the best interests of the State will be promoted thereby.  The Chancellor reserves the right to reject the b...
	8.2 The Chancellor reserves the right to waive any informality in bids received, if in the best interest of the CCSNH.
	8.3 The Chancellor reserves the right to reject any Bidders not meeting all stated requirements.

	PART 9 CONTRACT BOND
	9.1 The successful Bidder, at the time of the execution of the Contract, must deposit with the Chancellor, Surety in the sum equal to one hundred percent (100%) of the amount of the Contract as required by RSA 447:16.  The form of Bond shall be that p...

	PART 10  CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE
	10.1 The Contractor shall deliver to the Chancellor at the time of submitting a signed Contract, certificates of all insurance required hereunder. The certificates of insurance shall contain a description of the project, including the project name and...
	10.2 Prior to the start of the Contractor’s Work, the Contractor and any subcontractors, consultants or third parties approved to perform Services pursuant to this contract, will carry, in full force and effect during the entire term of this Agreement...
	.5) If Contractor is performing snow removal the policy must include the addition of CG 22 92 12 07 for Snow Removal Operations Coverage or equivalent

	10.3 Commercial Automobile Liability
	.1)      Business Auto Liability with limits of at least $1,000,000 for each accident.
	.2) Business Auto coverage must include coverage for liability arising out of all owned, leased, hired and non-owned automobiles.
	.3) Owner and all other parties required of the Contractor, shall be included as additional insured’s on the auto policy.
	10.4 Commercial Umbrella
	.1)       Umbrella limits must be at least $2,000,000.
	.2) Umbrella coverage must include as insured’s all entities that are additional insured’s on the CGL and coverage shall be as broad as provided on the underlying coverages.
	10.5 Workers Compensation and Employers Liability
	.1) Employers Liability Insurance limits of at least $500,000 each accident for bodily injury by accident and $500,000 each employee for injury by disease.
	.2) Where applicable, U.S. Longshore and Harborworkers Compensation Act
	Endorsement shall be attached to the policy.
	.3) Where applicable, the Maritime Coverage Endorsement shall be attached to the Policy.
	.4) All employees, including the Owner, partners and officers, shall provide proof of workers’ compensation coverage prior to working on the job site.
	10.6 Waiver of Subrogation
	.1)      To the fullest extent permitted by law, Contractor waives all rights against Owner and Architect and their agents, officers, directors and employees for recovery of damages to the extent these damages are covered by commercial general liabili...
	10.7 Pollution Liability Insurance
	.1) Pollution  Limits  with  at  least  $1,000,000  each  occurrence,  claim  or wrongful act with an aggregate of $1,000,000 for bodily injury, property damage, pollution or environmental harm arising out of the work, asbestos, lead, or silica relate...
	.2) The policy must meet all other insurance requirements applicable to general liability, including, but not limited to additional insured, waiver of subrogation and cancellation notification.
	.3) If there is a retroactive date, claims made will apply back to the first date of services provided to the Owner.
	.4)       The coverage shall be effective for 5 years following completion of the engagement.
	.5)       Proof of Pollution Liability Insurance shall be provided on a certificate acceptable to the Owner.
	10.8 Attached to each certificate of insurance shall be a copy of the Additional Insured Endorsement that is part of the Contractor’s Commercial General Liability Policy. These certificates and the insurance policies required shall contain a provision...
	10.9 The Contractor shall require each Subcontractor employed on the Project to maintain the coverage listed above unless the Contractor's insurance covers activities of the Subcontractor on the Project.
	10.10 No operations under this Contract shall commence until certificates of insurance attesting to the above listed requirements have been filed with the Chancellor and a Notice to Proceed is issued.
	A. If blasting and/or demolition is required by the Contract, the Contractor or subcontractor shall obtain the respective coverage for those activities, and shall furnish to the Chancellor a Certificate of Insurance evidencing the required coverages p...
	B. Owner’s and Contractor’s Protective Liability (OCP) coverage for the benefit of the Community College System of New Hampshire.
	1. Limits of Liability:
	a. $2,000,000 Each Occurrence
	b. $3,000,000 Aggregate
	c. $2,000,000 Bodily Injury & Property


	C. Property and Builder's Risk Insurance (Fire and Extended Coverage):
	1. The Community College System of New Hampshire shall insure the work included in the Contract, including extras and change orders, on an "All Risk" basis, on one hundred percent (100%) completed value basis of the Contract, as modified.  Builder’s R...
	2. CCSNH is not responsible to insure Contractor’s owned or leased equipment/property.

	D. General Insurance Conditions
	1. Failure to secure and maintain, or add by endorsement, Owner and all subsidiaries, agents, and employees as required shall not act as a defense to the enforcement of the terms of this Contract. Any such insurance policy shall apply separately to ea...
	2. Each policy shall contain a clause prohibiting cancellation or modifications of the policy earlier than thirty (30) days or ten (10) days in cases of non-payment of premium after written notice thereof has been received by CCSNH.

	E.  Indemnification:
	1. To the fullest extent of the law the Contractor shall indemnify, defend, and hold harmless the Community College System of New Hampshire, its Officers, and its agents and employees from and against any and all claims, liabilities, suits or penaltie...

	F. Additional Insurance for Design/Build Contracts:
	1. In addition to the insurance requirements listed in the above paragraphs, the Designer/Builder Team shall provide the following coverage.



	PART 11 BIDDING DOCUMENTS
	11.1 Bidders shall use only complete sets of Bidding Documents in preparation of bids; the CCSNH assumes no responsibility for mistakes due to the use of incomplete sets of Bidding Documents.

	PART 12 SUBSTITUTIONS
	12.1 Where Bidding Documents stipulate particular Products, substitution requests will ONLY be considered before receipt of Bids.  Refer to specification section 01600 – Product Requirements.

	PART 13 AWARD OF CONTRACT
	13.1 The Contract will be Awarded as soon as possible to the Responsible Bidder on the basis of  the Highest Score, see Score Sheet in Section 00300.
	A. The CCSNH may request a Negotiated Price from the Highest Score Responsible Bidder.

	13.2 The signed Contract, together with the Contract Bond, and certificate of insurance shall be returned to the CCSNH within 10 days after the date of notice that the Proposal has been accepted.
	A. If the successful bidder fails to execute the Contract and submit acceptable bond and required attachments within 20 days after the date of notice of acceptance of the Proposal, the CCSNH may cancel the notice of award. Contract award may then be m...

	13.3 Prior to the issuance of Notice to Proceed, each Bidder shall be prepared, if so requested by the Chancellor, to present evidence of his/her experience, qualifications, and financial ability to carry out the terms of the Contract.
	13.4 A Contract that has been Awarded with required attachments is not executed until submitted and approved by the CCSNH Board of Trustees, if required, and issuance of the Notice to Proceed by the CCSNH.

	PART 14 PERMITS AND FEES
	14.1 CCSNH  shall  secure  and  pay  for  all  Permits  and Fees  required  by  the  Work  of  this Contract.
	END OF DOCUMENT 002004


	06_00300_Bid Proposal Form
	07_00708_General Conditions
	PART ITEM
	PART 1  DEFINITIONS
	A. Addendum.  Written and/or graphic information issued before opening Proposals that modifies or interprets the Bidding Documents by additions, deletions, clarifications or corrections.
	B. Advertisement.  A public announcement in the form of an Invitation to Bid, inviting Bids for Work to be performed and/or Materials to be furnished.
	C. Alteration Order.  A written agreement between the Contractor and the Community College System of New Hampshire that amends the Contract and identifies Work that affects either the Contract Sum, Completion Date, Credit, or any combination thereof.
	D. Alternate.  A proposed change in the Work described in the Contract Documents providing the Community College System of New Hampshire with an option to select between alternative materials, products or systems, or to add or delete portions of Work.
	E. Architect. As defined in RSA 310-A:28, a person who, by reason of having acquired through professional education and practical experience an advanced training in building construction and architectural design and an extensive knowledge of building ...
	F. Award.  The acceptance of a Bid prior to execution of Contract.
	G. Bid.  A complete and properly signed Proposal, submitted in accordance with the Bidding Requirements, to perform the Work for the amount or amounts stipulated therein.
	H. Bid Bond.  One form of a Proposal Guaranty executed by the Bidder and a Surety to guarantee that the Bidder will enter into a Contract within a specified time.
	I. Bid Opening Officer.  An authorized representative of the Community College System of New Hampshire, who is responsible for opening and reading of Bids.
	J. Bidder.  A Corporation, Partnership, or Proprietorship submitting a Proposal, subsequent to meeting the Community College System of New Hampshire’s Bidding Requirements.
	K. Bidding Documents. Collectively, the Invitation to Bid, Bidding Requirements, Specifications, Drawings, and Addendum.
	L. Bidding Requirements.  The documents that contain information regarding bidding procedures with which a Bidder must conform and a Proposal that a Bidder shall use to submit a Bid.
	M. Builders Risk Insurance.  A specialized form of property insurance that provides coverage for loss or damage during the course of construction.
	N. Calendar Day.  A day shown on the calendar.
	O. Certificate of Occupancy.  A document issued by the Office of the State Fire Marshal or its authorized representative certifying that all of, or a designated portion of a building, is approved for its designated use.
	P. Certificate of Full or Partial Substantial Completion.  A document prepared by the Community College System of New Hampshire when the Project reaches Substantial Completion and only issued after review and acceptance of the Contractor’s Request for...
	Q. Chancellor. The Chancellor of the Community College System of New Hampshire.
	R. Change Order.  A written agreement between the Contractor and the Community College System of New Hampshire that identifies Work to be completed as part of an Allowance Item.  Any change that affects either the Contract Sum, Contract Time or Credit...
	S. Clerk of the Works.  An authorized representative identified by the Community College System of New Hampshire, responsible for observing construction on the Community College System of New Hampshire’s behalf for conformance with the Contract Docume...
	T. College.  The college who is responsible for the facility and/or will occupy the facility after and/or during the Work. The College(s) has/have no contractual agreement with the Contractor and therefore shall not direct the Contractor in any way.
	U. Commercial General Liability Insurance.  A broad form of liability insurance covering claims for bodily injury and property damage which combines under one policy coverage for business liability exposures, except those specifically excluded.
	V. Completion Date.  The last day of the time allotted or the specific date established as identified in the Contract Documents for Substantial Completion of the Work, including any authorized extensions.
	W. Consultant. The Architect, Engineer, and/or professional engaged to develop/provide Drawings, Specifications and/or other services for the Project.  The Consultant has no contractual agreement with the Contractor and therefore all interaction betwe...
	X. Contract.  The written agreement between the Community College System of New Hampshire and the Contractor setting forth the obligations of the parties as outlined in the Contract Documents.
	Y. Contract Representative.  The Community College System of New Hampshire’s appointed representative is the CCSNH Director of Capital Planning and Development having specific authority to act on the Community College System of New Hampshire’s behalf ...
	Z. Contract Bond.  The approved form of security to the Community College System of New Hampshire (political subdivision) in compliance with RSA 447:16 executed by the Contractor and their Surety or Sureties, guaranteeing complete execution of the con...
	AA. Contract Documents.  Collectively, the Invitation To Bid, Bidding Requirements, Contract Bond, Specifications, Drawings, Addendum, and other documents included in the Contract, and modifications, clarifications, authorized Alteration Orders and Ch...
	BB. Contract Sum.  The amount stated in the Contract.  This sum shall be derived from the Lump Sum Base Bid, Lump Sum Grand Total, or Negotiated Price; modified to reflect the acceptance of any Alternates.  The Notice to Proceed shall state the amount...
	CC. Contractor.  The Corporation, Partnership, or Proprietorship, or any combination thereof, contracting with the Community College System of New Hampshire for performance of prescribed work.
	DD. Contractor’s Request for Certificate of Full or Partial Substantial Completion.  A document prepared by the Contractor when the Project reaches Substantial Completion.
	EE. Contractual Liability.  Liability assumed by the Contractor under a Contract.
	FF. Corporation.  A legal entity organized under the laws of a particular jurisdiction who is legally authorized to do business in the State.
	GG. Credit.  Any Change that results in a reduction in the Contract Sum or Lump Sum Grand Total Items.  All credits shall be processed by an Alteration Order and may include modifications to Lump Sum Grand Total Items.
	HH. Day.  Unless designated as a Working Day, or unless otherwise indicated, this term will mean a Calendar Day.
	II. Drawings (Plans).  The graphic and pictorial documents or reproductions thereof, which show the location, character, dimensions, and details of the prescribed work.
	JJ. Final Completion.  Term denoting that the Work has been completed in accordance with the terms and conditions of the Contract Documents and all Punch List items have been completed.
	KK. Final Payment.  Payment made by the Community College System of New Hampshire to the Contractor, upon Final Completion.
	LL. General Conditions.  The part of the Contract Documents establishing the rights, responsibilities and relationships of the parties.
	MM. Hazardous Material.  Shall include any material regulated by federal or state law and shall include but not limited to asbestos, toxic or hazardous waste, PCBs, combustible gases and materials, petroleum or radioactive material, or any other subst...
	NN. Indemnification.  A contractual obligation by which one person or entity agrees to reimburse others for loss or damage arising from specified liabilities.
	OO. Invitation to Bid.  A portion of the Bidding Documents; the Advertisement for Proposals for Work or Materials on which Bids are requested.  The Advertisement will indicate the time and place of the opening of Proposals, the type and location of Wo...
	PP. Liability Insurance.  A contract under which an insurance company agrees to protect a person or entity against claims arising from a real or alleged failure to fulfill an obligation or duty to a third party who is a named or an incidental benefici...
	QQ. Lump Sum Base Bid.  One type of Proposal where the Bid is established by a single item price to perform all Work excluding any Alternates that may or may not become part of the Contract.
	RR. Lump Sum Grand Total.  One type of Proposal where the Bid is established as a total of various items to perform all Work excluding any Alternates that may or may not become part of the Contract.
	SS. Low Bid.  The Bid stating the lowest price proposed for performance of the Work, conforming to the Bidding Documents.
	TT. Lowest Responsible Bidder.  The Bidder who submits the lowest bona fide Bid and is considered by the Community College System of New Hampshire to be fully responsible and qualified to perform the Work for which the Bid is submitted.
	UU. Material(s).  Any substance and/or product specified for use in the construction of the Project and its appurtenances.
	VV. Negotiated Price.  A Proposal modified by the Lowest Responsible Bidder thru communication with the Community College System of New Hampshire in which changes are made to the Proposal and/or Completion Date as required to meet budget, funding or s...
	WW. Notice to Proceed.  A written notice to the Contractor to proceed with a portion of or all of the Contract Work; including the beginning of Contract time when applicable.  The Notice to Proceed shall act as the final step in awarding the Contract ...
	XX. Occurrence Policy.  An insurance policy that covers acts or omissions occurring during the policy term, regardless of when a claim against the insured is first asserted, even if the policy is no longer in existence.
	YY. Owner’s Protective Liability Coverage.  Third-party legal liability insurance coverage protecting the Community College System of New Hampshire from claims arising from the construction process.
	ZZ. Partnership.  An association of two or more persons or entities to conduct a business that shares profits and losses at a certain proportion.
	AAA. Professional Engineer.  Referred to as Engineer.  As defined in RSA 310-A:2, a person who by reason of advanced knowledge of mathematics and the physical sciences, acquired by professional education and practical experience, is technically and le...
	BBB. Project.  The total construction of the Work to be performed.
	CCC. Proposal.  A Bidder’s offer, on Community College System of New Hampshire prescribed forms, to perform stated work at the quoted price(s).
	DDD. Proposal Guaranty.  The security furnished with a Proposal, which shall be a Bid Bond, certified check or cashier's check and which provide that the Bidder if awarded the Contract will execute such Contract in accordance with the requirements of ...
	EEE. Proprietorship (Individual).  A form of business organization that is owned entirely by one person.
	FFF. Provide.  To furnish and install a product, materials, systems, and/or equipment, complete in place, fully tested and approved.
	GGG. Punch List.  A written document attached to the Certificate of Substantial Completion listing items to be completed or corrected prior to the Community College System of New Hampshire approval of Final Payment.
	HHH. Specifications.  The volume that is part of the Contract Documents which contain the General Conditions, Supplementary General Conditions, Invitation to Bid, and individual sections that consist of written requirements for material, equipment, co...
	III. State.  The State of New Hampshire.
	JJJ. Subcontractor.  A Corporation, Partnership, Proprietorship, Joint Venture or any combination thereof, to whom the Contractor sublets any part of the Contract.
	KKK. Substantial Completion.  As determined by an inspection by the Contract Representative that the work or portion thereof is substantially complete, in accordance with the Contract Documents, such that the Community College System of New Hampshire ...
	LLL. Substitution.  A Material, product or item of equipment in place of that specified.
	MMM. Superintendent.  The Contractor’s authorized representative responsible for field supervision, coordination, and completion of the Work.
	NNN. Supplementary General Conditions.  A part of the Contract Documents which supplements and may also modify, change, add to or delete from provisions of the General Conditions.
	OOO. Surety.  A Corporation, Partnership, or Proprietorship other than the Contractor, executing a bond furnished by the Contractor.
	PPP. Umbrella Liability Insurance.  Insurance providing coverage in an amount above existing liability policies.
	QQQ. Unit Price.  An amount stated in a Lump Sum Grand Total Bid as a price per unit for an item or portion of the contract or for specific materials and/or services described in the Contract Documents.
	RRR. Work.  The construction and services required by the Contract Documents to furnish all labor, materials, equipment, and incidentals necessary to complete the duties, obligations, and requirements imposed by the Contract.
	SSS. Workers’ Compensation Insurance.  Insurance covering the liability of an employer to employees for compensation and other benefits required by workers’ compensation laws with respect to injury, sickness, disease or death arising from their employ...
	TTT. Working Day.  Any calendar day, except Saturdays, Sundays, and Contract designated legal holidays.

	PART 2  CONTRACT DOCUMENTS
	2.1 The Contract Documents consist of the Invitation to Bid, Contract Agreement, General Conditions, Supplementary General Conditions, Drawings and Specifications, including all Addenda issued prior to execution of the Contract, wage scales where appl...
	A. Hierarchy of the Contract Documents shall be interpreted according to the following classes:
	1. Community College System of New Hampshire approved modifications to the Contract Documents after execution of the Contract.
	2. Addenda.
	3. Supplemental General Conditions.
	4. General Conditions.
	5. Division 1 – General Requirements.
	6. Remaining Specifications.
	7. Larger Scale Drawings & Details.
	8. Remaining Drawings.


	2.2 A fully executed Contract shall not be in effect until the contract is approved and an issuance of the Notice to Proceed by the Community College System of New Hampshire.
	2.3 This Contract is executed in a number of counterparts, each of which is an original and constitutes the entire agreement between the parties.  This Contract shall be construed according to the laws of the State.  No portion of this Contract shall ...
	2.4 The Contract Documents are complementary and anything called for by one of the Contract Documents and not called for by the others shall be of like effect as if required by all.
	2.5 Should the Contract Documents contain inconsistencies within a class identified in Item 2.1A, the Contractor shall provide the better quality or greater quantity of work and/or materials.  The Contractor shall identify any perceived discrepancies ...
	2.6 The Contractors and all Subcontractors shall refer to all of the Contract Documents, including those not specifically showing the work of their specialized trades, and shall perform all work reasonably inferable from them as being necessary to pro...
	2.7 All indications or notations which apply to one of a number of similar situations, materials or processes shall be deemed to apply to all such situations, materials or processes wherever they appear in the work, except where a contrary result is c...
	2.8 Where codes, standards, requirements, and publications of public and private bodies are referred to in the Contract Documents, such references shall be understood to be to the latest final and complete revision at the time of receiving Bids unless...
	2.9 Where no explicit quality or standards for materials or workmanship is established for work, such work is to be consistent with the best quality workmanship standards of the applicable trade.
	2.10 All manufactured articles, materials, and equipment shall be applied, assembled, installed, connected, erected, tested, cleaned, and conditioned in accordance with the manufacturer's written or printed directions and instructions, unless specific...
	2.11 The Drawings are made to scale as identified therein, but all working dimensions shall be taken from the figured dimensions and by actual measurements at the job; in no case by scaling.  The Contractor shall study and compare all of the Drawings ...
	2.12 All Drawings and Specifications and copies thereof are the property of the Community College System of New Hampshire and shall not be used by the Contractor or Subcontractor on other Projects.
	PART 3 NOTICE
	3.1 Any written notice by either party to the Contract shall be sufficiently given if delivered to or at the last known business address of the person, partnership or corporation constituting the other party to the Contract, or to his/her, their, or i...
	3.2 The parties shall provide their physical location/address, mailing address, telephone number, fax number, and, where available, pager number(s), email address(es), and other methods of contact for all persons associated with the Contract.
	PART 4 ACCESS TO THE WORK
	4.1 The Contractor shall provide for access to the work, at all times, for observation and/or inspection by the Community College System of New Hampshire, Architect, Consultant, Engineer and City of Keene government officials having jurisdiction.  The...
	PART 5  ACCIDENT PROTECTION
	5.1 It is a condition of this Contract, and shall be made a condition of each subcontract entered into pursuant to the Contract, that the Contractor, any Subcontractors, or Independent Contractors shall not require any laborer or mechanic employed in ...
	PART 6 HAZARDOUS MATERIALS
	6.1 The Contractor shall also be aware of laws and regulations relating to hazardous materials that may be encountered during construction operations, either within project limits or at material sites off the project.  The health and safety of employe...
	6.2 If any abnormal condition is encountered or exposed that indicates the presence of a hazardous material or toxic waste, construction operations shall be immediately suspended in the area and the Contract Representative notified.  No further work s...
	6.3 Exposure to hazardous materials may result from contact with, but not necessarily limited to, such items as drums, barrels, and other containers, waste such as cars, batteries, and building construction debris.  Containers leaking unknown chemical...
	6.4 Disposition of the hazardous material or toxic waste shall be made under the requirements and regulations of the Department of Environmental Services.  Work required to dispose of these materials and any remedial work shall be performed under a Su...
	PART 7  SUBCONTRACTS
	7.1 Nothing contained in the Specifications or Drawings shall be construed as creating any contractual relationship between any Subcontractor and the Community College System of New Hampshire.  The Sections of the Specifications are not intended to co...
	7.2 The Contractor shall be as fully responsible for the acts and omissions of Subcontractors and of persons employed by them, as he/she is for the acts and omissions of persons directly employed by him/her.
	7.3 The Contractor shall, without additional expense to the Community College System of New Hampshire, utilize the services of specialty Subcontractors, as required to complete the work.
	7.4 The Contract Representative will not undertake efforts to settle or resolve any differences between the Contractor and Subcontractors or between Subcontractors.
	7.5 The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to bind Subcontractors to the Contractor by the terms of the General Conditions and other Contract Documents insofar as applicable to the wor...
	PART 8 RESPONSIBILITY OF CONTRACTOR TO ACT IN EMERGENCY
	8.1 In case of any emergency that threatens loss or injury of property, and/or safety of life, the Contractor shall act as the situation may warrant.  He/she shall notify the Contract Representative thereof immediately thereafter.  Any compensation cl...
	8.2 In the event the Community College System of New Hampshire learns of an emergency that threatens loss or injury of property, and/or safety of life, the Community College System of New Hampshire shall notify the Contractor using the contact informa...
	PART 9 MUTUAL RESPONSIBILITY OF CONTRACTORS
	9.1 If the Contractor or any of his/her Subcontractors or employees causes loss or damage to any separate Contractor or Subcontractor on the work, the Contractor or Subcontractor agrees to settle with such separate Contractor or Subcontractor by agree...
	PART 10  PAYMENTS TO CONTRACTOR
	10.1 The Community College System of New Hampshire will process payments to the Contractor each month on the basis of duly certified and approved estimates of the work performed during the preceding period.  In preparing estimates, the material delive...
	10.2 At least ten (10) days before the end of the billing period, the Contractor shall submit to the Contract Representative, an itemized Requisition for Payment, supported by such data substantiating the Contractor's right to payment as the Contract ...
	10.3 Immediately upon receipt of the Monthly Requisition for Payment, Contractor shall post same at the Contractor’s Field Office or project site in a location where Subcontractors have clear access.
	10.4 Retainage:
	A. Contract Payment Withheld:  A 5% retainage shall be withheld from each Progress Payment until issuance of a Certificate of Substantial Completion. The balance remaining after the specified percentage has been retained, less all previous payments, w...
	B. Intentionally omitted.

	10.5 Retainage will be released at Final Payment.
	A. After the Certificate of Substantial Completion has been issued, upon written application by the Contractor and with the approval of the Surety, the Contract Representative may release a portion of the retained amount.

	10.6 Payment for Material On Hand:
	A. Partial payments are made for materials to be incorporated in the Work, provided the materials meet the requirements of the Contract and are delivered on, or in the vicinity of, the Project site and stored in acceptable places.  Partial payments wi...
	B. When material payments exceed $100,000 or 10 percent (10%) of the total contract amount, whichever is less, notarized copies of paid invoices or copies of canceled checks for all such materials must be submitted to the Contract Representative withi...
	C. All material and work covered by partial payments made shall thereupon become the sole property of the Community College System of New Hampshire, but this provision shall not be construed as relieving the Contractor of the sole responsibility of al...

	10.7 Payment for Material Not on Hand:
	A. Upon receipt of a written request by the Contractor, partial payment may be made for acceptable, fully-fabricated, nonperishable materials not delivered that are unique to the Project provided the materials meet the requirements of the Contract and...
	B. Partial payment will be based on the actual cost to the Contractor as indicated on invoices furnished to the Contract Representative.  When material payments exceed $100,000 or 10 percent of the total contract amount, whichever is less, notarized c...

	10.8 Release of Claims:
	A. Neither the final payment nor any part of the retained percentage shall become due until the Contractor shall deliver a complete release of all claims arising under and by virtue of this Contract, including claims releasing the City of Keene and fo...

	10.9 Final Payment:
	A. Application for Final Payment received from the Contractor will be processed for payment not less than 90 days after project acceptance and final completion unless accompanied by a release of the Contract Bond.  This payment shall be the amount of ...

	10.10 Acceptance of Final Payment Constitutes Release:
	A. The acceptance of the Final Payment by the Contractor shall be and shall operate as a release to the Contractor of all claims and of all liability to the Community College System of New Hampshire for all things done or furnished in connection with ...

	PART 11 CONTRACTOR'S TITLE TO MATERIALS
	11.1 No materials or supplies for the work shall be purchased by the Contractor or any Subcontractor subject to any chattel mortgage or under a conditional sale or other agreement by which an interest is retained by the seller.  The Contractor warrant...
	PART 12 CHANGES IN WORK
	12.1 No charge for any extra work or material will be allowed without a fully executed Alteration Order. (Refer to Specification Section 01200-Price and Payment Procedures)
	12.2 The Chancellor may at any time, by a written order, and without notice to the Sureties, make changes in the Drawings and Specifications and Completion Date of the Contract and within the general scope thereof.
	12.3 If any part of the work as installed be at variance with the Contract requirements, the Contract Representative may allow all or any part of such work to remain in place, if found to be in the best interest of the Community College System of New ...
	12.4 The Contractor shall hold the Community College System of New Hampshire and its officers, agents, servants, and employees harmless from liability of any nature including cost and expenses, for or on account of any patented or unpatented invention...
	PART 13 ASSIGNMENTS
	13.1 The Contractor shall not assign the whole or any part of this Contract or any monies due or to become due, hereunder, without the written consent of the Chancellor and of all Sureties executing any Bonds on behalf of the Contractor if in connecti...
	PART 14 SUPERINTENDENCE BY CONTRACTOR
	14.1 The Contractor shall have on the project site, at all times when work is being performed, a competent English speaking Superintendent capable of reading and thoroughly understanding the contract documents and thoroughly experienced in the type of...
	A. The Superintendent shall be responsible for verifying that all materials, installation, coordination, and workmanship are in conformance with the contract documents.
	B. Unless the Contract Representative has granted prior written approval, the Superintendent shall not, himself, engage in "hands-on" construction work.
	C. In the event the Superintendent fails or refuses to perform functions mentioned above as determined by the Contract Representative, the Contractor agrees to a stipulated penalty of $1,200.00 per day, in addition to any liquidated damages provided h...

	PART 15  FAILURE TO COMPLETE WORK ON TIME
	15.1 If the Contractor fails to complete all of the work or sections of the Project, if sections are indicated, within the time specified in the Contract or within any additional time allowed, for each working day the Liquidated Damages identified in ...
	15.2 If the Community College System of New Hampshire permits the Contractor to continue and finish the work after the time fixed for its completion, it shall in no way operate as a waiver on the part of the Community College System of New Hampshire o...
	15.3 The fixed, agreed, liquidated damages shall be assessed in accordance with the following schedule:
	PART 16  SUBSTANTIAL COMPLETION AND FINAL INSPECTION
	16.1 The Contractor shall provide a signed Substantial Completion Application to the Contract Representative when the work is believed to be substantially complete, in accordance with specification section 01700, accompanied by a list of items, referr...
	A. The Certificate of Substantial Completion shall:
	1. Include any modifications to the Punch List or value as determined by the Contract Representative.
	2. Establish the Date of Substantial Completion.
	a. Warranties required by the Contract Documents shall commence on the Date of Substantial Completion unless otherwise provided in the Certificate of Substantial Completion.

	3. Identify the responsibilities of the Community College System of New Hampshire and the Contractor for security, maintenance, heat, utilities, and damage to the work and insurance.
	4. Fix the time limit within which the Contractor shall complete the items listed herein.


	16.2 Partial Occupancy or Use:  The Community College System of New Hampshire may take occupancy or use of completed or partially completed portions of the work upon written agreement between the Chancellor and the Contractor.  Said partial occupancy ...
	A. A Written agreement shall stipulate the time period for completion of all Work and the commencement date for all applicable contract warranties.  Said written agreement shall be preceded by a Contractor generated listing of all incomplete Work, mee...

	16.3 If the Contractor fails to complete the items on the "punch list," by the date specified on the Substantial Completion Certificate, then in addition to the corrective measures listed in the Certificate of Substantial Completion, the Community Col...
	16.4 Upon written notice that the work is ready for final inspection and acceptance, the Contract Representative shall promptly make such inspection, to determine the work is acceptable under the Contract Documents and the Contract fully performed.  T...
	PART 17 DEFAULT AND TERMINATION OF CONTRACT
	17.1 If the Contractor:
	A. Fails to begin work under Contract within the time identified in specification section 01100.
	B. Fails to perform the work with sufficient workers and equipment, or with sufficient materials to assume prompt completion of said work, or
	C. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such work as may be rejected as unacceptable and unsuitable, or
	D. Discontinues the prosecution of the work, or
	E. Fails to resume work, which has been discontinued, within a reasonable time after notice to do so, or
	F. Becomes insolvent or has declared bankruptcy, or commits any act of bankruptcy or insolvency, or
	G. Makes an assignment for the benefit of creditors, or
	H. For any other causes whatsoever, fails to carry on the work in an acceptable manner.

	17.2 The Chancellor will give notice, in writing, to the Contractor and his Surety for such delay, neglect, and default for any item identified above.
	A. Upon receipt of Notification of Default and the Contractor or Surety does not proceed in accordance with said Notification, then the Chancellor will Terminate the Contract.  Upon which, the Chancellor shall have full power and authority, without vi...
	1. All extra costs and charges incurred by the Community College System of New Hampshire as a result of such delay, neglect or default, together with the cost of completing the work under the Contract will be deducted from any monies due or which may ...


	PART 18
	PART 18 TERMINATION OF CONTRACT WITHOUT FAULT
	18.1 Except in cases controlled by the preceding section, the Chancellor, for any cause, including, but not limited to an order of any Federal authority or petition of the Contractor due to circumstances beyond its control may, by written notice to th...
	18.2 Notwithstanding anything to the contrary contained in these conditions, it is understood and agreed by the parties hereto that all obligations of the Community College System of New Hampshire hereunder, including the continuance of payments, are ...
	A. When a Contract, or portion thereof, is terminated before completion of all items of work in the Contract, payment will be made for the actual items of work completed.  Payment of items of work not completed at time of termination shall be the grea...
	1. A percentage of the Contract unit price, which percentage shall be the percentage of completion of the particular item at time of termination.
	2. Such amount as shall be mutually agreed upon by the parties.  No claim for loss of anticipated profits on items or units of work not completed will be allowed.

	B. Reimbursement for organization of the work and mobilization, when not otherwise included in the Contract, shall be made where the volume of work completed is too small to compensate the Contractor for these expenses under the Contract; the intent b...
	C. Acceptable materials, obtained or ordered by the Contractor for the work, and that are not incorporated in the work shall, at the option of the Contractor, be purchased from the Contractor based upon the delivered cost of the materials at such poin...
	D. Termination of a Contract, or a portion thereof, shall not relieve the Contractor of its responsibilities for the work completed nor shall it relieve the Surety of its obligations for and concerning any claims arising out of the work performed.

	PART 19 ASSIGNMENT PROVISION
	19.1 The Contractor hereby agrees that it will assign to the Community College System of New Hampshire, all causes of action that it may acquire under the anti-trust laws of New Hampshire and the United States as a result of conspiracies, combinations...

	Amount of Liquidated Damages
	Original Contract Amount, Plus Any Extras, Alteration Orders, and Alternates
	Per Working Day
	To and Including:
	From More Than:
	$200.00
	$25,000.00
	$0
	$250.00
	$50,000.00
	$25,000.00
	$400.00
	$100,000.00
	$50,000.00
	$450.00
	$500,000.00
	$100,000.00
	$800.00
	$1,000,000.00
	$500,000.00
	$1,200.00
	$2,000,000.00
	$1,000,000.00
	$1,600.00
	$5,000,000.00
	$2,000,000.00
	$2,000.00
	$10,000,000.00
	$5,000,000.00
	$2,400.00
	and above
	$10,000,000.00
	Revised 12/08/04
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	SECTION 01100
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Contract description.
	B. Work by College.
	C. College supplied products.
	D. Contractor's use of site.
	E. Work sequence.
	F. College occupancy.
	G. Specification Conventions.

	1.2 CONTRACT DESCRIPTION
	A. Description
	The roof of the library building is to be replaced. This includes both demolition of existing roofing and installation of the new roof.
	1. Project Includes but not limited to the Disciplines: Roofing
	2. Correction and Clarification: None
	B. The Project will include but not be limited to the Disciplines of: Roofing
	C. Perform Work of Contract under stipulated lump sum grand total contract with the College in accordance with Conditions of Contract.
	D. The Contractor shall, except as otherwise specifically stated in the Contract Documents, provide and pay for all materials, labor, tools, equipment, water, heat, fuel, light, power, transportation, superintendence, temporary construction of every n...

	1.3 WORK BY COLLEGE
	1. None

	1.4 COLLEGE SUPPLIED PRODUCTS
	1. None

	1.5 CONTRACTOR'S USE OF SITE [AND PREMISES]
	A. Limit use of site and premises to allow:
	1. College occupancy.
	2. Work by Others and Work by College.

	B. Access to Site: Limited to Normal working hours.
	C. Construction Operations: Limited to areas as designated in the plans and specifications.
	D. Time Restrictions for Performing Work: Normal working hours of [7:30] am to [4:30] pm, Monday through Friday with the following restrictions:
	1. No access during the following observed holidays:
	a. New Year’s Day.
	b. Martin Luther King Jr./Civil Rights Day.
	c. Presidents’ Day.
	d. Memorial Day.
	e. Juneteenth Holiday (June 19).
	f. Independence Day (Fourth of July).
	g. Labor Day.
	h. Veterans’ Day.
	i. Thanksgiving Day.
	j. Day after Thanksgiving.
	k. Chancellor’s Holiday/Winter Recess (Christmas Eve).
	l. Christmas Day.
	m. Winter Recess Days (December 26-31).

	2. Access for work outside of normal working hours shall be requested in writing to the Contract Representative, at least one week in advance.  The Contract Representative may accept or reject the request.

	E. Utility Outages and Shutdown: Shall be coordinated with the building users to minimize disruption of services and may require work to take place outside of normal working hours with request and approval.

	1.6 WORK SEQUENCE
	A. Work shall commence within 7, days after issuance of Notice to Proceed.  Failure to comply shall constitute Default of Contract.
	B. Construct Work to accommodate College's occupancy requirements during construction period, coordinate construction schedule and operations with CCSNH Contract Administrator:

	1.7 COLLEGE OCCUPANCY
	A. The College intends to occupy the campus during the Project. The Contractor’s guarantee of work identified in Section 1700 shall not commence until the Contractor is granted a Certificate of Substantial Completion.
	B. Cooperate with College to minimize conflict, and to facilitate College's operations.
	C. Schedule the Work to accommodate College occupancy.
	D. Partial Occupancy.  The College will be permitted to partially occupy the premises as phases of the project are completed.  Warranties for items contained within the areas subject to partial occupancy shall commence upon the College’s use of those ...
	1.9 SPECIFICATION CONVENTIONS
	E. These specifications are written in imperative mood and streamlined form.  This imperative language is directed to the Contractor, unless specifically noted otherwise.  The words “shall be” are included by inference where a colon (:) is used within...


	PART 2 PRODUCTS
	PART 3 EXECUTION

	09_01200_Price & Payment Procedures
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Allowances (intentionally omitted).
	B. Testing and inspection allowances. (intentionally omitted)
	C. Schedule of values.
	D. Requisition for payment.
	E. Change procedures.
	F. Defect assessment.
	G. Unit prices.
	H. Alternates (intentionally omitted).

	1.2 ALLOWANCES (intentionally omitted).
	1.3 TESTING AND INSPECTION ALLOWANCES (intentionally omitted)
	1.4 SCHEDULE OF VALUES
	A. Submit printed schedule on AIA Form G703 - Continuation Sheet for G702.  Contractor's standard form or electronic media printout will be considered.
	B. Submit Schedule of Values in duplicate within 15 days after date of issuance of Notice to Proceed.  Failure to submit within specified time period will constitute Default of Contract.
	C. Format: Utilize Table of Contents of these Specifications. Identify each line item with number and title of major specification Section. Identify bonds and insurance, allowances, and alternates
	D. Include a separate line item for the amount of each Allowance and Alternates specified in this section. For unit cost Allowances, identify quantities taken from Contract Documents multiplied by unit cost to achieve total for each item.
	E. Revise schedule to list approved Change Orders, with each Requisitions For Payment.

	1.5 REQUISITION FOR PAYMENT
	A. Submit one copy of each application.
	B. Content and Format: Items on the Requisition for Payment shall be consistent with the items on the Proposal Form.  Utilize the Schedule of Values as documentation for payment items.
	C. Submit updated construction schedule with each Requisition for Payment.
	D. Payment Period: Submit at intervals stipulated in Document 00708 General Conditions. CCSNH
	E. Substantiating Data: When the Contract Representative requires substantiating information, submit data justifying dollar amounts in question.
	F. Include the following with Requisition for Payment, payment will not be processed if any items are missing or incomplete:
	1. Record documents as specified in Section 01700, for review by the Contract Representative, which will be returned to Contractor.
	2. Affidavits attesting to off-site stored products.
	3. Construction progress schedules revised and current as specified in Section 01330.


	1.6 CHANGE PROCEDURES
	A. Submittals: Submit name of individual authorized to receive change documents and be responsible for informing others in Contractor's employ or Subcontractors of changes to the Work.
	B. The Contract Representative will advise of minor changes in the Work not involving adjustment to Contract Sum/Price or Contract Time, or that may be necessary to carry out the work included in the Contract, by issuing supplemental instructions.
	C. The Contract Representative may issue a Proposal Request including a detailed description of proposed change(s) with supplementary or revised Drawings and specifications, a change in Contract Time for executing the change.  The Contractor will prep...
	D. Contractor may propose changes by submitting a request for change(s) to the Contract Representative, describing proposed change and its full effect on the Work. Each request shall be a separate item and sequentially numbered. Include a statement de...
	E. Stipulated Sum/Price Change Order: Based on Proposal Request and Contractor's fixed price quotation or Contractor's request for Change Order as approved by the Contract Representative.  Submit the breakdown of the following items on a Stipulated Su...
	1. The Contractor shall include the following indirect costs for work performed by the General Contractor as part the Contractors’ price:
	a. Worker’s Compensation and Employee Liability.
	b. Unemployment and Social Security Taxes.

	2. In addition to the above indirect costs the General Contractor shall be allowed the following markups:
	a. Ten percent (10%).  Said ten percent (10%) shall be all inclusive for overhead, supervision, and profit for Work performed by the General Contractor
	b. Five percent (5%) on that part of work performed by Subcontractors.
	c. The same percentages above shall apply to Subcontractors.

	3. On any change that involves a net credit to the State, no allowance for overhead, supervision and profit shall be figured.
	4. Extension of Contract Time:  State any requests for extension of Contract Time with justification for such a request.

	F. Unit Price Change Order: For contract unit prices and quantities, the Change Order will be executed on fixed unit price basis. For unit costs or quantities of units of work which are not pre-determined, execute Work under Construction Change Direct...
	G. Construction Change Directive : The Contract Representative may issue directive, signed by the Bureau Administrator or Assistant Administrator, instructing the Contractor to proceed with change in the Work, for subsequent inclusion in a Time and Ma...
	H. Time and Material Change Order: Submit itemized account and supporting data within 10 days of completion of change.  The Contract Representative will determine change allowable in Contract Sum/Price and Contract Time as provided in Contract Documents.
	1. Maintain detailed records of work done on Time and Material basis. Provide full information required for evaluation of proposed changes, and to substantiate costs for changes in the Work.
	2. Document each quotation for change in cost or time with sufficient data to allow evaluation of quotation.  If acceptable, a Change Order for a Not to Exceed Amount will be prepared.
	3. The Contractor as payment in full, including superintendence and overhead, shall accept the compensation herein provided and profit, for extra work performed.  For all such work, the Contractor shall furnish certified copies of the payrolls on form...
	a. Labor (Actual wage + 40%):  The Construction Superintendent is responsible for logging the time for each individual.  For all laborers and foremen engaged on the specific operation and entered directly on the Contractor’s payroll, the Contractor wi...
	1) Contract Bond Premium.
	2) Public Liability Insurance.
	3) Worker’s Compensation Insurance.
	4) Federal Social Security.
	5) Unemployment Compensation Taxes

	b. Materials (Actual Cost + 10%):  For all materials entering permanently into the work plus freight charges thereon, and for all labor not entered directly on his payroll, the Contractor will receive the actual cost, as shown by original receipted bi...
	c. Equipment (Reasonable Rental Charge + 0%):  For any trucks, machinery or special equipment, other than small tools, the Contractor will receive a reasonable rental charge to which sum no percentage will be added.  This rental charge shall be agreed...

	4. In addition to the above costs the General Contractor shall be allowed the following markups:
	a. Ten percent (10%).  Said ten percent (10%) shall be all inclusive for overhead, supervision, and profit for Work performed by the General Contractor
	b. Five percent (5%) on that part of work performed by Subcontractors.
	c. The same percentages above shall apply to Subcontractors.

	5. Extension of Contract Time:  State any requests for extension of Contract Time with justification for such a request.

	I. Any Changes that result in a credit to any portion of the contract and/or a change in the Contract Time must be processed as an Change Order except as provided for in Item 1.2E.
	J. Execution of Change Orders: CCSNH Contract Representative will issue Change Orders per the following procedures.
	1. The Contract Representative reviews cost for Change in Work. If needed the Contract Representative will request additional items, back-up information, and request any possible changes or clarifications.
	2. Contract Representative will prepare a Change Order.
	3. Contract Representative will issue the Change Order to the Contractor for review and signature.
	4. Contractor submits signed Change Order to the Contract Representative.
	5. The Contract Representative completes the Change Order with the signature of the College Representative
	6. A fully signed and executed Change Order is issued to Contract Representative, Clerk of the Works, and Contractor.

	K. Execution of Change Orders:  The Contractor is responsible for preparing and updating a spreadsheet log itemizing all Proposed Changes.  A separate spreadsheet shall be completed for each Allowance Item.  The spreadsheet shall include columns for P...
	1. The Contract Representative reviews cost for Change in Work with the College and Consultant(s).  If needed the Contract Representative will request additional items, back-up information, and request any possible changes or clarifications.
	2. Contract Representative and College Representative signs Change Order.
	3. Contractor can proceed with Change Order Work with direction from the Contract Representative.
	4. Fully signed and executed Change Order is issued to the Contract Representative, Clerk of the Works, and Contractor.

	L. Correlation Of Contractor Submittals:
	1. Promptly revise Schedule of Values and Application for Payment forms to record each authorized Change Order as separate line item and adjust Contract Sum/Price.
	2. Promptly revise progress schedules to reflect change in Contract Time, revise sub-schedules to adjust times for other items of work affected by the change, and resubmit.
	3. Promptly enter changes in Project Record Documents.


	1.7 DEFECT ASSESSMENT
	A. Replace the Work, or portions of the Work, not conforming to specified requirements.
	B. If, in the opinion of the Contract Representative, it is not practical to remove and replace the Work, the Contract Representative will direct appropriate remedy or adjust payment.
	C. The defective Work may remain, but unit sum/price will be adjusted to new sum/price at discretion of the Contract Representative.
	D. Defective Work will be repaired to instructions of and acceptance by the Contract Representative, and unit sum/price will be adjusted to new sum/price at discretion of the Contract Representative.
	E. Authority of the Contract Representative to assess defects and identify payment adjustments, is final.
	F. Non-Payment For Rejected Products: Payment will not be made for rejected products for any of the following:
	1. Products wasted or disposed of in a manner that is not acceptable.
	2. Products determined as unacceptable before or after placement.
	3. Products not completely unloaded from transporting vehicle.
	4. Products placed beyond lines and levels of required Work.
	5. Products remaining on hand after completion of the Work.
	6. Loading, hauling, and disposing of rejected products.


	1.8 UNIT PRICES
	A. NONE

	1.9 ALTERNATES (intentionally omitted)

	PART 2 PRODUCTS
	PART 3 EXECUTION

	10_01300_Administrative Reqs
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Coordination and project conditions.
	B. Permits and fees.
	C. Field engineering.
	D. Preconstruction meeting.
	E. Site mobilization meeting.
	F. Progress meetings.
	G. Pre-installation meetings.
	H. Cutting and patching.
	I. Notification of Subcontractors and Workmen’s Compensation Insurance (SB 78)
	J. Special procedures.

	1.2 COORDINATION AND PROJECT CONDITIONS
	A. Coordinate scheduling, submittals, and Work of various sections of the Specifications to ensure efficient and orderly sequence of installation of interdependent construction elements, with provisions for accommodating items installed later.
	B. The Contractor shall comply with the “Underground Utility Damage Prevention System” by notification to DIG-SAFE SYSTEM of intent to excavate near or around any underground utility installations in public ways.  The Contractor shall call 1-800/225-4...
	C. Prior to any Work, the Contractor shall hire an independent company to locate utilities potentially affected by the Work and as shown and/or identified in the Contract Documents.  All utilities shall be identified by the Contractor on the Record Dr...
	D. Verify utility requirements and characteristics of operating equipment are compatible with building utilities. Coordinate work of various sections having interdependent responsibilities for installing, connecting to, and placing in service, operati...
	E. Coordinate space requirements, supports, and installation of mechanical and electrical Work indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel with lines of bui...
	F. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within construction. Coordinate locations of fixtures and outlets with finish elements.
	G. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial Completion [and for portions of Work designated for State's [partial] occupancy].
	H. After State occupancy of premises, coordinate access to site for correction of defective Work and Work not in accordance with Contract Documents, to minimize disruption of State's activities.

	1.3 PERMITS AND FEES
	A. The CCSNH shall obtain and pay for all permits, and impact fees as may be required by law for construction of CCSNH’s facility. The Contractor shall pay for all fees and charges, and use of the property other than the site of the work for storage o...
	B. The Contractor shall pay all applicable Federal, State, and Local sales and other taxes, except taxes and assessments on the real property comprising the site of the Project.

	1.4 FIELD ENGINEERING (not used)
	1.5 PRECONSTRUCTION MEETING
	A. The Contract Representative will schedule meeting at the Project site prior to Contractor occupancy.
	B. Attendance required (unless otherwise waived): Contract Representative, Clerk of the Works, Contractor, Contractor's Superintendent, and major Subcontractors.
	C. Potential Agenda Topics:
	1. Distribution of Contract Documents.
	2. Submission of list of Subcontractors, insurance carriers, subcontracting relationship, list of products, schedule of values, and progress schedule.
	3. Designation of personnel representing parties in Contract.
	4. Use of premises by CCSNH and Contractor.
	5. College’s requirements and partial occupancy.
	6. Construction facilities and controls provided by CCSNH.
	7. Temporary utilities provided by CCSNH
	8. Security and housekeeping procedures.
	9. Schedules.
	10. Application for payment procedures.
	11. Procedures for maintaining record documents.
	12. Requirements for start-up of equipment.
	13. Inspection and acceptance of equipment put into service during construction period.

	D. Contract Representative shall record minutes and distribute copies within two days after meeting to participants, with one copy to each person in attendance and one to those affected by decisions made.

	1.6 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at weekly intervals.
	B. Attendance required (unless otherwise waived): Contract Representative, Clerk of the Works, Contractor, Contractor's Superintendent, and major Subcontractors.
	C. Potential Agenda Topics:
	1. Review minutes of previous meetings.
	2. Review of Work progress.
	3. Field observations, problems, and decisions.
	4. Identification of problems impeding planned progress.
	5. Review of submittals schedule and status of submittals.
	6. Review of off-site fabrication and delivery schedules.
	7. Maintenance of progress schedule.
	8. Corrective measures to regain projected schedules.
	9. Planned progress during succeeding work period.
	10. Coordination of projected progress.
	11. Maintenance of quality and work standards.
	12. Effect of proposed changes on progress schedule and coordination.
	13. Other business relating to Work.

	D. Contract Representative shall record minutes and distribute copies within two days after meeting to participants, with one copy to each person in attendance and one to those affected by decisions made.

	1.7 PRE-INSTALLATION MEETING(S)
	A. When required in individual specification sections, convene pre-installation meetings at Project site prior to commencing work of specific section.
	B. Require attendance of parties directly affecting, or affected by, Work of specific section.
	C. Notify the Contract Representative seven days in advance of meeting date.
	D. Contractor shall prepare agenda and preside at meeting:
	1. Review conditions of installation, preparation and installation procedures.
	2. Review coordination with related work.



	PART 2 PRODUCTS
	PART 3 EXECUTION
	3.1 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching.
	B. Submit written request in advance of cutting or altering elements affecting:
	1. Structural integrity of element.
	2. Integrity of weather-exposed or moisture-resistant elements.
	3. Efficiency, maintenance, or safety of element.
	4. Visual qualities of sight exposed elements.
	5. Work of CCSNH or separate contractor.

	C. Execute cutting, fitting, and patching [including excavation and fill,] to complete Work, and to:
	1. Fit the several parts together, to integrate with other Work.
	2. Uncover Work to install or correct ill-timed Work.
	3. Remove and replace defective and non-conforming Work.
	4. Remove samples of installed Work for testing.
	5. Provide openings in elements of Work for penetrations of mechanical and electrical Work.

	D. Execute work by methods to avoid damage to other Work, and to provide proper surfaces to receive patching and finishing.
	E. Cut masonry and concrete materials using masonry saw or core drill.
	F. Restore Work with new products in accordance with requirements of Contract Documents.
	G. Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
	H. Maintain integrity of wall, ceiling, roof, or floor construction; completely seal voids.
	I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids with material in accordance with design and code requirements, to full thickness of penetrated element.
	J. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest intersection; for assembly, refinish entire unit.
	K. Identify hazardous substances or conditions exposed during the Work to the Contract Representative for decision or remedy.

	3.2 SPECIAL PROCEDURES
	A. Materials: As specified in product sections; match existing with new products [and salvaged products] for patching and extending work.
	B. Employ skilled and experienced installer to perform alteration work.
	C. Cut, move, or remove items as necessary for access to alterations and renovation Work. Replace and restore at completion.
	D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and deteriorated masonry and concrete. Replace materials as specified for finished Work.
	E. Remove debris and abandoned items from area and from concealed spaces.
	F. Prepare surface and remove surface finishes to permit installation of new work and finishes.
	G. Close openings in exterior surfaces to protect existing work from weather and extremes of temperature and humidity.
	H. Remove, cut, and patch Work in manner to minimize damage and to permit restoring products and finishes to original condition.
	I. Refinish existing visible surfaces to remain in renovated rooms and spaces, to original condition for each material, with neat transition to adjacent finishes.
	J. Where new Work abuts or aligns with existing, provide smooth and even transition. Patch Work to match existing adjacent Work in texture and appearance.
	K. When finished surfaces are cut so that smooth transition with new Work is not possible, terminate existing surface along straight line at natural line of division and submit recommendation to Contract Representative for review.
	L. Where change of plane of 1/inch or more occurs, submit recommendation for providing smooth transition to Contract Representative for review.
	M. Trim existing doors to clear new floor finish. Refinish trim to original condition.
	N. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing other imperfections.
	O. Finish surfaces as specified in individual product sections.



	11_01330_Submittal Procedures
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Submittal procedures.
	B. Construction progress schedules.
	C. Subcontractor list.
	D. Proposed products list.
	E. Product data.
	F. Shop drawings.
	G. Samples.
	H. Design data.
	I. Test reports.
	J. Certificates.
	K. Manufacturer's instructions.
	L. Manufacturer's field reports.
	M. Erection drawings.
	N. Construction photographs.

	1.2 SUBMITTAL PROCEDURES
	A. Transmit each submittal with CCSNH accepted form.
	B. Sequentially number transmittal forms. Mark revised submittals with original number and sequential alphabetic suffix.
	C. Identify Project, Contractor, subcontractor and supplier; pertinent drawing and detail number, and specification section number, appropriate to submittal.
	D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of products required, field dimensions, adjacent construction Work, and coordination of information is in accordance with requirements of the Work and Cont...
	E. Schedule submittals to expedite Project. Coordinate submission of related items.  Deliver to:


	Contract Representative
	Matthew Moore
	Director of Capital Projects & Planning
	F. For each submittal for review, allow 14 days excluding delivery time to and from Contract Representative.
	1. All shop drawings to be returned to Contractor from the Contract Representative.   Direct return of shop drawings from Architect or Engineer to Contractor is not permitted.

	G. Identify variations from Contract Documents and product or system limitations that may be detrimental to successful performance of completed Work.
	H. Allow space on submittals for Contractor and Architect or Engineer review stamps.
	I. When revised for resubmission, identify changes made since previous submission.
	J. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report inability to comply with requirements.
	K. Submittals not requested will not be recognized or processed.
	L. Work shall not begin until [All] submittal items have been approved and returned to General Contractor by the Contract Representative.
	1.3 CONSTRUCTION PROGRESS SCHEDULES
	A. Submit initial schedules at PreConstruction Meeting.
	B. Submit revised Progress Schedules with each Application for Payment.
	C. Distribute copies of reviewed schedules to Project site file, subcontractors, suppliers, and other concerned parties.
	D. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated in schedules.
	E. Submit horizontal bar chart with separate line for each major portion of Work or operation\ and   section of Work, identifying first work day of each week.
	F. Show complete sequence of construction by activity, identifying Work of separate stages and other logically grouped activities. Indicate early and late start, early and late finish, float dates, and duration.
	G. Indicate estimated percentage of completion for each item of Work at each submission.
	H. Submit separate schedule of submittal dates for shop drawings, product data, and samples, including CCSNH furnished products and dates reviewed submittals will be required from Contract Representative. Indicate decision dates for selection of finis...
	I. Indicate delivery dates for furnished products.
	J. Revisions To Schedules:
	1. Indicate progress of each activity to date of submittal, and projected completion date of each activity.
	2. Identify activities modified since previous submittal, major changes in scope, and other identifiable changes.
	3. Prepare narrative report to define problem areas, anticipated delays, and impact on Schedule. Report corrective action taken, or proposed, and its effect including effect of changes on schedules of separate contractors.


	1.4 SUBCONTRACTOR LIST
	A. Submit list, at the PreConstruction Meeting, of subcontractors setting forth in detail the work for which they will be responsible.  In addition, the General Contractor shall identify what work will be performed with the Bidder’s own forces.
	B. Provide Subcontractor and Insurance information as required under SB 78.
	1. Subcontractor list is to include subcontracting relationship and the carrier of Workmen Compensation Insurance for all subcontractors, all tiers.
	2. Proof of Insurance is to be provided within 36 hours of request.
	3. Changes and additional to Subcontractor and Insurance is to be provided to the CCSNH within 36 hours of occurrence.
	4. The CCSNH will post this information in a publicly accessible website for the duration of the contract.


	1.5 PRODUCT DATA
	A. Product Data: Submit for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Submit electronic copies to the Contract Representative. The copy for the CCSNH is separate from the copy the Contractor to provide as part of close out procedures.
	C. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers' standard data to provide information specific to this Project.
	D. Indicate product utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	E. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01700.

	1.6 SHOP DRAWINGS
	A. Shop Drawings: Submit for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Indicate special utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	C. Submit an electronic copy to the Contract Representative. The copy for the CCSNH is separate from the copy the Contractor to provide as part of close out procedures.
	D. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01700.

	1.7 SAMPLES
	A. Samples: Submit for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Samples for Selection as Specified in Product Sections:
	1. Submit to Contract Representative for aesthetic, color, or finish selection.
	2. Submit samples of finishes from full range of manufacturers' standard colors, in custom colors selected, textures, and patterns for Contract Representative and System approval.

	C. Submit samples to illustrate functional and aesthetic characteristics of Products, with integral parts and attachment devices. Coordinate sample submittals for interfacing work.
	D. Include identification on each sample, with full Project information.
	E. Submit number of samples specified in individual specification sections; Contract Representative will retain one sample and Architect or Engineer will retain one sample.
	F. Reviewed samples which may be used in the Work are indicated in individual specification sections.
	G. Samples will not be used for testing purposes unless specifically stated in specification section.
	H. After review, produce duplicates and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents purposes described in Section 01700.

	1.8 DESIGN DATA
	A. Submit for Contract Representative’s knowledge.
	B. Submit for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.

	1.9 TEST REPORTS
	A. Submit for Contract Representative’s knowledge.
	B. Submit test reports for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.

	1.10 CERTIFICATES
	A. When specified in individual specification sections, submit certification by manufacturer, installation/application subcontractor, or Contractor, to Contract Representative in quantities specified for Product Data.
	B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.
	C. Certificates may be recent or previous test results on material or Product, but must be acceptable to the Contract Representative.

	1.11 MANUFACTURER'S INSTRUCTIONS
	A. When specified in individual specification sections, submit printed instructions for delivery, storage, assembly, installation, [start-up,] adjusting, and finishing, to the Contract Representative in quantities specified for Product Data.
	B. Indicate special procedures, perimeter conditions requiring special attention, and special environmental criteria required for application or installation.

	1.12 MANUFACTURER'S FIELD REPORTS
	A. Submit reports for Contract Representative’s and System’s benefit.
	B. Submit report in duplicate within 7 days of observation to the Contract Representative for information.
	C. Submit for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.

	1.13 ERECTION DRAWINGS
	A. Submit to the Architect and Contract Representative for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.
	B. Data indicating inappropriate or unacceptable Work may be subject to action by the Architect, Engineer, or Contract Representative.

	1.14 CONSTRUCTION PHOTOGRAPHS
	A. Provide photographs of construction throughout progress of Work produced by an experienced] photographer, acceptable to the Contract Representative.
	B. Twice monthly submit photographs.
	C. Photographs: Submit digital images on 3-1/2” diskettes or on compact discs.
	D. Take multiple site photographs from differing directions and interior photographs indicating relative progress of the Work, three (3) days maximum prior to submitting.
	E. Identify each image. Identify name of Project, contract number phase orientation of view, date and time of view.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	12_01600_Product Req's
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Products.
	B. Product delivery requirements.
	C. Product storage and handling requirements.
	D. Product options.
	E. Product substitution procedures.
	F. Equipment electrical characteristics and components.

	1.2 PRODUCTS
	A. Furnish products of qualified manufacturers suitable for intended use. Furnish products of each type by single manufacturer unless specified otherwise.
	B. All materials and equipment shall be new, except as specifically permitted by Contract Documents.
	C. Furnish interchangeable components from same manufacturer for components being replaced.
	D. The use of asbestos containing materials shall be prohibited.

	1.3 PRODUCT DELIVERY REQUIREMENTS
	A. Transport and handle products in accordance with manufacturer's instructions.
	B. Promptly inspect shipments to ensure products comply with requirements, quantities are correct, and products are undamaged.
	C. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or damage.

	1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS
	A. Store and protect products in accordance with manufacturers' instructions.
	B. Store with seals and labels intact and legible.
	C. Store sensitive products in weather tight, climate controlled, enclosures in an environment favorable to product.
	D. For exterior storage of fabricated products, place on sloped supports above ground.
	E. Provide bonded off-site storage and protection when site does not permit on-site storage or protection only with prior approval from the Contract Representative.
	F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to prevent condensation and degradation of products.
	G. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with foreign matter.
	H. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage.
	I. Arrange storage of products to permit access for inspection. Periodically inspect to verify products are undamaged and are maintained in acceptable condition.

	1.5 PRODUCT OPTIONS
	A. Products Specified by Reference Standards or by Description Only: Any product meeting those standards or description.
	B. Products Specified by Naming One or More Manufacturers with or without provision for substitutions: Products of one of manufacturers named and meeting specifications, no options or substitutions allowed.  Submit request for substitution for any man...

	1.6 PRODUCT SUBSTITUTION PROCEDURES
	A. Where Bidding Documents stipulate particular Products, substitution requests will ONLY be considered before receipt of Bids.  Submit requests per the requirements specified in this section.
	1. All requests shall be submitted to the Contract Representative not later than five (5) business days before the hour and day set for bid opening.  Incomplete requests or requests received after this deadline will not be considered.
	2. All requests that are approved and are acceptable to CCSNH will be issued as part of an Addendum to each Bidder who has received a set of bidding documents, so that all Bidders may avail themselves of the change in submitting their Proposals.

	B. Substitutions [may] be considered after bid opening when a product becomes unavailable through no fault of the Contractor.  The Contractor shall apply to the Contract Representative, in writing, within ten (10) days of his realizing his inability t...
	C. Document each request with complete data substantiating compliance of proposed Substitution with Contract Documents.
	D. A request constitutes a representation that Bidder:
	1. Has investigated proposed product and determined that it meets or exceeds quality level of specified product.
	2. Will provide same warranty for Substitution as for specified product.
	3. Will coordinate installation and make changes to other Work which may be required for the Work to be complete with no additional cost to the State.
	4. Waives claims for additional costs or time extension which may subsequently become apparent.
	5. Will reimburse Department and Architect and/or Engineer for review or redesign services associated with re-approval by authorities having jurisdiction.

	E. Substitutions will not be considered when they are indicated or implied on Shop Drawing or Product Data submittals, without separate written request, or when acceptance will require revision to Contract Documents.
	F. Substitution Submittal Procedure:
	1. Submit three copies of request for Substitution for consideration. Limit each request to one proposed Substitution.
	2. Submit Shop Drawings, Product Data, and certified test results attesting to proposed product equivalence. Burden of proof is on proposer.
	3. The Department will notify Bidders in writing of decision to accept by issuing an addendum.



	PART 2 PRODUCTS
	A. Not used

	PART 3 EXECUTION

	13_01700__Execution
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Closeout procedures.
	B. Final cleaning.
	C. Protecting installed construction.
	D. Project record documents.
	E. Manual for materials and finishes.
	F. Product warranties and product bonds.
	G. Guarantee of work.

	1.2 CLOSEOUT PROCEDURES
	A. Submit a signed Substantial Completion Application attesting that the Contract Documents have been reviewed, Work has been inspected, and that all Work is complete in accordance with Contract Documents and ready for Contract Representative review. ...
	1. Provide submittals to the Contract Representative as required by the Contract Documents and as required by authorities having jurisdiction.

	B. Only after completion of all Punch List items and submission of all items the Contractor shall submit a Final Application for Payment identifying total adjusted Contract Sum, previous payments, and sum remaining due.
	C. College will occupy portions of building as specified in Section 01100.

	1.3 FINAL CLEANING
	A. Execute final cleaning prior to final project assessment.
	B. Clean debris from roofs, gutters, downspouts, and drainage systems.
	C. Clean site; sweep paved areas, rake clean landscaped surfaces.
	D. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.4 PROTECTING INSTALLED CONSTRUCTION
	A. Protect installed Work and provide special protection where specified in individual specification sections.
	B. Provide temporary and removable protection for installed products. Control activity in immediate work area to prevent damage.
	C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.
	D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of heavy objects, by protecting with durable sheet materials.
	E. Prohibit traffic or storage upon waterproofed or roofed surfaces. When traffic or activity is necessary, obtain recommendations for protection from waterproofing or roofing material manufacturer.
	F. Prohibit traffic from landscaped areas.

	1.5 PROJECT RECORD DOCUMENTS
	A. Maintain on site one set of the following record documents; record actual revisions to the Work:
	1. Drawings.
	2. Specifications.
	3. Addenda.
	4. Change Orders and other modifications to the Contract.
	5. Reviewed Shop Drawings, Product Data, and Samples.
	6. Manufacturer's instruction for assembly, installation, and adjusting.

	B. Ensure entries are complete and accurate, enabling future reference by State.
	C. Store record documents separate from documents used for construction.
	D. Record information concurrent with construction progress, not less than weekly.
	E. Specifications: Legibly mark and record at each product section description of actual products installed, including the following:
	1. Manufacturer's name and product model and number.
	2. Product substitutions or alternates utilized.
	3. Changes made by Addenda and modifications.

	F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction including:
	1. Measured depths of foundations in relation to finish [first] [main] floor datum.
	2. Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permanent surface improvements.
	3. Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
	4. Field changes of dimension and detail.
	5. Details not on original Contract drawings.

	G. Submit documents to the Contract Representative at time of Substantial Completion.

	1.6 MANUAL FOR MATERIALS AND FINISHES
	A. Submit two copies of preliminary draft or proposed formats and outlines of contents before start of Work. The Contract Representative will review draft and return one copy with comments.
	B. For equipment, or component parts of equipment put into service during construction and operated by State, submit documents within ten days after acceptance.
	C. Submit one copy of completed volumes (15) fifteen days prior to Substantial Completion. Draft copy be reviewed and returned after Substantial Completion, with Architect/Engineer comments. Revise content of document sets as required prior to final s...
	D. Submit one set of revised final volumes in final form prior to final inspection, and one electronic version.
	E. Building Products, Applied Materials, and Finishes: Include product data, with catalog number, size, composition, and color and texture designations. Include information for re-ordering custom manufactured products.
	F. Instructions for Care and Maintenance: Include manufacturer's recommendations for cleaning agents and methods, precautions against detrimental agents and methods, and recommended schedule for cleaning and maintenance.
	G. Moisture Protection and Weather Exposed Products: Include product data listing applicable reference standards, chemical composition, and details of installation. Include recommendations for inspections, maintenance, and repair.
	H. Additional Requirements: As specified in individual product specification sections.
	I. Include listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

	1.7 PRODUCT WARRANTIES AND PRODUCT BONDS
	A. Obtain warranties and bonds executed in duplicate by responsible subcontractors, suppliers, and manufacturers, within ten days after Substantial Completion.  All warranties start dates shall be the Substantial Completion Date, if project is phased ...
	B. Execute and assemble transferable warranty documents and bonds from subcontractors, suppliers, and manufacturers.
	C. Verify documents are in proper form, contain full information, and are notarized.
	D. Co-execute submittals when required.
	E. Include Table of Contents and assemble in three D side ring binder with durable plastic cover.
	F. Submit prior to final Application for Payment.
	G. Time of Submittals:
	1. For equipment or component parts of equipment put into service during construction with State's permission, submit documents within (10) ten days after acceptance.
	2. Make other submittals within (10) ten days after Date of Substantial Completion, prior to final Application for Payment.
	3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, submit within (10) ten days after acceptance, listing date of acceptance as beginning of warranty or bond period.


	1.8 GUARANTEE OF WORK
	A. Except as otherwise specified, all work shall be guaranteed by the Contractor against defects resulting form the use of inferior materials, equipment or workmanship for one (1) year from the Date of Substantial Completion of the work.
	B. If, within any guarantee period, repairs or changes are required in connection with guaranteed work, which in the opinion of the Contract Representative, is rendered necessary as a result of the use of materials, equipment or workmanship which are ...
	1. Place in satisfactory condition in every particular, all such guaranteed work, correct all defects therein.
	2. Make good all damage to the building or site, or equipment or contents thereof, which in the opinion of the Contract Representative, is the result of the use of materials, equipment or workmanship which are inferior, defective, or not in accordance...
	3. Make good any work or material, or the equipment and contents of said building or site disturbed in fulfilling any such guarantee.

	C. In any case, wherein fulfilling the requirements of the Contract or of may guarantee, embraced in or required thereby, the Contractor disturbs any work guaranteed under another contract, he shall restore such disturbed work to a condition satisfact...
	D. If the Contractor, after notice, fails to proceed promptly to comply with the terms of the guarantee, the Chancellor may have the defects corrected and the Contractor and his/her Surety shall be liable for all expense incurred.
	E. All special guarantees applicable to definite parts of the work that may be stipulated in the Specifications or other papers forming a part of the Contract shall be subject to the term of this paragraph during the first year of the life of such spe...
	F. Failure to adhere to guarantee terms may result in suspension or barring from the prequalification list, or, alternatively, the requirement of a Letter of Credit or other guaranty equal to a percentage of the Contract amount.
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	03_00110_Inv to Bid
	The Project will include but not be limited to the Disciplines of: Roofing

	04_00115_Request for Qualifications
	1.1 PURPOSE, LAWS, AND REGULATIONS
	A. The purpose of the Prequalification Procedure described in this Document is to provide Owner with a mechanism to evaluate and determine whether Prospective Bidders are qualified to participate in the construction of Project. Evaluation will be limi...

	1.2 DEFINITIONS
	A. Prospective Bidder: A Prospective Bidder is a person or entity who submits a Submittal of Qualifications to Owner.

	1.3 QUALIFICATION PROCEDURES
	A. Prospective Bidders shall complete all required forms and attachments described in the Prequalification Documents, entering "Not Applicable" where information does not apply. Absence of any of the forms included in the Prequalification Documents wi...
	B. Status of Prospective Bidders:
	1. Proprietors submitting bids shall indicate their status as proprietors.
	2. Prospective Bidders submitting qualifications for partnerships shall indicate their status as partners and shall submit a certified copy of the power of attorney authorizing the executor of the submittal to bind the partnership.
	3. Prospective Bidders submitting qualifications for corporations shall indicate their status as corporations and shall submit a certified copy of the board of directors' authorization for the Prospective Bidder to bind the corporation and shall affix...
	4. Prospective Bidders shall provide the following:
	a. Names and addresses of proprietors, of all members of a partnership, or of the corporation's officers.
	b. Name of jurisdiction where the partnership is registered or where the corporation is incorporated. Corporations must be licensed to do business in Project state at the time of executing the Contract.



	1.4 WITHDRAWAL
	A. A Qualification Statement may be withdrawn on personal request received from the Prospective Bidder.

	1.5 QUALIFICATION STATEMENT
	A. The undersigned submits answers to the following questions to enable the Community College System of New Hampshire to judge experience and ability in the work proposed to be done.
	1. The work, if awarded to you, will have the resident personal supervision of whom? State his/her name, title, and their special qualifications.
	________________________________________________________________________
	________________________________________________________________________________________________________________________________________________________________________________________________________________________
	2. (a) Provide a brief history of your firm. (b) Demonstrate that your firm has provided satisfactory work on similar projects.
	a)________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________...

	b)_________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________...
	3. How many years has your organization been in business as a contractor under the name in which you propose to execute this contract?
	________________________________________________________________________
	4.    Has your present organization ever failed to complete any work awarded to it? If so, state when, where and why:
	________________________________________________________________________
	5.  Provide three (3) Examples of Experience with full responsibility for work of a similar size to this project and within 100 miles of the project site.
	END OF DOCUMENT


	05_00204_Instructions to bidders
	Revised 4/17/18
	PART 1  DEFINITIONS
	1.1 Refer to Document 00708:  General Conditions – CCSNH:

	PART 2 PREPARATION AND SUBMISSION OF BIDS
	2.1 The Bidder is required to bid on all items called for in the Proposal.  If Alternates are included, the Bidder shall set forth in the space provided the amount to be added to or deducted from the Lump Sum Base Bid or the Lump Sum Grand Total.  If ...
	2.2 Bids shall be submitted upon the Proposal Form furnished and shall be signed in ink.  The Bidder shall specify a unit price, both in words and figures, for each item called for in the Lump Sum Grand Total Proposal.  All of the words and figures sh...
	2.3 Each bid must contain the full business address of the Bidder and be signed by him/her with his/her usual signature.
	A. Bids by a partnership of any form must furnish the full names of all partners, and must be signed in the partnership name by one of the members of the partnership or by an authorized representative, followed by the designation of the person signing...
	B. Bids by a corporation of any form must be signed with the legal name of the corporation, followed by the name of the State of incorporation and by the signature and designation of the president, secretary or other person authorized to bind it in th...
	C. Bids by proprietorships (individuals), or by individuals with a registered trade name, or doing business under an assumed name (aka d/b/a), shall be executed by the individual in their name, with reference to the trade name or assumed name.

	2.4 Bids to be scanned and transmitted by electronic mail to memoore@ccsnh.edu  no later than the bid deadline.

	PART 3 RECEIPT AND OPENING OF BIDS
	3.1   The bid opening officer will decide when the specified time has arrived, and no bid received or presented thereafter will be considered.  No responsibility or liability will be attached to any officer for the premature opening of a bid not prope...

	PART 4 WITHDRAWAL OF BIDS
	4.1 A bid may be withdrawn upon written request received from the bidder at the Director of Capital Planning and Development office at 26 College Drive, Concord, NH 03301-7407, with reasonable time prior to the time fixed for opening.  Negligence on t...

	PART 5 PROPOSAL GUARANTY (intentionally omitted)
	PART 6 CONDITIONS AT SITE OR BUILDING
	6.1 Bidders shall visit the site and be responsible for having ascertained pertinent local conditions; such as location, accessibility and general character of the site or building, the character and extent of existing work within or adjacent to the s...

	PART 7 EXPLANATION TO BIDDERS
	7.1 No oral explanation in regard to the meaning of the Bidding Documents will be made and no oral instructions will be given before the award of the Contract.  Discrepancies, omissions or doubts as to the meanings of Bidding Documents shall be commun...

	PART 8 REJECTION OF BIDS
	8.1 The Chancellor reserves the right to reject any or all bids, to waive technicalities or to advertise for new bids, if in his/her judgment, the best interests of the State will be promoted thereby.  The Chancellor reserves the right to reject the b...
	8.2 The Chancellor reserves the right to waive any informality in bids received, if in the best interest of the CCSNH.
	8.3 The Chancellor reserves the right to reject any Bidders not meeting all stated requirements.

	PART 9 CONTRACT BOND
	9.1 The successful Bidder, at the time of the execution of the Contract, must deposit with the Chancellor, Surety in the sum equal to one hundred percent (100%) of the amount of the Contract as required by RSA 447:16.  The form of Bond shall be that p...

	PART 10  CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE
	10.1 The Contractor shall deliver to the Chancellor at the time of submitting a signed Contract, certificates of all insurance required hereunder. The certificates of insurance shall contain a description of the project, including the project name and...
	10.2 Prior to the start of the Contractor’s Work, the Contractor and any subcontractors, consultants or third parties approved to perform Services pursuant to this contract, will carry, in full force and effect during the entire term of this Agreement...
	.5) If Contractor is performing snow removal the policy must include the addition of CG 22 92 12 07 for Snow Removal Operations Coverage or equivalent

	10.3 Commercial Automobile Liability
	.1)      Business Auto Liability with limits of at least $1,000,000 for each accident.
	.2) Business Auto coverage must include coverage for liability arising out of all owned, leased, hired and non-owned automobiles.
	.3) Owner and all other parties required of the Contractor, shall be included as additional insured’s on the auto policy.
	10.4 Commercial Umbrella
	.1)       Umbrella limits must be at least $2,000,000.
	.2) Umbrella coverage must include as insured’s all entities that are additional insured’s on the CGL and coverage shall be as broad as provided on the underlying coverages.
	10.5 Workers Compensation and Employers Liability
	.1) Employers Liability Insurance limits of at least $500,000 each accident for bodily injury by accident and $500,000 each employee for injury by disease.
	.2) Where applicable, U.S. Longshore and Harborworkers Compensation Act
	Endorsement shall be attached to the policy.
	.3) Where applicable, the Maritime Coverage Endorsement shall be attached to the Policy.
	.4) All employees, including the Owner, partners and officers, shall provide proof of workers’ compensation coverage prior to working on the job site.
	10.6 Waiver of Subrogation
	.1)      To the fullest extent permitted by law, Contractor waives all rights against Owner and Architect and their agents, officers, directors and employees for recovery of damages to the extent these damages are covered by commercial general liabili...
	10.7 Pollution Liability Insurance
	.1) Pollution  Limits  with  at  least  $1,000,000  each  occurrence,  claim  or wrongful act with an aggregate of $1,000,000 for bodily injury, property damage, pollution or environmental harm arising out of the work, asbestos, lead, or silica relate...
	.2) The policy must meet all other insurance requirements applicable to general liability, including, but not limited to additional insured, waiver of subrogation and cancellation notification.
	.3) If there is a retroactive date, claims made will apply back to the first date of services provided to the Owner.
	.4)       The coverage shall be effective for 5 years following completion of the engagement.
	.5)       Proof of Pollution Liability Insurance shall be provided on a certificate acceptable to the Owner.
	10.8 Attached to each certificate of insurance shall be a copy of the Additional Insured Endorsement that is part of the Contractor’s Commercial General Liability Policy. These certificates and the insurance policies required shall contain a provision...
	10.9 The Contractor shall require each Subcontractor employed on the Project to maintain the coverage listed above unless the Contractor's insurance covers activities of the Subcontractor on the Project.
	10.10 No operations under this Contract shall commence until certificates of insurance attesting to the above listed requirements have been filed with the Chancellor and a Notice to Proceed is issued.
	A. If blasting and/or demolition is required by the Contract, the Contractor or subcontractor shall obtain the respective coverage for those activities, and shall furnish to the Chancellor a Certificate of Insurance evidencing the required coverages p...
	B. Owner’s and Contractor’s Protective Liability (OCP) coverage for the benefit of the Community College System of New Hampshire.
	1. Limits of Liability:
	a. $2,000,000 Each Occurrence
	b. $3,000,000 Aggregate
	c. $2,000,000 Bodily Injury & Property


	C. Property and Builder's Risk Insurance (Fire and Extended Coverage):
	1. The Community College System of New Hampshire shall insure the work included in the Contract, including extras and change orders, on an "All Risk" basis, on one hundred percent (100%) completed value basis of the Contract, as modified.  Builder’s R...
	2. CCSNH is not responsible to insure Contractor’s owned or leased equipment/property.

	D. General Insurance Conditions
	1. Failure to secure and maintain, or add by endorsement, Owner and all subsidiaries, agents, and employees as required shall not act as a defense to the enforcement of the terms of this Contract. Any such insurance policy shall apply separately to ea...
	2. Each policy shall contain a clause prohibiting cancellation or modifications of the policy earlier than thirty (30) days or ten (10) days in cases of non-payment of premium after written notice thereof has been received by CCSNH.

	E.  Indemnification:
	1. To the fullest extent of the law the Contractor shall indemnify, defend, and hold harmless the Community College System of New Hampshire, its Officers, and its agents and employees from and against any and all claims, liabilities, suits or penaltie...

	F. Additional Insurance for Design/Build Contracts:
	1. In addition to the insurance requirements listed in the above paragraphs, the Designer/Builder Team shall provide the following coverage.



	PART 11 BIDDING DOCUMENTS
	11.1 Bidders shall use only complete sets of Bidding Documents in preparation of bids; the CCSNH assumes no responsibility for mistakes due to the use of incomplete sets of Bidding Documents.

	PART 12 SUBSTITUTIONS
	12.1 Where Bidding Documents stipulate particular Products, substitution requests will ONLY be considered before receipt of Bids.  Refer to specification section 01600 – Product Requirements.

	PART 13 AWARD OF CONTRACT
	13.1 The Contract will be Awarded as soon as possible to the Responsible Bidder on the basis of  the Highest Score, see Score Sheet in Section 00300.
	A. The CCSNH may request a Negotiated Price from the Highest Score Responsible Bidder.

	13.2 The signed Contract, together with the Contract Bond, and certificate of insurance shall be returned to the CCSNH within 10 days after the date of notice that the Proposal has been accepted.
	A. If the successful bidder fails to execute the Contract and submit acceptable bond and required attachments within 20 days after the date of notice of acceptance of the Proposal, the CCSNH may cancel the notice of award. Contract award may then be m...

	13.3 Prior to the issuance of Notice to Proceed, each Bidder shall be prepared, if so requested by the Chancellor, to present evidence of his/her experience, qualifications, and financial ability to carry out the terms of the Contract.
	13.4 A Contract that has been Awarded with required attachments is not executed until submitted and approved by the CCSNH Board of Trustees, if required, and issuance of the Notice to Proceed by the CCSNH.

	PART 14 PERMITS AND FEES
	14.1 CCSNH  shall  secure  and  pay  for  all  Permits  and Fees  required  by  the  Work  of  this Contract.
	END OF DOCUMENT 002004


	06_00300_Bid Proposal Form
	07_00708_General Conditions
	PART ITEM
	PART 1  DEFINITIONS
	A. Addendum.  Written and/or graphic information issued before opening Proposals that modifies or interprets the Bidding Documents by additions, deletions, clarifications or corrections.
	B. Advertisement.  A public announcement in the form of an Invitation to Bid, inviting Bids for Work to be performed and/or Materials to be furnished.
	C. Alteration Order.  A written agreement between the Contractor and the Community College System of New Hampshire that amends the Contract and identifies Work that affects either the Contract Sum, Completion Date, Credit, or any combination thereof.
	D. Alternate.  A proposed change in the Work described in the Contract Documents providing the Community College System of New Hampshire with an option to select between alternative materials, products or systems, or to add or delete portions of Work.
	E. Architect. As defined in RSA 310-A:28, a person who, by reason of having acquired through professional education and practical experience an advanced training in building construction and architectural design and an extensive knowledge of building ...
	F. Award.  The acceptance of a Bid prior to execution of Contract.
	G. Bid.  A complete and properly signed Proposal, submitted in accordance with the Bidding Requirements, to perform the Work for the amount or amounts stipulated therein.
	H. Bid Bond.  One form of a Proposal Guaranty executed by the Bidder and a Surety to guarantee that the Bidder will enter into a Contract within a specified time.
	I. Bid Opening Officer.  An authorized representative of the Community College System of New Hampshire, who is responsible for opening and reading of Bids.
	J. Bidder.  A Corporation, Partnership, or Proprietorship submitting a Proposal, subsequent to meeting the Community College System of New Hampshire’s Bidding Requirements.
	K. Bidding Documents. Collectively, the Invitation to Bid, Bidding Requirements, Specifications, Drawings, and Addendum.
	L. Bidding Requirements.  The documents that contain information regarding bidding procedures with which a Bidder must conform and a Proposal that a Bidder shall use to submit a Bid.
	M. Builders Risk Insurance.  A specialized form of property insurance that provides coverage for loss or damage during the course of construction.
	N. Calendar Day.  A day shown on the calendar.
	O. Certificate of Occupancy.  A document issued by the Office of the State Fire Marshal or its authorized representative certifying that all of, or a designated portion of a building, is approved for its designated use.
	P. Certificate of Full or Partial Substantial Completion.  A document prepared by the Community College System of New Hampshire when the Project reaches Substantial Completion and only issued after review and acceptance of the Contractor’s Request for...
	Q. Chancellor. The Chancellor of the Community College System of New Hampshire.
	R. Change Order.  A written agreement between the Contractor and the Community College System of New Hampshire that identifies Work to be completed as part of an Allowance Item.  Any change that affects either the Contract Sum, Contract Time or Credit...
	S. Clerk of the Works.  An authorized representative identified by the Community College System of New Hampshire, responsible for observing construction on the Community College System of New Hampshire’s behalf for conformance with the Contract Docume...
	T. College.  The college who is responsible for the facility and/or will occupy the facility after and/or during the Work. The College(s) has/have no contractual agreement with the Contractor and therefore shall not direct the Contractor in any way.
	U. Commercial General Liability Insurance.  A broad form of liability insurance covering claims for bodily injury and property damage which combines under one policy coverage for business liability exposures, except those specifically excluded.
	V. Completion Date.  The last day of the time allotted or the specific date established as identified in the Contract Documents for Substantial Completion of the Work, including any authorized extensions.
	W. Consultant. The Architect, Engineer, and/or professional engaged to develop/provide Drawings, Specifications and/or other services for the Project.  The Consultant has no contractual agreement with the Contractor and therefore all interaction betwe...
	X. Contract.  The written agreement between the Community College System of New Hampshire and the Contractor setting forth the obligations of the parties as outlined in the Contract Documents.
	Y. Contract Representative.  The Community College System of New Hampshire’s appointed representative is the CCSNH Director of Capital Planning and Development having specific authority to act on the Community College System of New Hampshire’s behalf ...
	Z. Contract Bond.  The approved form of security to the Community College System of New Hampshire (political subdivision) in compliance with RSA 447:16 executed by the Contractor and their Surety or Sureties, guaranteeing complete execution of the con...
	AA. Contract Documents.  Collectively, the Invitation To Bid, Bidding Requirements, Contract Bond, Specifications, Drawings, Addendum, and other documents included in the Contract, and modifications, clarifications, authorized Alteration Orders and Ch...
	BB. Contract Sum.  The amount stated in the Contract.  This sum shall be derived from the Lump Sum Base Bid, Lump Sum Grand Total, or Negotiated Price; modified to reflect the acceptance of any Alternates.  The Notice to Proceed shall state the amount...
	CC. Contractor.  The Corporation, Partnership, or Proprietorship, or any combination thereof, contracting with the Community College System of New Hampshire for performance of prescribed work.
	DD. Contractor’s Request for Certificate of Full or Partial Substantial Completion.  A document prepared by the Contractor when the Project reaches Substantial Completion.
	EE. Contractual Liability.  Liability assumed by the Contractor under a Contract.
	FF. Corporation.  A legal entity organized under the laws of a particular jurisdiction who is legally authorized to do business in the State.
	GG. Credit.  Any Change that results in a reduction in the Contract Sum or Lump Sum Grand Total Items.  All credits shall be processed by an Alteration Order and may include modifications to Lump Sum Grand Total Items.
	HH. Day.  Unless designated as a Working Day, or unless otherwise indicated, this term will mean a Calendar Day.
	II. Drawings (Plans).  The graphic and pictorial documents or reproductions thereof, which show the location, character, dimensions, and details of the prescribed work.
	JJ. Final Completion.  Term denoting that the Work has been completed in accordance with the terms and conditions of the Contract Documents and all Punch List items have been completed.
	KK. Final Payment.  Payment made by the Community College System of New Hampshire to the Contractor, upon Final Completion.
	LL. General Conditions.  The part of the Contract Documents establishing the rights, responsibilities and relationships of the parties.
	MM. Hazardous Material.  Shall include any material regulated by federal or state law and shall include but not limited to asbestos, toxic or hazardous waste, PCBs, combustible gases and materials, petroleum or radioactive material, or any other subst...
	NN. Indemnification.  A contractual obligation by which one person or entity agrees to reimburse others for loss or damage arising from specified liabilities.
	OO. Invitation to Bid.  A portion of the Bidding Documents; the Advertisement for Proposals for Work or Materials on which Bids are requested.  The Advertisement will indicate the time and place of the opening of Proposals, the type and location of Wo...
	PP. Liability Insurance.  A contract under which an insurance company agrees to protect a person or entity against claims arising from a real or alleged failure to fulfill an obligation or duty to a third party who is a named or an incidental benefici...
	QQ. Lump Sum Base Bid.  One type of Proposal where the Bid is established by a single item price to perform all Work excluding any Alternates that may or may not become part of the Contract.
	RR. Lump Sum Grand Total.  One type of Proposal where the Bid is established as a total of various items to perform all Work excluding any Alternates that may or may not become part of the Contract.
	SS. Low Bid.  The Bid stating the lowest price proposed for performance of the Work, conforming to the Bidding Documents.
	TT. Lowest Responsible Bidder.  The Bidder who submits the lowest bona fide Bid and is considered by the Community College System of New Hampshire to be fully responsible and qualified to perform the Work for which the Bid is submitted.
	UU. Material(s).  Any substance and/or product specified for use in the construction of the Project and its appurtenances.
	VV. Negotiated Price.  A Proposal modified by the Lowest Responsible Bidder thru communication with the Community College System of New Hampshire in which changes are made to the Proposal and/or Completion Date as required to meet budget, funding or s...
	WW. Notice to Proceed.  A written notice to the Contractor to proceed with a portion of or all of the Contract Work; including the beginning of Contract time when applicable.  The Notice to Proceed shall act as the final step in awarding the Contract ...
	XX. Occurrence Policy.  An insurance policy that covers acts or omissions occurring during the policy term, regardless of when a claim against the insured is first asserted, even if the policy is no longer in existence.
	YY. Owner’s Protective Liability Coverage.  Third-party legal liability insurance coverage protecting the Community College System of New Hampshire from claims arising from the construction process.
	ZZ. Partnership.  An association of two or more persons or entities to conduct a business that shares profits and losses at a certain proportion.
	AAA. Professional Engineer.  Referred to as Engineer.  As defined in RSA 310-A:2, a person who by reason of advanced knowledge of mathematics and the physical sciences, acquired by professional education and practical experience, is technically and le...
	BBB. Project.  The total construction of the Work to be performed.
	CCC. Proposal.  A Bidder’s offer, on Community College System of New Hampshire prescribed forms, to perform stated work at the quoted price(s).
	DDD. Proposal Guaranty.  The security furnished with a Proposal, which shall be a Bid Bond, certified check or cashier's check and which provide that the Bidder if awarded the Contract will execute such Contract in accordance with the requirements of ...
	EEE. Proprietorship (Individual).  A form of business organization that is owned entirely by one person.
	FFF. Provide.  To furnish and install a product, materials, systems, and/or equipment, complete in place, fully tested and approved.
	GGG. Punch List.  A written document attached to the Certificate of Substantial Completion listing items to be completed or corrected prior to the Community College System of New Hampshire approval of Final Payment.
	HHH. Specifications.  The volume that is part of the Contract Documents which contain the General Conditions, Supplementary General Conditions, Invitation to Bid, and individual sections that consist of written requirements for material, equipment, co...
	III. State.  The State of New Hampshire.
	JJJ. Subcontractor.  A Corporation, Partnership, Proprietorship, Joint Venture or any combination thereof, to whom the Contractor sublets any part of the Contract.
	KKK. Substantial Completion.  As determined by an inspection by the Contract Representative that the work or portion thereof is substantially complete, in accordance with the Contract Documents, such that the Community College System of New Hampshire ...
	LLL. Substitution.  A Material, product or item of equipment in place of that specified.
	MMM. Superintendent.  The Contractor’s authorized representative responsible for field supervision, coordination, and completion of the Work.
	NNN. Supplementary General Conditions.  A part of the Contract Documents which supplements and may also modify, change, add to or delete from provisions of the General Conditions.
	OOO. Surety.  A Corporation, Partnership, or Proprietorship other than the Contractor, executing a bond furnished by the Contractor.
	PPP. Umbrella Liability Insurance.  Insurance providing coverage in an amount above existing liability policies.
	QQQ. Unit Price.  An amount stated in a Lump Sum Grand Total Bid as a price per unit for an item or portion of the contract or for specific materials and/or services described in the Contract Documents.
	RRR. Work.  The construction and services required by the Contract Documents to furnish all labor, materials, equipment, and incidentals necessary to complete the duties, obligations, and requirements imposed by the Contract.
	SSS. Workers’ Compensation Insurance.  Insurance covering the liability of an employer to employees for compensation and other benefits required by workers’ compensation laws with respect to injury, sickness, disease or death arising from their employ...
	TTT. Working Day.  Any calendar day, except Saturdays, Sundays, and Contract designated legal holidays.

	PART 2  CONTRACT DOCUMENTS
	2.1 The Contract Documents consist of the Invitation to Bid, Contract Agreement, General Conditions, Supplementary General Conditions, Drawings and Specifications, including all Addenda issued prior to execution of the Contract, wage scales where appl...
	A. Hierarchy of the Contract Documents shall be interpreted according to the following classes:
	1. Community College System of New Hampshire approved modifications to the Contract Documents after execution of the Contract.
	2. Addenda.
	3. Supplemental General Conditions.
	4. General Conditions.
	5. Division 1 – General Requirements.
	6. Remaining Specifications.
	7. Larger Scale Drawings & Details.
	8. Remaining Drawings.


	2.2 A fully executed Contract shall not be in effect until the contract is approved and an issuance of the Notice to Proceed by the Community College System of New Hampshire.
	2.3 This Contract is executed in a number of counterparts, each of which is an original and constitutes the entire agreement between the parties.  This Contract shall be construed according to the laws of the State.  No portion of this Contract shall ...
	2.4 The Contract Documents are complementary and anything called for by one of the Contract Documents and not called for by the others shall be of like effect as if required by all.
	2.5 Should the Contract Documents contain inconsistencies within a class identified in Item 2.1A, the Contractor shall provide the better quality or greater quantity of work and/or materials.  The Contractor shall identify any perceived discrepancies ...
	2.6 The Contractors and all Subcontractors shall refer to all of the Contract Documents, including those not specifically showing the work of their specialized trades, and shall perform all work reasonably inferable from them as being necessary to pro...
	2.7 All indications or notations which apply to one of a number of similar situations, materials or processes shall be deemed to apply to all such situations, materials or processes wherever they appear in the work, except where a contrary result is c...
	2.8 Where codes, standards, requirements, and publications of public and private bodies are referred to in the Contract Documents, such references shall be understood to be to the latest final and complete revision at the time of receiving Bids unless...
	2.9 Where no explicit quality or standards for materials or workmanship is established for work, such work is to be consistent with the best quality workmanship standards of the applicable trade.
	2.10 All manufactured articles, materials, and equipment shall be applied, assembled, installed, connected, erected, tested, cleaned, and conditioned in accordance with the manufacturer's written or printed directions and instructions, unless specific...
	2.11 The Drawings are made to scale as identified therein, but all working dimensions shall be taken from the figured dimensions and by actual measurements at the job; in no case by scaling.  The Contractor shall study and compare all of the Drawings ...
	2.12 All Drawings and Specifications and copies thereof are the property of the Community College System of New Hampshire and shall not be used by the Contractor or Subcontractor on other Projects.
	PART 3 NOTICE
	3.1 Any written notice by either party to the Contract shall be sufficiently given if delivered to or at the last known business address of the person, partnership or corporation constituting the other party to the Contract, or to his/her, their, or i...
	3.2 The parties shall provide their physical location/address, mailing address, telephone number, fax number, and, where available, pager number(s), email address(es), and other methods of contact for all persons associated with the Contract.
	PART 4 ACCESS TO THE WORK
	4.1 The Contractor shall provide for access to the work, at all times, for observation and/or inspection by the Community College System of New Hampshire, Architect, Consultant, Engineer and City of Keene government officials having jurisdiction.  The...
	PART 5  ACCIDENT PROTECTION
	5.1 It is a condition of this Contract, and shall be made a condition of each subcontract entered into pursuant to the Contract, that the Contractor, any Subcontractors, or Independent Contractors shall not require any laborer or mechanic employed in ...
	PART 6 HAZARDOUS MATERIALS
	6.1 The Contractor shall also be aware of laws and regulations relating to hazardous materials that may be encountered during construction operations, either within project limits or at material sites off the project.  The health and safety of employe...
	6.2 If any abnormal condition is encountered or exposed that indicates the presence of a hazardous material or toxic waste, construction operations shall be immediately suspended in the area and the Contract Representative notified.  No further work s...
	6.3 Exposure to hazardous materials may result from contact with, but not necessarily limited to, such items as drums, barrels, and other containers, waste such as cars, batteries, and building construction debris.  Containers leaking unknown chemical...
	6.4 Disposition of the hazardous material or toxic waste shall be made under the requirements and regulations of the Department of Environmental Services.  Work required to dispose of these materials and any remedial work shall be performed under a Su...
	PART 7  SUBCONTRACTS
	7.1 Nothing contained in the Specifications or Drawings shall be construed as creating any contractual relationship between any Subcontractor and the Community College System of New Hampshire.  The Sections of the Specifications are not intended to co...
	7.2 The Contractor shall be as fully responsible for the acts and omissions of Subcontractors and of persons employed by them, as he/she is for the acts and omissions of persons directly employed by him/her.
	7.3 The Contractor shall, without additional expense to the Community College System of New Hampshire, utilize the services of specialty Subcontractors, as required to complete the work.
	7.4 The Contract Representative will not undertake efforts to settle or resolve any differences between the Contractor and Subcontractors or between Subcontractors.
	7.5 The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to bind Subcontractors to the Contractor by the terms of the General Conditions and other Contract Documents insofar as applicable to the wor...
	PART 8 RESPONSIBILITY OF CONTRACTOR TO ACT IN EMERGENCY
	8.1 In case of any emergency that threatens loss or injury of property, and/or safety of life, the Contractor shall act as the situation may warrant.  He/she shall notify the Contract Representative thereof immediately thereafter.  Any compensation cl...
	8.2 In the event the Community College System of New Hampshire learns of an emergency that threatens loss or injury of property, and/or safety of life, the Community College System of New Hampshire shall notify the Contractor using the contact informa...
	PART 9 MUTUAL RESPONSIBILITY OF CONTRACTORS
	9.1 If the Contractor or any of his/her Subcontractors or employees causes loss or damage to any separate Contractor or Subcontractor on the work, the Contractor or Subcontractor agrees to settle with such separate Contractor or Subcontractor by agree...
	PART 10  PAYMENTS TO CONTRACTOR
	10.1 The Community College System of New Hampshire will process payments to the Contractor each month on the basis of duly certified and approved estimates of the work performed during the preceding period.  In preparing estimates, the material delive...
	10.2 At least ten (10) days before the end of the billing period, the Contractor shall submit to the Contract Representative, an itemized Requisition for Payment, supported by such data substantiating the Contractor's right to payment as the Contract ...
	10.3 Immediately upon receipt of the Monthly Requisition for Payment, Contractor shall post same at the Contractor’s Field Office or project site in a location where Subcontractors have clear access.
	10.4 Retainage:
	A. Contract Payment Withheld:  A 5% retainage shall be withheld from each Progress Payment until issuance of a Certificate of Substantial Completion. The balance remaining after the specified percentage has been retained, less all previous payments, w...
	B. Intentionally omitted.

	10.5 Retainage will be released at Final Payment.
	A. After the Certificate of Substantial Completion has been issued, upon written application by the Contractor and with the approval of the Surety, the Contract Representative may release a portion of the retained amount.

	10.6 Payment for Material On Hand:
	A. Partial payments are made for materials to be incorporated in the Work, provided the materials meet the requirements of the Contract and are delivered on, or in the vicinity of, the Project site and stored in acceptable places.  Partial payments wi...
	B. When material payments exceed $100,000 or 10 percent (10%) of the total contract amount, whichever is less, notarized copies of paid invoices or copies of canceled checks for all such materials must be submitted to the Contract Representative withi...
	C. All material and work covered by partial payments made shall thereupon become the sole property of the Community College System of New Hampshire, but this provision shall not be construed as relieving the Contractor of the sole responsibility of al...

	10.7 Payment for Material Not on Hand:
	A. Upon receipt of a written request by the Contractor, partial payment may be made for acceptable, fully-fabricated, nonperishable materials not delivered that are unique to the Project provided the materials meet the requirements of the Contract and...
	B. Partial payment will be based on the actual cost to the Contractor as indicated on invoices furnished to the Contract Representative.  When material payments exceed $100,000 or 10 percent of the total contract amount, whichever is less, notarized c...

	10.8 Release of Claims:
	A. Neither the final payment nor any part of the retained percentage shall become due until the Contractor shall deliver a complete release of all claims arising under and by virtue of this Contract, including claims releasing the City of Keene and fo...

	10.9 Final Payment:
	A. Application for Final Payment received from the Contractor will be processed for payment not less than 90 days after project acceptance and final completion unless accompanied by a release of the Contract Bond.  This payment shall be the amount of ...

	10.10 Acceptance of Final Payment Constitutes Release:
	A. The acceptance of the Final Payment by the Contractor shall be and shall operate as a release to the Contractor of all claims and of all liability to the Community College System of New Hampshire for all things done or furnished in connection with ...

	PART 11 CONTRACTOR'S TITLE TO MATERIALS
	11.1 No materials or supplies for the work shall be purchased by the Contractor or any Subcontractor subject to any chattel mortgage or under a conditional sale or other agreement by which an interest is retained by the seller.  The Contractor warrant...
	PART 12 CHANGES IN WORK
	12.1 No charge for any extra work or material will be allowed without a fully executed Alteration Order. (Refer to Specification Section 01200-Price and Payment Procedures)
	12.2 The Chancellor may at any time, by a written order, and without notice to the Sureties, make changes in the Drawings and Specifications and Completion Date of the Contract and within the general scope thereof.
	12.3 If any part of the work as installed be at variance with the Contract requirements, the Contract Representative may allow all or any part of such work to remain in place, if found to be in the best interest of the Community College System of New ...
	12.4 The Contractor shall hold the Community College System of New Hampshire and its officers, agents, servants, and employees harmless from liability of any nature including cost and expenses, for or on account of any patented or unpatented invention...
	PART 13 ASSIGNMENTS
	13.1 The Contractor shall not assign the whole or any part of this Contract or any monies due or to become due, hereunder, without the written consent of the Chancellor and of all Sureties executing any Bonds on behalf of the Contractor if in connecti...
	PART 14 SUPERINTENDENCE BY CONTRACTOR
	14.1 The Contractor shall have on the project site, at all times when work is being performed, a competent English speaking Superintendent capable of reading and thoroughly understanding the contract documents and thoroughly experienced in the type of...
	A. The Superintendent shall be responsible for verifying that all materials, installation, coordination, and workmanship are in conformance with the contract documents.
	B. Unless the Contract Representative has granted prior written approval, the Superintendent shall not, himself, engage in "hands-on" construction work.
	C. In the event the Superintendent fails or refuses to perform functions mentioned above as determined by the Contract Representative, the Contractor agrees to a stipulated penalty of $1,200.00 per day, in addition to any liquidated damages provided h...

	PART 15  FAILURE TO COMPLETE WORK ON TIME
	15.1 If the Contractor fails to complete all of the work or sections of the Project, if sections are indicated, within the time specified in the Contract or within any additional time allowed, for each working day the Liquidated Damages identified in ...
	15.2 If the Community College System of New Hampshire permits the Contractor to continue and finish the work after the time fixed for its completion, it shall in no way operate as a waiver on the part of the Community College System of New Hampshire o...
	15.3 The fixed, agreed, liquidated damages shall be assessed in accordance with the following schedule:
	PART 16  SUBSTANTIAL COMPLETION AND FINAL INSPECTION
	16.1 The Contractor shall provide a signed Substantial Completion Application to the Contract Representative when the work is believed to be substantially complete, in accordance with specification section 01700, accompanied by a list of items, referr...
	A. The Certificate of Substantial Completion shall:
	1. Include any modifications to the Punch List or value as determined by the Contract Representative.
	2. Establish the Date of Substantial Completion.
	a. Warranties required by the Contract Documents shall commence on the Date of Substantial Completion unless otherwise provided in the Certificate of Substantial Completion.

	3. Identify the responsibilities of the Community College System of New Hampshire and the Contractor for security, maintenance, heat, utilities, and damage to the work and insurance.
	4. Fix the time limit within which the Contractor shall complete the items listed herein.


	16.2 Partial Occupancy or Use:  The Community College System of New Hampshire may take occupancy or use of completed or partially completed portions of the work upon written agreement between the Chancellor and the Contractor.  Said partial occupancy ...
	A. A Written agreement shall stipulate the time period for completion of all Work and the commencement date for all applicable contract warranties.  Said written agreement shall be preceded by a Contractor generated listing of all incomplete Work, mee...

	16.3 If the Contractor fails to complete the items on the "punch list," by the date specified on the Substantial Completion Certificate, then in addition to the corrective measures listed in the Certificate of Substantial Completion, the Community Col...
	16.4 Upon written notice that the work is ready for final inspection and acceptance, the Contract Representative shall promptly make such inspection, to determine the work is acceptable under the Contract Documents and the Contract fully performed.  T...
	PART 17 DEFAULT AND TERMINATION OF CONTRACT
	17.1 If the Contractor:
	A. Fails to begin work under Contract within the time identified in specification section 01100.
	B. Fails to perform the work with sufficient workers and equipment, or with sufficient materials to assume prompt completion of said work, or
	C. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such work as may be rejected as unacceptable and unsuitable, or
	D. Discontinues the prosecution of the work, or
	E. Fails to resume work, which has been discontinued, within a reasonable time after notice to do so, or
	F. Becomes insolvent or has declared bankruptcy, or commits any act of bankruptcy or insolvency, or
	G. Makes an assignment for the benefit of creditors, or
	H. For any other causes whatsoever, fails to carry on the work in an acceptable manner.

	17.2 The Chancellor will give notice, in writing, to the Contractor and his Surety for such delay, neglect, and default for any item identified above.
	A. Upon receipt of Notification of Default and the Contractor or Surety does not proceed in accordance with said Notification, then the Chancellor will Terminate the Contract.  Upon which, the Chancellor shall have full power and authority, without vi...
	1. All extra costs and charges incurred by the Community College System of New Hampshire as a result of such delay, neglect or default, together with the cost of completing the work under the Contract will be deducted from any monies due or which may ...


	PART 18
	PART 18 TERMINATION OF CONTRACT WITHOUT FAULT
	18.1 Except in cases controlled by the preceding section, the Chancellor, for any cause, including, but not limited to an order of any Federal authority or petition of the Contractor due to circumstances beyond its control may, by written notice to th...
	18.2 Notwithstanding anything to the contrary contained in these conditions, it is understood and agreed by the parties hereto that all obligations of the Community College System of New Hampshire hereunder, including the continuance of payments, are ...
	A. When a Contract, or portion thereof, is terminated before completion of all items of work in the Contract, payment will be made for the actual items of work completed.  Payment of items of work not completed at time of termination shall be the grea...
	1. A percentage of the Contract unit price, which percentage shall be the percentage of completion of the particular item at time of termination.
	2. Such amount as shall be mutually agreed upon by the parties.  No claim for loss of anticipated profits on items or units of work not completed will be allowed.

	B. Reimbursement for organization of the work and mobilization, when not otherwise included in the Contract, shall be made where the volume of work completed is too small to compensate the Contractor for these expenses under the Contract; the intent b...
	C. Acceptable materials, obtained or ordered by the Contractor for the work, and that are not incorporated in the work shall, at the option of the Contractor, be purchased from the Contractor based upon the delivered cost of the materials at such poin...
	D. Termination of a Contract, or a portion thereof, shall not relieve the Contractor of its responsibilities for the work completed nor shall it relieve the Surety of its obligations for and concerning any claims arising out of the work performed.

	PART 19 ASSIGNMENT PROVISION
	19.1 The Contractor hereby agrees that it will assign to the Community College System of New Hampshire, all causes of action that it may acquire under the anti-trust laws of New Hampshire and the United States as a result of conspiracies, combinations...

	Amount of Liquidated Damages
	Original Contract Amount, Plus Any Extras, Alteration Orders, and Alternates
	Per Working Day
	To and Including:
	From More Than:
	$200.00
	$25,000.00
	$0
	$250.00
	$50,000.00
	$25,000.00
	$400.00
	$100,000.00
	$50,000.00
	$450.00
	$500,000.00
	$100,000.00
	$800.00
	$1,000,000.00
	$500,000.00
	$1,200.00
	$2,000,000.00
	$1,000,000.00
	$1,600.00
	$5,000,000.00
	$2,000,000.00
	$2,000.00
	$10,000,000.00
	$5,000,000.00
	$2,400.00
	and above
	$10,000,000.00
	Revised 12/08/04

	08_01100_Summary
	SECTION 01100
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Contract description.
	B. Work by College.
	C. College supplied products.
	D. Contractor's use of site.
	E. Work sequence.
	F. College occupancy.
	G. Specification Conventions.

	1.2 CONTRACT DESCRIPTION
	A. Description
	The roof of the library building is to be replaced. This includes both demolition of existing roofing and installation of the new roof.
	1. Project Includes but not limited to the Disciplines: Roofing
	2. Correction and Clarification: None
	B. The Project will include but not be limited to the Disciplines of: Roofing
	C. Perform Work of Contract under stipulated lump sum grand total contract with the College in accordance with Conditions of Contract.
	D. The Contractor shall, except as otherwise specifically stated in the Contract Documents, provide and pay for all materials, labor, tools, equipment, water, heat, fuel, light, power, transportation, superintendence, temporary construction of every n...

	1.3 WORK BY COLLEGE
	1. None

	1.4 COLLEGE SUPPLIED PRODUCTS
	1. None

	1.5 CONTRACTOR'S USE OF SITE [AND PREMISES]
	A. Limit use of site and premises to allow:
	1. College occupancy.
	2. Work by Others and Work by College.

	B. Access to Site: Limited to Normal working hours.
	C. Construction Operations: Limited to areas as designated in the plans and specifications.
	D. Time Restrictions for Performing Work: Normal working hours of [7:30] am to [4:30] pm, Monday through Friday with the following restrictions:
	1. No access during the following observed holidays:
	a. New Year’s Day.
	b. Martin Luther King Jr./Civil Rights Day.
	c. Presidents’ Day.
	d. Memorial Day.
	e. Juneteenth Holiday (June 19).
	f. Independence Day (Fourth of July).
	g. Labor Day.
	h. Veterans’ Day.
	i. Thanksgiving Day.
	j. Day after Thanksgiving.
	k. Chancellor’s Holiday/Winter Recess (Christmas Eve).
	l. Christmas Day.
	m. Winter Recess Days (December 26-31).

	2. Access for work outside of normal working hours shall be requested in writing to the Contract Representative, at least one week in advance.  The Contract Representative may accept or reject the request.

	E. Utility Outages and Shutdown: Shall be coordinated with the building users to minimize disruption of services and may require work to take place outside of normal working hours with request and approval.

	1.6 WORK SEQUENCE
	A. Work shall commence within 7, days after issuance of Notice to Proceed.  Failure to comply shall constitute Default of Contract.
	B. Construct Work to accommodate College's occupancy requirements during construction period, coordinate construction schedule and operations with CCSNH Contract Administrator:

	1.7 COLLEGE OCCUPANCY
	A. The College intends to occupy the campus during the Project. The Contractor’s guarantee of work identified in Section 1700 shall not commence until the Contractor is granted a Certificate of Substantial Completion.
	B. Cooperate with College to minimize conflict, and to facilitate College's operations.
	C. Schedule the Work to accommodate College occupancy.
	D. Partial Occupancy.  The College will be permitted to partially occupy the premises as phases of the project are completed.  Warranties for items contained within the areas subject to partial occupancy shall commence upon the College’s use of those ...
	1.9 SPECIFICATION CONVENTIONS
	E. These specifications are written in imperative mood and streamlined form.  This imperative language is directed to the Contractor, unless specifically noted otherwise.  The words “shall be” are included by inference where a colon (:) is used within...


	PART 2 PRODUCTS
	PART 3 EXECUTION

	09_01200_Price & Payment Procedures
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Allowances (intentionally omitted).
	B. Testing and inspection allowances. (intentionally omitted)
	C. Schedule of values.
	D. Requisition for payment.
	E. Change procedures.
	F. Defect assessment.
	G. Unit prices.
	H. Alternates (intentionally omitted).

	1.2 ALLOWANCES (intentionally omitted).
	1.3 TESTING AND INSPECTION ALLOWANCES (intentionally omitted)
	1.4 SCHEDULE OF VALUES
	A. Submit printed schedule on AIA Form G703 - Continuation Sheet for G702.  Contractor's standard form or electronic media printout will be considered.
	B. Submit Schedule of Values in duplicate within 15 days after date of issuance of Notice to Proceed.  Failure to submit within specified time period will constitute Default of Contract.
	C. Format: Utilize Table of Contents of these Specifications. Identify each line item with number and title of major specification Section. Identify bonds and insurance, allowances, and alternates
	D. Include a separate line item for the amount of each Allowance and Alternates specified in this section. For unit cost Allowances, identify quantities taken from Contract Documents multiplied by unit cost to achieve total for each item.
	E. Revise schedule to list approved Change Orders, with each Requisitions For Payment.

	1.5 REQUISITION FOR PAYMENT
	A. Submit one copy of each application.
	B. Content and Format: Items on the Requisition for Payment shall be consistent with the items on the Proposal Form.  Utilize the Schedule of Values as documentation for payment items.
	C. Submit updated construction schedule with each Requisition for Payment.
	D. Payment Period: Submit at intervals stipulated in Document 00708 General Conditions. CCSNH
	E. Substantiating Data: When the Contract Representative requires substantiating information, submit data justifying dollar amounts in question.
	F. Include the following with Requisition for Payment, payment will not be processed if any items are missing or incomplete:
	1. Record documents as specified in Section 01700, for review by the Contract Representative, which will be returned to Contractor.
	2. Affidavits attesting to off-site stored products.
	3. Construction progress schedules revised and current as specified in Section 01330.


	1.6 CHANGE PROCEDURES
	A. Submittals: Submit name of individual authorized to receive change documents and be responsible for informing others in Contractor's employ or Subcontractors of changes to the Work.
	B. The Contract Representative will advise of minor changes in the Work not involving adjustment to Contract Sum/Price or Contract Time, or that may be necessary to carry out the work included in the Contract, by issuing supplemental instructions.
	C. The Contract Representative may issue a Proposal Request including a detailed description of proposed change(s) with supplementary or revised Drawings and specifications, a change in Contract Time for executing the change.  The Contractor will prep...
	D. Contractor may propose changes by submitting a request for change(s) to the Contract Representative, describing proposed change and its full effect on the Work. Each request shall be a separate item and sequentially numbered. Include a statement de...
	E. Stipulated Sum/Price Change Order: Based on Proposal Request and Contractor's fixed price quotation or Contractor's request for Change Order as approved by the Contract Representative.  Submit the breakdown of the following items on a Stipulated Su...
	1. The Contractor shall include the following indirect costs for work performed by the General Contractor as part the Contractors’ price:
	a. Worker’s Compensation and Employee Liability.
	b. Unemployment and Social Security Taxes.

	2. In addition to the above indirect costs the General Contractor shall be allowed the following markups:
	a. Ten percent (10%).  Said ten percent (10%) shall be all inclusive for overhead, supervision, and profit for Work performed by the General Contractor
	b. Five percent (5%) on that part of work performed by Subcontractors.
	c. The same percentages above shall apply to Subcontractors.

	3. On any change that involves a net credit to the State, no allowance for overhead, supervision and profit shall be figured.
	4. Extension of Contract Time:  State any requests for extension of Contract Time with justification for such a request.

	F. Unit Price Change Order: For contract unit prices and quantities, the Change Order will be executed on fixed unit price basis. For unit costs or quantities of units of work which are not pre-determined, execute Work under Construction Change Direct...
	G. Construction Change Directive : The Contract Representative may issue directive, signed by the Bureau Administrator or Assistant Administrator, instructing the Contractor to proceed with change in the Work, for subsequent inclusion in a Time and Ma...
	H. Time and Material Change Order: Submit itemized account and supporting data within 10 days of completion of change.  The Contract Representative will determine change allowable in Contract Sum/Price and Contract Time as provided in Contract Documents.
	1. Maintain detailed records of work done on Time and Material basis. Provide full information required for evaluation of proposed changes, and to substantiate costs for changes in the Work.
	2. Document each quotation for change in cost or time with sufficient data to allow evaluation of quotation.  If acceptable, a Change Order for a Not to Exceed Amount will be prepared.
	3. The Contractor as payment in full, including superintendence and overhead, shall accept the compensation herein provided and profit, for extra work performed.  For all such work, the Contractor shall furnish certified copies of the payrolls on form...
	a. Labor (Actual wage + 40%):  The Construction Superintendent is responsible for logging the time for each individual.  For all laborers and foremen engaged on the specific operation and entered directly on the Contractor’s payroll, the Contractor wi...
	1) Contract Bond Premium.
	2) Public Liability Insurance.
	3) Worker’s Compensation Insurance.
	4) Federal Social Security.
	5) Unemployment Compensation Taxes

	b. Materials (Actual Cost + 10%):  For all materials entering permanently into the work plus freight charges thereon, and for all labor not entered directly on his payroll, the Contractor will receive the actual cost, as shown by original receipted bi...
	c. Equipment (Reasonable Rental Charge + 0%):  For any trucks, machinery or special equipment, other than small tools, the Contractor will receive a reasonable rental charge to which sum no percentage will be added.  This rental charge shall be agreed...

	4. In addition to the above costs the General Contractor shall be allowed the following markups:
	a. Ten percent (10%).  Said ten percent (10%) shall be all inclusive for overhead, supervision, and profit for Work performed by the General Contractor
	b. Five percent (5%) on that part of work performed by Subcontractors.
	c. The same percentages above shall apply to Subcontractors.

	5. Extension of Contract Time:  State any requests for extension of Contract Time with justification for such a request.

	I. Any Changes that result in a credit to any portion of the contract and/or a change in the Contract Time must be processed as an Change Order except as provided for in Item 1.2E.
	J. Execution of Change Orders: CCSNH Contract Representative will issue Change Orders per the following procedures.
	1. The Contract Representative reviews cost for Change in Work. If needed the Contract Representative will request additional items, back-up information, and request any possible changes or clarifications.
	2. Contract Representative will prepare a Change Order.
	3. Contract Representative will issue the Change Order to the Contractor for review and signature.
	4. Contractor submits signed Change Order to the Contract Representative.
	5. The Contract Representative completes the Change Order with the signature of the College Representative
	6. A fully signed and executed Change Order is issued to Contract Representative, Clerk of the Works, and Contractor.

	K. Execution of Change Orders:  The Contractor is responsible for preparing and updating a spreadsheet log itemizing all Proposed Changes.  A separate spreadsheet shall be completed for each Allowance Item.  The spreadsheet shall include columns for P...
	1. The Contract Representative reviews cost for Change in Work with the College and Consultant(s).  If needed the Contract Representative will request additional items, back-up information, and request any possible changes or clarifications.
	2. Contract Representative and College Representative signs Change Order.
	3. Contractor can proceed with Change Order Work with direction from the Contract Representative.
	4. Fully signed and executed Change Order is issued to the Contract Representative, Clerk of the Works, and Contractor.

	L. Correlation Of Contractor Submittals:
	1. Promptly revise Schedule of Values and Application for Payment forms to record each authorized Change Order as separate line item and adjust Contract Sum/Price.
	2. Promptly revise progress schedules to reflect change in Contract Time, revise sub-schedules to adjust times for other items of work affected by the change, and resubmit.
	3. Promptly enter changes in Project Record Documents.


	1.7 DEFECT ASSESSMENT
	A. Replace the Work, or portions of the Work, not conforming to specified requirements.
	B. If, in the opinion of the Contract Representative, it is not practical to remove and replace the Work, the Contract Representative will direct appropriate remedy or adjust payment.
	C. The defective Work may remain, but unit sum/price will be adjusted to new sum/price at discretion of the Contract Representative.
	D. Defective Work will be repaired to instructions of and acceptance by the Contract Representative, and unit sum/price will be adjusted to new sum/price at discretion of the Contract Representative.
	E. Authority of the Contract Representative to assess defects and identify payment adjustments, is final.
	F. Non-Payment For Rejected Products: Payment will not be made for rejected products for any of the following:
	1. Products wasted or disposed of in a manner that is not acceptable.
	2. Products determined as unacceptable before or after placement.
	3. Products not completely unloaded from transporting vehicle.
	4. Products placed beyond lines and levels of required Work.
	5. Products remaining on hand after completion of the Work.
	6. Loading, hauling, and disposing of rejected products.


	1.8 UNIT PRICES
	A. NONE

	1.9 ALTERNATES (intentionally omitted)

	PART 2 PRODUCTS
	PART 3 EXECUTION

	10_01300_Administrative Reqs
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Coordination and project conditions.
	B. Permits and fees.
	C. Field engineering.
	D. Preconstruction meeting.
	E. Site mobilization meeting.
	F. Progress meetings.
	G. Pre-installation meetings.
	H. Cutting and patching.
	I. Notification of Subcontractors and Workmen’s Compensation Insurance (SB 78)
	J. Special procedures.

	1.2 COORDINATION AND PROJECT CONDITIONS
	A. Coordinate scheduling, submittals, and Work of various sections of the Specifications to ensure efficient and orderly sequence of installation of interdependent construction elements, with provisions for accommodating items installed later.
	B. The Contractor shall comply with the “Underground Utility Damage Prevention System” by notification to DIG-SAFE SYSTEM of intent to excavate near or around any underground utility installations in public ways.  The Contractor shall call 1-800/225-4...
	C. Prior to any Work, the Contractor shall hire an independent company to locate utilities potentially affected by the Work and as shown and/or identified in the Contract Documents.  All utilities shall be identified by the Contractor on the Record Dr...
	D. Verify utility requirements and characteristics of operating equipment are compatible with building utilities. Coordinate work of various sections having interdependent responsibilities for installing, connecting to, and placing in service, operati...
	E. Coordinate space requirements, supports, and installation of mechanical and electrical Work indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel with lines of bui...
	F. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within construction. Coordinate locations of fixtures and outlets with finish elements.
	G. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial Completion [and for portions of Work designated for State's [partial] occupancy].
	H. After State occupancy of premises, coordinate access to site for correction of defective Work and Work not in accordance with Contract Documents, to minimize disruption of State's activities.

	1.3 PERMITS AND FEES
	A. The CCSNH shall obtain and pay for all permits, and impact fees as may be required by law for construction of CCSNH’s facility. The Contractor shall pay for all fees and charges, and use of the property other than the site of the work for storage o...
	B. The Contractor shall pay all applicable Federal, State, and Local sales and other taxes, except taxes and assessments on the real property comprising the site of the Project.

	1.4 FIELD ENGINEERING (not used)
	1.5 PRECONSTRUCTION MEETING
	A. The Contract Representative will schedule meeting at the Project site prior to Contractor occupancy.
	B. Attendance required (unless otherwise waived): Contract Representative, Clerk of the Works, Contractor, Contractor's Superintendent, and major Subcontractors.
	C. Potential Agenda Topics:
	1. Distribution of Contract Documents.
	2. Submission of list of Subcontractors, insurance carriers, subcontracting relationship, list of products, schedule of values, and progress schedule.
	3. Designation of personnel representing parties in Contract.
	4. Use of premises by CCSNH and Contractor.
	5. College’s requirements and partial occupancy.
	6. Construction facilities and controls provided by CCSNH.
	7. Temporary utilities provided by CCSNH
	8. Security and housekeeping procedures.
	9. Schedules.
	10. Application for payment procedures.
	11. Procedures for maintaining record documents.
	12. Requirements for start-up of equipment.
	13. Inspection and acceptance of equipment put into service during construction period.

	D. Contract Representative shall record minutes and distribute copies within two days after meeting to participants, with one copy to each person in attendance and one to those affected by decisions made.

	1.6 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at weekly intervals.
	B. Attendance required (unless otherwise waived): Contract Representative, Clerk of the Works, Contractor, Contractor's Superintendent, and major Subcontractors.
	C. Potential Agenda Topics:
	1. Review minutes of previous meetings.
	2. Review of Work progress.
	3. Field observations, problems, and decisions.
	4. Identification of problems impeding planned progress.
	5. Review of submittals schedule and status of submittals.
	6. Review of off-site fabrication and delivery schedules.
	7. Maintenance of progress schedule.
	8. Corrective measures to regain projected schedules.
	9. Planned progress during succeeding work period.
	10. Coordination of projected progress.
	11. Maintenance of quality and work standards.
	12. Effect of proposed changes on progress schedule and coordination.
	13. Other business relating to Work.

	D. Contract Representative shall record minutes and distribute copies within two days after meeting to participants, with one copy to each person in attendance and one to those affected by decisions made.

	1.7 PRE-INSTALLATION MEETING(S)
	A. When required in individual specification sections, convene pre-installation meetings at Project site prior to commencing work of specific section.
	B. Require attendance of parties directly affecting, or affected by, Work of specific section.
	C. Notify the Contract Representative seven days in advance of meeting date.
	D. Contractor shall prepare agenda and preside at meeting:
	1. Review conditions of installation, preparation and installation procedures.
	2. Review coordination with related work.



	PART 2 PRODUCTS
	PART 3 EXECUTION
	3.1 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching.
	B. Submit written request in advance of cutting or altering elements affecting:
	1. Structural integrity of element.
	2. Integrity of weather-exposed or moisture-resistant elements.
	3. Efficiency, maintenance, or safety of element.
	4. Visual qualities of sight exposed elements.
	5. Work of CCSNH or separate contractor.

	C. Execute cutting, fitting, and patching [including excavation and fill,] to complete Work, and to:
	1. Fit the several parts together, to integrate with other Work.
	2. Uncover Work to install or correct ill-timed Work.
	3. Remove and replace defective and non-conforming Work.
	4. Remove samples of installed Work for testing.
	5. Provide openings in elements of Work for penetrations of mechanical and electrical Work.

	D. Execute work by methods to avoid damage to other Work, and to provide proper surfaces to receive patching and finishing.
	E. Cut masonry and concrete materials using masonry saw or core drill.
	F. Restore Work with new products in accordance with requirements of Contract Documents.
	G. Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
	H. Maintain integrity of wall, ceiling, roof, or floor construction; completely seal voids.
	I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids with material in accordance with design and code requirements, to full thickness of penetrated element.
	J. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest intersection; for assembly, refinish entire unit.
	K. Identify hazardous substances or conditions exposed during the Work to the Contract Representative for decision or remedy.

	3.2 SPECIAL PROCEDURES
	A. Materials: As specified in product sections; match existing with new products [and salvaged products] for patching and extending work.
	B. Employ skilled and experienced installer to perform alteration work.
	C. Cut, move, or remove items as necessary for access to alterations and renovation Work. Replace and restore at completion.
	D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and deteriorated masonry and concrete. Replace materials as specified for finished Work.
	E. Remove debris and abandoned items from area and from concealed spaces.
	F. Prepare surface and remove surface finishes to permit installation of new work and finishes.
	G. Close openings in exterior surfaces to protect existing work from weather and extremes of temperature and humidity.
	H. Remove, cut, and patch Work in manner to minimize damage and to permit restoring products and finishes to original condition.
	I. Refinish existing visible surfaces to remain in renovated rooms and spaces, to original condition for each material, with neat transition to adjacent finishes.
	J. Where new Work abuts or aligns with existing, provide smooth and even transition. Patch Work to match existing adjacent Work in texture and appearance.
	K. When finished surfaces are cut so that smooth transition with new Work is not possible, terminate existing surface along straight line at natural line of division and submit recommendation to Contract Representative for review.
	L. Where change of plane of 1/inch or more occurs, submit recommendation for providing smooth transition to Contract Representative for review.
	M. Trim existing doors to clear new floor finish. Refinish trim to original condition.
	N. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing other imperfections.
	O. Finish surfaces as specified in individual product sections.



	11_01330_Submittal Procedures
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Submittal procedures.
	B. Construction progress schedules.
	C. Subcontractor list.
	D. Proposed products list.
	E. Product data.
	F. Shop drawings.
	G. Samples.
	H. Design data.
	I. Test reports.
	J. Certificates.
	K. Manufacturer's instructions.
	L. Manufacturer's field reports.
	M. Erection drawings.
	N. Construction photographs.

	1.2 SUBMITTAL PROCEDURES
	A. Transmit each submittal with CCSNH accepted form.
	B. Sequentially number transmittal forms. Mark revised submittals with original number and sequential alphabetic suffix.
	C. Identify Project, Contractor, subcontractor and supplier; pertinent drawing and detail number, and specification section number, appropriate to submittal.
	D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of products required, field dimensions, adjacent construction Work, and coordination of information is in accordance with requirements of the Work and Cont...
	E. Schedule submittals to expedite Project. Coordinate submission of related items.  Deliver to:


	Contract Representative
	Matthew Moore
	Director of Capital Projects & Planning
	F. For each submittal for review, allow 14 days excluding delivery time to and from Contract Representative.
	1. All shop drawings to be returned to Contractor from the Contract Representative.   Direct return of shop drawings from Architect or Engineer to Contractor is not permitted.

	G. Identify variations from Contract Documents and product or system limitations that may be detrimental to successful performance of completed Work.
	H. Allow space on submittals for Contractor and Architect or Engineer review stamps.
	I. When revised for resubmission, identify changes made since previous submission.
	J. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report inability to comply with requirements.
	K. Submittals not requested will not be recognized or processed.
	L. Work shall not begin until [All] submittal items have been approved and returned to General Contractor by the Contract Representative.
	1.3 CONSTRUCTION PROGRESS SCHEDULES
	A. Submit initial schedules at PreConstruction Meeting.
	B. Submit revised Progress Schedules with each Application for Payment.
	C. Distribute copies of reviewed schedules to Project site file, subcontractors, suppliers, and other concerned parties.
	D. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated in schedules.
	E. Submit horizontal bar chart with separate line for each major portion of Work or operation\ and   section of Work, identifying first work day of each week.
	F. Show complete sequence of construction by activity, identifying Work of separate stages and other logically grouped activities. Indicate early and late start, early and late finish, float dates, and duration.
	G. Indicate estimated percentage of completion for each item of Work at each submission.
	H. Submit separate schedule of submittal dates for shop drawings, product data, and samples, including CCSNH furnished products and dates reviewed submittals will be required from Contract Representative. Indicate decision dates for selection of finis...
	I. Indicate delivery dates for furnished products.
	J. Revisions To Schedules:
	1. Indicate progress of each activity to date of submittal, and projected completion date of each activity.
	2. Identify activities modified since previous submittal, major changes in scope, and other identifiable changes.
	3. Prepare narrative report to define problem areas, anticipated delays, and impact on Schedule. Report corrective action taken, or proposed, and its effect including effect of changes on schedules of separate contractors.


	1.4 SUBCONTRACTOR LIST
	A. Submit list, at the PreConstruction Meeting, of subcontractors setting forth in detail the work for which they will be responsible.  In addition, the General Contractor shall identify what work will be performed with the Bidder’s own forces.
	B. Provide Subcontractor and Insurance information as required under SB 78.
	1. Subcontractor list is to include subcontracting relationship and the carrier of Workmen Compensation Insurance for all subcontractors, all tiers.
	2. Proof of Insurance is to be provided within 36 hours of request.
	3. Changes and additional to Subcontractor and Insurance is to be provided to the CCSNH within 36 hours of occurrence.
	4. The CCSNH will post this information in a publicly accessible website for the duration of the contract.


	1.5 PRODUCT DATA
	A. Product Data: Submit for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Submit electronic copies to the Contract Representative. The copy for the CCSNH is separate from the copy the Contractor to provide as part of close out procedures.
	C. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers' standard data to provide information specific to this Project.
	D. Indicate product utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	E. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01700.

	1.6 SHOP DRAWINGS
	A. Shop Drawings: Submit for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Indicate special utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	C. Submit an electronic copy to the Contract Representative. The copy for the CCSNH is separate from the copy the Contractor to provide as part of close out procedures.
	D. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01700.

	1.7 SAMPLES
	A. Samples: Submit for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Samples for Selection as Specified in Product Sections:
	1. Submit to Contract Representative for aesthetic, color, or finish selection.
	2. Submit samples of finishes from full range of manufacturers' standard colors, in custom colors selected, textures, and patterns for Contract Representative and System approval.

	C. Submit samples to illustrate functional and aesthetic characteristics of Products, with integral parts and attachment devices. Coordinate sample submittals for interfacing work.
	D. Include identification on each sample, with full Project information.
	E. Submit number of samples specified in individual specification sections; Contract Representative will retain one sample and Architect or Engineer will retain one sample.
	F. Reviewed samples which may be used in the Work are indicated in individual specification sections.
	G. Samples will not be used for testing purposes unless specifically stated in specification section.
	H. After review, produce duplicates and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents purposes described in Section 01700.

	1.8 DESIGN DATA
	A. Submit for Contract Representative’s knowledge.
	B. Submit for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.

	1.9 TEST REPORTS
	A. Submit for Contract Representative’s knowledge.
	B. Submit test reports for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.

	1.10 CERTIFICATES
	A. When specified in individual specification sections, submit certification by manufacturer, installation/application subcontractor, or Contractor, to Contract Representative in quantities specified for Product Data.
	B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.
	C. Certificates may be recent or previous test results on material or Product, but must be acceptable to the Contract Representative.

	1.11 MANUFACTURER'S INSTRUCTIONS
	A. When specified in individual specification sections, submit printed instructions for delivery, storage, assembly, installation, [start-up,] adjusting, and finishing, to the Contract Representative in quantities specified for Product Data.
	B. Indicate special procedures, perimeter conditions requiring special attention, and special environmental criteria required for application or installation.

	1.12 MANUFACTURER'S FIELD REPORTS
	A. Submit reports for Contract Representative’s and System’s benefit.
	B. Submit report in duplicate within 7 days of observation to the Contract Representative for information.
	C. Submit for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.

	1.13 ERECTION DRAWINGS
	A. Submit to the Architect and Contract Representative for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.
	B. Data indicating inappropriate or unacceptable Work may be subject to action by the Architect, Engineer, or Contract Representative.

	1.14 CONSTRUCTION PHOTOGRAPHS
	A. Provide photographs of construction throughout progress of Work produced by an experienced] photographer, acceptable to the Contract Representative.
	B. Twice monthly submit photographs.
	C. Photographs: Submit digital images on 3-1/2” diskettes or on compact discs.
	D. Take multiple site photographs from differing directions and interior photographs indicating relative progress of the Work, three (3) days maximum prior to submitting.
	E. Identify each image. Identify name of Project, contract number phase orientation of view, date and time of view.
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	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Products.
	B. Product delivery requirements.
	C. Product storage and handling requirements.
	D. Product options.
	E. Product substitution procedures.
	F. Equipment electrical characteristics and components.

	1.2 PRODUCTS
	A. Furnish products of qualified manufacturers suitable for intended use. Furnish products of each type by single manufacturer unless specified otherwise.
	B. All materials and equipment shall be new, except as specifically permitted by Contract Documents.
	C. Furnish interchangeable components from same manufacturer for components being replaced.
	D. The use of asbestos containing materials shall be prohibited.

	1.3 PRODUCT DELIVERY REQUIREMENTS
	A. Transport and handle products in accordance with manufacturer's instructions.
	B. Promptly inspect shipments to ensure products comply with requirements, quantities are correct, and products are undamaged.
	C. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or damage.

	1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS
	A. Store and protect products in accordance with manufacturers' instructions.
	B. Store with seals and labels intact and legible.
	C. Store sensitive products in weather tight, climate controlled, enclosures in an environment favorable to product.
	D. For exterior storage of fabricated products, place on sloped supports above ground.
	E. Provide bonded off-site storage and protection when site does not permit on-site storage or protection only with prior approval from the Contract Representative.
	F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to prevent condensation and degradation of products.
	G. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with foreign matter.
	H. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage.
	I. Arrange storage of products to permit access for inspection. Periodically inspect to verify products are undamaged and are maintained in acceptable condition.

	1.5 PRODUCT OPTIONS
	A. Products Specified by Reference Standards or by Description Only: Any product meeting those standards or description.
	B. Products Specified by Naming One or More Manufacturers with or without provision for substitutions: Products of one of manufacturers named and meeting specifications, no options or substitutions allowed.  Submit request for substitution for any man...

	1.6 PRODUCT SUBSTITUTION PROCEDURES
	A. Where Bidding Documents stipulate particular Products, substitution requests will ONLY be considered before receipt of Bids.  Submit requests per the requirements specified in this section.
	1. All requests shall be submitted to the Contract Representative not later than five (5) business days before the hour and day set for bid opening.  Incomplete requests or requests received after this deadline will not be considered.
	2. All requests that are approved and are acceptable to CCSNH will be issued as part of an Addendum to each Bidder who has received a set of bidding documents, so that all Bidders may avail themselves of the change in submitting their Proposals.

	B. Substitutions [may] be considered after bid opening when a product becomes unavailable through no fault of the Contractor.  The Contractor shall apply to the Contract Representative, in writing, within ten (10) days of his realizing his inability t...
	C. Document each request with complete data substantiating compliance of proposed Substitution with Contract Documents.
	D. A request constitutes a representation that Bidder:
	1. Has investigated proposed product and determined that it meets or exceeds quality level of specified product.
	2. Will provide same warranty for Substitution as for specified product.
	3. Will coordinate installation and make changes to other Work which may be required for the Work to be complete with no additional cost to the State.
	4. Waives claims for additional costs or time extension which may subsequently become apparent.
	5. Will reimburse Department and Architect and/or Engineer for review or redesign services associated with re-approval by authorities having jurisdiction.

	E. Substitutions will not be considered when they are indicated or implied on Shop Drawing or Product Data submittals, without separate written request, or when acceptance will require revision to Contract Documents.
	F. Substitution Submittal Procedure:
	1. Submit three copies of request for Substitution for consideration. Limit each request to one proposed Substitution.
	2. Submit Shop Drawings, Product Data, and certified test results attesting to proposed product equivalence. Burden of proof is on proposer.
	3. The Department will notify Bidders in writing of decision to accept by issuing an addendum.
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	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Closeout procedures.
	B. Final cleaning.
	C. Protecting installed construction.
	D. Project record documents.
	E. Manual for materials and finishes.
	F. Product warranties and product bonds.
	G. Guarantee of work.

	1.2 CLOSEOUT PROCEDURES
	A. Submit a signed Substantial Completion Application attesting that the Contract Documents have been reviewed, Work has been inspected, and that all Work is complete in accordance with Contract Documents and ready for Contract Representative review. ...
	1. Provide submittals to the Contract Representative as required by the Contract Documents and as required by authorities having jurisdiction.

	B. Only after completion of all Punch List items and submission of all items the Contractor shall submit a Final Application for Payment identifying total adjusted Contract Sum, previous payments, and sum remaining due.
	C. College will occupy portions of building as specified in Section 01100.

	1.3 FINAL CLEANING
	A. Execute final cleaning prior to final project assessment.
	B. Clean debris from roofs, gutters, downspouts, and drainage systems.
	C. Clean site; sweep paved areas, rake clean landscaped surfaces.
	D. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.4 PROTECTING INSTALLED CONSTRUCTION
	A. Protect installed Work and provide special protection where specified in individual specification sections.
	B. Provide temporary and removable protection for installed products. Control activity in immediate work area to prevent damage.
	C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.
	D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of heavy objects, by protecting with durable sheet materials.
	E. Prohibit traffic or storage upon waterproofed or roofed surfaces. When traffic or activity is necessary, obtain recommendations for protection from waterproofing or roofing material manufacturer.
	F. Prohibit traffic from landscaped areas.

	1.5 PROJECT RECORD DOCUMENTS
	A. Maintain on site one set of the following record documents; record actual revisions to the Work:
	1. Drawings.
	2. Specifications.
	3. Addenda.
	4. Change Orders and other modifications to the Contract.
	5. Reviewed Shop Drawings, Product Data, and Samples.
	6. Manufacturer's instruction for assembly, installation, and adjusting.

	B. Ensure entries are complete and accurate, enabling future reference by State.
	C. Store record documents separate from documents used for construction.
	D. Record information concurrent with construction progress, not less than weekly.
	E. Specifications: Legibly mark and record at each product section description of actual products installed, including the following:
	1. Manufacturer's name and product model and number.
	2. Product substitutions or alternates utilized.
	3. Changes made by Addenda and modifications.

	F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction including:
	1. Measured depths of foundations in relation to finish [first] [main] floor datum.
	2. Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permanent surface improvements.
	3. Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
	4. Field changes of dimension and detail.
	5. Details not on original Contract drawings.

	G. Submit documents to the Contract Representative at time of Substantial Completion.

	1.6 MANUAL FOR MATERIALS AND FINISHES
	A. Submit two copies of preliminary draft or proposed formats and outlines of contents before start of Work. The Contract Representative will review draft and return one copy with comments.
	B. For equipment, or component parts of equipment put into service during construction and operated by State, submit documents within ten days after acceptance.
	C. Submit one copy of completed volumes (15) fifteen days prior to Substantial Completion. Draft copy be reviewed and returned after Substantial Completion, with Architect/Engineer comments. Revise content of document sets as required prior to final s...
	D. Submit one set of revised final volumes in final form prior to final inspection, and one electronic version.
	E. Building Products, Applied Materials, and Finishes: Include product data, with catalog number, size, composition, and color and texture designations. Include information for re-ordering custom manufactured products.
	F. Instructions for Care and Maintenance: Include manufacturer's recommendations for cleaning agents and methods, precautions against detrimental agents and methods, and recommended schedule for cleaning and maintenance.
	G. Moisture Protection and Weather Exposed Products: Include product data listing applicable reference standards, chemical composition, and details of installation. Include recommendations for inspections, maintenance, and repair.
	H. Additional Requirements: As specified in individual product specification sections.
	I. Include listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

	1.7 PRODUCT WARRANTIES AND PRODUCT BONDS
	A. Obtain warranties and bonds executed in duplicate by responsible subcontractors, suppliers, and manufacturers, within ten days after Substantial Completion.  All warranties start dates shall be the Substantial Completion Date, if project is phased ...
	B. Execute and assemble transferable warranty documents and bonds from subcontractors, suppliers, and manufacturers.
	C. Verify documents are in proper form, contain full information, and are notarized.
	D. Co-execute submittals when required.
	E. Include Table of Contents and assemble in three D side ring binder with durable plastic cover.
	F. Submit prior to final Application for Payment.
	G. Time of Submittals:
	1. For equipment or component parts of equipment put into service during construction with State's permission, submit documents within (10) ten days after acceptance.
	2. Make other submittals within (10) ten days after Date of Substantial Completion, prior to final Application for Payment.
	3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, submit within (10) ten days after acceptance, listing date of acceptance as beginning of warranty or bond period.


	1.8 GUARANTEE OF WORK
	A. Except as otherwise specified, all work shall be guaranteed by the Contractor against defects resulting form the use of inferior materials, equipment or workmanship for one (1) year from the Date of Substantial Completion of the work.
	B. If, within any guarantee period, repairs or changes are required in connection with guaranteed work, which in the opinion of the Contract Representative, is rendered necessary as a result of the use of materials, equipment or workmanship which are ...
	1. Place in satisfactory condition in every particular, all such guaranteed work, correct all defects therein.
	2. Make good all damage to the building or site, or equipment or contents thereof, which in the opinion of the Contract Representative, is the result of the use of materials, equipment or workmanship which are inferior, defective, or not in accordance...
	3. Make good any work or material, or the equipment and contents of said building or site disturbed in fulfilling any such guarantee.

	C. In any case, wherein fulfilling the requirements of the Contract or of may guarantee, embraced in or required thereby, the Contractor disturbs any work guaranteed under another contract, he shall restore such disturbed work to a condition satisfact...
	D. If the Contractor, after notice, fails to proceed promptly to comply with the terms of the guarantee, the Chancellor may have the defects corrected and the Contractor and his/her Surety shall be liable for all expense incurred.
	E. All special guarantees applicable to definite parts of the work that may be stipulated in the Specifications or other papers forming a part of the Contract shall be subject to the term of this paragraph during the first year of the life of such spe...
	F. Failure to adhere to guarantee terms may result in suspension or barring from the prequalification list, or, alternatively, the requirement of a Letter of Credit or other guaranty equal to a percentage of the Contract amount.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	14_Cover Exhibit A Scope
	CD CCSNH Library Roof Replacement 2024-08-06 S (1)
	Sheets
	___ - COVERSHEET
	A101 - ROOF PLAN
	A501 - ROOF DETAILS
	A502 - ROOF DETAILS
	AD101 - ROOF PLAN - DEMO
	AD501 - ROOF DETAILS - DEMO
	G001 - LEGEND AND ABBREVIATIONS


	Roof Replacement WMCC Library


